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FORM'A’

NAGAR PALIK NIGAM/NAGAR PALIKA PARISHAD/NAGAR PANCHAYAT
PUBLIC WORKS DEPARTMENT

ISSUEA 10 S/ S,

Class of Contractor. .. E-Registration NO........cccoeereiineenn. Date.....ccvveveriennnn.

NaME Of WOrTK e e et e e e e e e e e e e e e s e enn e e e e e e aeee e e e e
Amount of Contract T T U
Amount of E.M. Rs. T TR
Cost of Tender Form Rs. RS, et

Vide MR, NO. & Date oo e
Time allowed for Completion ...
D=1 =N o o) o= o1 1a T N =T o o =1 PP

Nagar Nigam/Nagar Palika/Nagar Panchayat ...

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS
(Based on applicable Schedule of Rates)
General Rules and Direction for the Guidance of Contractors

1. Tenders must be invited for all works proposed to be given on contract unless the amount of
works proposed to be given on contract is Rs 50,000 or less. The N.I.T. shall be posted in public
places signed by the authority inviting the tenders.

N.L.T. will state the work to be carried out as well as the date for submitting and opening tenders
and the time allowed for carrying out the work, also the amount of earnest money to be
deposited with the tender and the amount of the security deposit to be deposited by the
successful tenderer & the percentage, if any to be deducted from bills, it will also state whether,
royalties and ground rents will be granted. Copies of the specifications, designs and drawings

and a schedule of items quantities and rates of the various description of work and any other

documents required in connection with the work signed for the purpose of identification by the
authority competent to approve the tender shall also be open for inspection by the contractor at
the office of the authority selling the tender forms during office hours.

Further that the schedule of items along with the quantities and rates payable shall be attached
to the tender documents and in the event of variation in rates given in such list with the
schedule of Rates the rates given in the S.0.R. approved by the competent authority shall
prevail.

2. In the event of the tender being submitted by a firm it must be signed separately by each
member thereof, in the event of the absence of any partner it must be signed on its behalf by a
person holding a power of attorney authorizing him to do so, such power of attorney should be
produced with the tender and it must disclose that the firm is duly registered under the Indian
partnership Act.
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Any person who submits a tender shall fill up above or below the S.O.R. specified in rule he is
willing to undertake the work. Only one rate of percentage above or below the S.O.R. on all the
scheduled terms shall be named. Tenders that propose any alteration in the work specified in
the said N.I.T. or in the time allowed for carrying out the work or which contain any other
conditions of any sort will be liable to rejection. No single tender shall include more than one
work but contractors who wish to tender for two or more works shall submit a separate tender
for each Tenders shall have the name and number of the work to which they refer written
outside the envelope.

The authority receiving tenders or his duly authorised assistant will open tenders in the
presence of any intending contractors who may be present at the time and will enter the amount
of the several tenders in a comparative statement in a suitable form. Receipts for earnest
money will be given to all tenders except those whose tenders are rejected and whose earnest
money is refunded on the day the tenders are opened.

The Officers competent to dispose of the tenders shall have right of rejecting all or any of the
tenders without assigning any reason thereof.

The receipt of a clerk for any money paid by the contractor will not be considered as any
acknowledgement of payment to the Commissioner/CMO authority selling the tender form and
the contactor shall be responsible for seeing that he procures a receipt signed by that authority
or any other person duly authorised by him.

The memorandum of work tendered for be filled in and completed before the tender form is
issued. If a form is issued to an intending tenderer without having been so filled in and
completed he shall request the office to have this done before he completes and delivers his
tender.

Tender for Works

I/'We hereby tender for the execution, of the work specified in under written memorandum within
time specified in such memorandum at

Percent below / above/at par with the applicable Schedule of Rates and in accordance in all
respects with the specifications, designs, drawings and instructions in writing referred to in rule
1 thereof and in clause 12 of the annexed conditions and with such materials as are provided
for by, and in all other respects in accordance with such conditions as far as applicable.

Memorandum

(2) NAME OF WOIK «..eeeie e e et e

(D) Cost Of WOrK pUtt0 TENAET . ..eeieiie e e e e e e e e aens

(o) I =E= T =T W 1 1014 ) PP

(d) Security depOSIt .. ...

(e) Percentage, if any to deducted from bills (Performance Gurantee) ..........cccceeeceviiveeeee e

(f) Time allowed for the work ..................... from the reckoned date including / excluding rainy season

(From 16th June to 15th October) (Delete whichever is not applicable.)
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Should this tender be accepted |/we hereby agree to abide by and fulfil all terms and provisions of the
said condition of the contract annexed hereto as far as applicable or in default, thereof to forfeit & pay
to the Nagar Nigam/Nagar Palika/Nagar panchayat or his successors in office the sums of money
mentioned in the said conditions. A separate sealed cover duly super scribed containing the sum of
RS. as earnest money the full value of which is to be absolutely
forfeited to the said Nagar Nigam/Nagar Palika/Nagar Panchayat or his successors in office without
prejudice to any other rights or remedies of the said Nagar Nigam/Nagar Palika/Nagar Panchayat or
his successors in office should I/we fail to commence the work specified in the above memorandum or
should I/'we not deposit the full amount of security deposit specified in the above memorandum, in
accordance with clause 1 of the said conditions of the contract, otherwise the said sum of Rs.
.................................... shall be retained by Nagar Nigam/Nagar Palika/Nagar Panchayat on
account of such security deposit as aforesaid or the full value of which shall be retained by Nagar
Nigam/Nagar Palika/Nagar Panchayat on account of the security deposit specified in clause 1 of the
said conditions of the contract.

Signature of witness to Contractor’'s Signature Signature of the Contractor before

submission of tender (with name and seal)

Dated the day of Dated the day of

The above tender is hereby accepted by me for and on behalf of the Nagar Palik Nigam/Nagar Palika
Parishad/Nagar Panchayat

Datedthe ...........ccieeiits dayof ..o, 20

Signature of the Officer by whom accepted
With designation and seal of office

Page 3 of 21



(a)

(b)

(c)

(d)

(e)

(f)

CONDITIONS OF CONTRACT
Definition

The contract means the documents, forming the notice inviting tenders and tender documents
submitted by the tenderer and the acceptance thereof including the formal agreement executed
between the Nagar Nigam/Nagar Palika/Nagar panchayat and the contractor.

In the contract the following expressions shall unless otherwise required by the context have the
meanings hereby respectively assigned to them: -

The expression “works” or “work” shall unless thereby mean something either in the subject or
context repugnant to such construction be construed and taken to mean the works or by virtue
of the contract contracted to be executed whether temporary or permanent and whether
original, altered, substituted or additional.

The “site” shall mean the land and/or other places on, into or through which work is to be
executed under the contract or any adjacent land path or street through which work is to be
executed under the contract or any adjacent land, path, or street which may be allotted or used
for the purpose of carrying out the contract.

The “Commissioner/CMO” means Commissioner/Chief Municipal officer of The Nagar
Nigam/Nagar Palika/Nagar panchayat and his successors in Office.

The “Officers/Engineer-in-Charge” means the Commissioner/CMO/Engineer as the case may
be who shall supervise and be in charge of the work and who shall sign the contract on behalf
of the Nagar Nigam/Nagar Palika/Nagar Panchayat.

“Competent Authority mean Commissioner/CMO, MIC/PIC, General Body/Parishad as the case
may be.

The term “Engineer-In Charge” means the Engineer of the Nagar Nigam/Nagar Palika/Nagar
Panchayat

Note: - “Words” importing the singular number include plural number and vice-versa,

SECURITY DEPOSIT

Clause1- The person whose tender may be accepted (hereinafter called the contractor which

expression shall unless excluded by or repugnant to the context include his heirs
executers, administrators representatives and assigns) shall permit Nagar Palik
Nigam/Nagar Palika Parishad /Nagar Panchayat at the time of making any payments to
him for the value of work done under the contract to deduct the security deposit as
under.

The Security Deposit to be taken for the due performance of the contract under the
terms & conditions printed on the tender form will be the earnest money plus a deduction
of 5 (Five) percent from the payment made in the running bills.
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Clause 2 -
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COMPENSATION FOR DELAY

The time allowed for carrying out the work, as entered in the tender form, shall be strictly
observed by the contractor and shall be deemed to be the essence of the contract and
shall be reckoned from the fifteenth day after the date on which the order to commence
the work is issued to the contractor, for a work where completion is up to 6 months

For works, for which the completion period is beyond six months: -

The period will be reckoned from the thirtieth day after the date on which the order to
commence the work is issued to contractor.

The work shall throughout the stipulated period of contract be proceeded with all due
diligence, keeping in view that time is the essence of the contract. The contractor shall
be bound in all cases, in which the time allowed for any work exceeds one month, to
complete 1/8th of the whole work before 1/4th of the whole time allowed under the
contract has elapsed, 3/8th of the work before 1/2 of such time has elapsed and 3/4th
of the work before 3/4th of such time has elapsed. In the event of the contractor failing
to comply with the above conditions, the Commissioner/CMO shall levy on the
contractor, as compensation an amount equal to: 0.5% (zero point five percent) of the
value of work (contract sum) for each week of delay, provided that the total amount of
compensation under provision of this clause shall be limited to 6% (six percent) of value
of work. (Contract sum)

Provided further that if the contractor fails to achieve 30% (thirty percent) progress in
1/2 (half) of original or validly extended period of time (reference clause 5 below) the
contract shall stand terminated after due notice to the contractor and his contract
finallised, with earnest money and or security deposit forfeited and levy of further
compensation at the rate of 10% of the balance amount of contract left incomplete,
either from the bill, and or from available security/performance guarantee or shall be
recovered as "Arrears of land revenue".

The decision of the Commissioner/CMO in the matter of grant of extension of time only
(reference clause 5 below) shall be final, binding and conclusive. But he has no right to
change either the rate of compensation or reduce and or condone the period of delay-
once such an order is passed by him (on each extension application of the contractor) it
shall not be open for a revision.

Where the Commissioner/CMO decides that the contractor is liable to pay compensation
for not giving proportionate progress under this clause and the compensation is
recommended during the intermediate period, such compensation shall be kept in
deposit and shall be refunded if the contractor subsequently makes up the progress for
the lost time, within the period of contract including extension granted, if any failing which
the compensation amount shall be forfeited in favour of the Nagar Nigam/Nagar
Palika/Nagar Panchayat.



Action when the work is left incomplete abandoned or delayed beyond the
time limit permitted by the Commissioner/CMO

Clause 3:-

@

The Commissioner/CMO may terminate the contract if the contractor causes a fundamental
breach of the contract.
Fundamental breach of contract shall include, but not be limited to, the following: -

The contractor stops work for four weeks, when no stoppage of work is shown on the current
programme or the stoppage has not been authorised by the Commissioner/CMO.

The Commissioner/CMO gives notice that failure to correct a particular defect is a
fundamental breach of contract and the contractor fails to correct it within reasonable period
of time determined by the Commissioner/CMO in the said notice.

The contractor has delayed the completion of work by the number of weeks [12 (Twelve)
weeks] for which the maximum amount of compensation of 6% of contract sum is exhausted.
If the contractor has not completed at least thirty percent of the value of construction work
required to be completed in half of the completion period (Including validly extended period if
any).

If the contractor fails to appoint the technical staff and if appointed do not function properly for
4 weeks even after due written notice by the Commissioner/CMO.

If he violates labour laws.

If the Contractor fails to set up field laboratory * with appropriate equipments, within 30 day
from the reckoned date. (* for each contract valued more than Rupees 3 crores)
Any other deficiency which goes to the root of the contract Performance

If the contract is terminated, the contractor shall stop work immediately, make the site safe and
secure and leave the site as soon as reasonably possible.

The Commissioner/CMO shall cause recording and checking of measurements of all items of
work done (taking in to account quality and quantity of items actually executed) and prepare the
final bill after adjusting all pervious outstanding dues. Such recording of measurements shall be
done after due notice regarding time and date of recording measurement and directing the
contractor to either remain present himself or his authorised representative so as to satisfy
himself that the recording of measurement is just and proper. Failure on his parts either to
attend and or refusing to acknowledge the measurement so recorded in the department
measurement book, shall be at his sole risk and responsibility.

In addition to the provision contained in clause 2 above the Commissioner/CMO shall forfeit the
earnest money and or security deposit and further recover/deduct/adjust a compensation @
10% (ten percent) of the balance value of work left incomplete either from the bill, and or from
available security/performance guarantee or shall be recovered as "Arrears of land revenue"

Power to take possession of or require removal of Materials Tools
and Plants or sale of Contractor’s Plants etc

Clause 4: In any case in which any of the powers, conferred upon the Commissioner/CMO by

clause - 3 hereof shall have become exercisable and the same shall not be exercised,
the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and
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Clause 5

5.1-
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such powers shall notwithstanding be exercisable in the event of any future case of
default by the contractor for which by any clause or clauses hereof he is declared liable
to pay compensation shall remain unaffected. In the event of the Commissioner/CMO
putting in force either of the power clause 3 vested in him under the preceding clause he
may, if he so desires, take possession of all or any tools, plant materials, and stores in
or upon the works, or the site thereof or belonging to the contractor or procured by him
and intended to be used for the execution of the work or any part thereof paying or
allowing for the same in account at the contract rates, or in case of these not being
applicable, at current market rates to be certified by Commissioner/CMO, whose
certificate thereof shall be final; otherwise the Commissioner/CMO may by notice in
writing to the contractor or his clerk of the works foreman or authorised agent require
him to remove such tools plant, materials or stores from the premises (within a time to
be specified in such notice) and in the event of the contractor failing to comply with any
such requisition, the Commissioner/CMO may remove them at the contractors expense
sell them by auction or private sale on account of the contractor & at his risk in all
respects and the certificate of the Commissioner/CMO as to the expense of any such
removal and the amount of the proceeds and expense of any such sale shall be final
and conclusive against the contractor.

EXTENSION OF TIME

If the Contractor shall desire an extension of time for completion of work on ground of his
having been "UNAVOIDABLY" hindered in its execution or on any other ground, he must
apply giving all and complete details of each of such hindrances or other causes in
writing, to the Commissioner/CMO positively within 15 days of occurrence of such
hindrance(s) and seek specific extension of time (period from ................... 1 (o JORUUUU )

In case the grounds shown by the contactor are reasonable, the
Commissioner/CMO shall be competent to grant the extension himself :-

Once the Commissioner/CMO/Competent Authority has decided the case of
extension of time with reference to the particular application of the contractor, it will not
be competent for them to review/change such a decision later on. However, the
Competent Authority and the Commissioner/CMO shall give the contractor an
opportunity to be heard (orally and or in writing), before taking any final decision either of
granting extension of time or permitting the contractor to complete the work by the
delayed date (under clause 2 of the contact) or before refusing both. Provided further
where the Commissioner/CMO has recommended grant of extension of particular time
under clause 5.1 of the contract or has refused to recommend extension of time but has
recommended permitting the contractor for delayed completion, (clause 2) the contractor
shall continue with the work till the final decision by Commissioner/CMO/Competent
Authority.

Failure on the part of the contractor for not applying extension of time even within 30
days of the cause of such an hindrance, it shall be deemed that the contractor does not



5.2

desire extension of time and that he has "Waived" his right if any, to claim extension of
time for such cause of hindrance. Once the Commissioner/CMO/Competent Authority
has heard (oral and or in writing) the contractor on this subject matter of extension of
time and if Commissioner/CMO/Competent Authority fails to communicate his decision
within a period of 30 days of such hearing, it shall be deemed that the contractor has
been granted extension of time for the period as applied by him.

Compensation Events: - Compensation Events for consideration of extension of time
without penalty.
The following mutually agreed Compensation Events unless they are caused by the contractor

would be applicable;

The Commissioner/CMO does not give access to a part of the site.

The Commissioner/CMO modifies the schedule of other contractor in a way, which affects the
work of the contractor under the contract.

The Commissioner/CMO orders a delay or does not issue drawings, specification or instructions
/decisions/approval required for execution of works on time.

The Commissioner/CMO instructs the contractor to uncover or to carry out additional tests upon
work, which is then found to have no defects.

The Commissioner/CMO gives an instruction for additional work required for safety or other
reasons.1

The advance payment and or payment of running bills (complete in all respect) are delayed.
The Commissioner/CMO unreasonably delays issuing a Certificate of Completion

Other compensation events mentioned in contract if any

FINAL CERTIFICATE:

Clause 6 - On completion of the work the contractor shall be furnished with a certificate by the

Commissioner/CMO (hereinafter called the Commissioner/CMO) of such completion in the
form appended at the end, but no such certificate shall be given, nor shall the work be
considered to be complete until the contractor shall have removed from the premises on which
the works shall be executed, all scaffolding surplus materials and rubbish, and cleaned off the
dirt from all wood-work, doors windows walls, floors or other parts of any building in upon or
about which the work is to be executed or of which he may have had possession for the
purpose of the execution there of nor until the work; shall have been measured by the
Engineer-in-Charge whose measurements shall be binding and conclusive against the
contractor. If the contractor shall fail to comply with the requirements of this clause as to
removal of scaffolding surplus materials and rubbish and cleaning of dirt on or before the date
fixed for the completion of the work, the Engineer-in-Charge may, at the expense of the
contractor remove such scaffolding, surplus materials and rubbish and dispose of the same as
he thinks fit and clean off such dirt as aforesaid and the contractor shall forthwith pay the
amount of all expenses so incurred, and shall have no claim in respect of any such scaffolding
or surplus materials as aforesaid, except for any sum actually realised by the sale thereof.
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PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS ADVANCES:

Clause 7 - No payments shall ordinarily be made for work estimated to cost less then Rs. 1,000/-
(Rs. One Thousand) till after the whole of the works shall have been completed and certificate
of completion given but if intermediate payment during the course of execution of works is
considered desirable in the interest of works, the contractor may be paid at the discretion of
the Commissioner/CMO But in the case of works estimated to cost more then rupees one
thousand, the contractor shall on submitting the bill therefore be entitled to receive a monthly
payment proportionate to the part thereof then approved by the Engineer - in -charge and
passed by Commissioner/CMO whose certificate of such approval and passing of the sum so
payable shall be final and conclusive against the contractor. But all such intermediate
payments shall be regarded as payments by way of advance against the final payment for
works actually done and completed and shall not preclude the requiring of bad unsound and
imperfect or unskillful work to be removed and taken away and reconstructed or erected or be
considered as an admission of the due performance of the contract or any such part thereof, in
any respect, or the accruing of any claim, nor shall it conclude determine, or affect in any way
the powers of the Commissioner/CMO under these conditions or any of them as to the final
settlement and adjustment of the accounts or otherwise or in any other way vary or affect the
contract. The final bill shall be submitted by the contractor within one month of the date fixed
for completion of the work, otherwise the Engineer -in-charge’s certificate of the measurement
and of the total amount payable for work accordingly shall be final and binding on all parties.

Clause 8 - Bills to be submitted monthly:

"A bill shall be submitted by the contractor by 15th day of each month for all works executed
by him till the end of previous month less the gross amount received by him till the last
previous month. This bill must be supported by records of detail measurement of quantities of
all executed items of work along with true copies of record and result of all tests conducted in
the previous month (date wise). The Commissioner/CMO shall take or cause to be taken the
requisite measurement for purpose of having the same verified/checked by the sub
Engineer/Assistant Engineer Commissioner/CMO concern for quantity, quality and
specification and examining all the "test results" and record the same in the Departmental
measurement, book. Based on above record measurement bill shall be corrected /prepared
afresh. The contractor shall sign the measurement and the bill. The Commissioner/CMO shall
pay running bills by 25" day of the month subject to availability of the funds If the contractor
fails to submit, the bill on or before the day prescribed, the Commissioner/CMO after waiting
for another 15 days shall depute a subordinate to measure the said work in the presence of
contractor and or his authorised Engineer/Representative, whose counter signature to the
measurement recorded with quantity and quality remark will be sufficient proof for acceptance
of the same and shall be binding on the contractor

All such running bill payments are by way of "Advances" and shall be subject to final
adjustment.

Clause 9 - BILLS TO BE ON PRINTED FORMS:

The contractor shall submit all bills on printed forms to be had on application at the office of the
Engineer- in -charge, and the charges in the bills shall always be entered at the rates specified
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in the tender or in the case of any extra work ordered in pursuance of these conditions, and not
mentioned or provided for in the tender at the rates hereinafter provided for such work.

The deduction or addition as the case may be of the percentage will be calculated on the
amount of the bill for the work done, after deducting the cost of materials supplied
departmentally at rates specified in the agreement.

Clause 10 - RECEIPTS TO BE SIGNED BY PARTNERS OF PERSONS HAVING AUTHORITY TO
DO SO:

Receipts for payments made on account of a work when executed by a firm must also be signed
by the several partners, except where the contractors are described in their tender as a firm in
which case the receipt must be signed in the name of-the firm by one of the partners, or by
some other person having authority to give effectual receipt for the firm.

CLAUSE 11 Reimbursement/Refund on Variation in Prices of Materials / P. O. L. and Labour Wages,
only for the works contract value more then Rs.3 Cr.

Price Adjustment: -

(A) Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, POL, in accordance with the following principles and procedure and as per formula
given below.

Note: -  Price adjustment shall be applicable from reckoned date and upto validly extended period

under clause 5.1 above but shall not apply to the period when, work is carried out under
clause 2 above.

(B) The price adjustment shall be determined during each month from the formula given in the
hereunder.
©) Following expressions and meanings are assigned to the work done during each month:

To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and prices
included in the contract shall be deemed to include amounts to cover the contingency of such
other rise or fall in costs.

The formula (e) for adjustment of prices are: -

R= Total value of work done during the month. It would include the amount of secured advance
granted, if any, during the month, less the amount of secured advance recovered, if any during
the month. It will exclude value for works executed under variations for which price adjustment
will be worked separately based on the terms mutually agreed.

Adjustment for labour component

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance
with the following formula:

Vi = 0.85 x P4/100 x R x (L; —Lo)/Lo

Vi = increase or decrease in the cost of work during the month under consideration due to
changes in rates for local labour.

Lo = the consumer price index for industrial workers at the town nearest to

the site or work as published by Labour Bureau, Ministry of Labour, Govt. of India. on
the date of inviting tender

L = The consumer price index for industrial workers at the town nearest to the site of work
for the month under consideration as published by Labour Bureau, Ministry of Labour,

Page 10 of 21



P

Government of India.
Percentage of labour component of the work.

Adjustment for cement component
Price adjustment for increase or decrease in the cost of cement procured by the contractor
shall be paid in accordance with the following formula;

(ii)

Ve
Ve

Co

Ci

Pc

0.85 x P/100 x R x (Ci —Co)/Co

increase or decrease in the cost of work during the month under consideration due to
changes in rates for cement

The all India wholesale price index for cement as published by the Ministry of Industrial
Development, Government of India, New Delhi.

on the date of inviting tender

The all India average wholesale price index for cement for the month under

consideration as published by Ministry of Industrial Development, Govt. of India, New Delhi.

Percentage of cement component of the work.

Adjustment for steel component

(iii)

Vs
Vs

So

Ps

Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall
be paid in accordance with the following formula;

0.85 x P¢/100 x R x (S;— S)/So

increase or decrease in the cost of work during the month under

consideration due to changes in the rates for steel.

The all India wholesale price index for steel (Bar and Rods) as published by the Ministry
of Industrial Development, Government of India, New Delhi. on the date of inviting
tender

The all India average wholesale price index for steel (Bar and Roads)

for the month under consideration as published by Ministry of Industrial Development,
New Delhi.

Percentage of steel component of the work.

Note:- for the application of this clause, index of Bars and Rods has been to represent steel group.
Adjustment of bitumen component
Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance

with the following formula;

(iv)

Vi
5

Bo
Bi

Po

0.85 x Pp/1 00 x R x (B; —By) / By

Increase or decrease in the cost of work during the month under consideration due to
changes in rates for bitumen.

The official retail price of bitumen at the IOC depot at nearest centre on the date of
inviting tender.

The official retail price of bitumen of IOC depot at nearest center for the 15th day of the
month under consideration.

Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component
Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in
accordance with the following formula;

(v)

Vi
Vi

Fo

F
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0.85 x P/100 x R x (F; — Fo)/Fy

Increase or decrease in the cost or work during the month under

consideration due to changes in rates for fuel and lubricants.

The official price of High Speed Diesel (HSD) at the existing

consumer Diesel pumps out let at nearest center on the date of inviting tender
The official retail price of HSD at the existing consumer pumps of



IOC at nearest center for the 15th day of month under consideration.
Ps = Percentage of fuel and lubricants component of the work.
Note: -For the application of this clause, the price of High speed Diesel Qil has been chosen to
represent fuel and lubricants group.

Adjustment of Other Materials Component

(vii)  Price adjustment for increase or decrease in cost of local materials other than Cement, steel,
Bitumen and POL procured by the contractor shall lay in accordance with the following formula;
Vi = 0.85 x P, /100 X R x (M; — Mg)/Mq
Vi = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local materials other than cement, steel,
bitumen and POL.

Mo = The all India wholesale price index (all commodities) as published by the Ministry of
Industrial Development, Govt. of India, New Delhi. on the date of inviting tender
M, = The all India Wholesale price index (all commodities) for the month under consideration
as published by Ministry of Industrial Development, Govt. of India, New Delhi.
Pm = Percentage of local material component (Other than cement, steel, bitumen and POL) of
the work.
The following percentages will govern the price adjustment for the entire contract:
Sl. Components For road For Building For bridge
No.
1 Lbour- P; 25% 35% 30%
2 | Cement—P, 5% 10% 25%
3 | Steel - P, 5% 10% 25%
4 | Bitumen — Py 10% - -
5 | POL - Py 10% 10% 10%
6 | Other materials - P, 45% 35% 10%
100% 100% 100%
Total: -

Note :-If in the execution of contract for Road works use of certain material(s) is/are not involved (Viz

cement, steel, Bitumen etc.), then the percentage of other material-Pm shall be increased to that extent

Example: - Say in a contract of roadwork steel is not required (Ps-5%).Pm shall become 45%+5%=50%
Or

Say cement & steel not required then Pm shall become 45%+5%+5%=55% and so on

Work to be executed in Accordance with Specification, Drawing, Order, etc.:

Clause 12: The contractor shall execute the whole and every part of work in the most substantial and
workman like manner, and both as regards materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also conform exactly fully and
faithfully to the designs, drawings and instructions in writing relating to the work signed by the
Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to
have access at such office or on the site of the work for the purpose of inspection during
office hours and the contractor shall, if he so requires, be entitled at his own expense to take
or cause to be made copies of the specifications, and of all such designs, drawings and
instructions as aforesaid. MORTH/IRC specifications for road and bridges, specifications for
rural roads and other I.LR.C. publications and their manual, latest CPWD specifications/I.S.I.
codes for buildings or special specifications whenever enclosed separately shall apply in the
case of any variance the following:-

Order of Precedence Shall Prevail:-

1. Specifications as per NIT.
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2. Specifications as per S.O.R.

3 MORTHY/IRC specifications for road and bridges, Specifications for rural roads and other |.R.C.
Publications and their manual, latest CPWD specifications/I.S.I. codes for buildings or special
specifications whenever enclosed separately

4 Mode of measurements for building shall be as provided in the S.O.R. applicable to the
contract. Where such mode of measurement is not specified in the S.O.R. it shall be done as
per |.S.I. Code of building measurement. However if any mode of measurement is specifically
mentioned in the N.I.T. the same will get precedence over all the above.

Clause 12 -A: In respect of all bearings, hinges or similar part intended for use in the superstructure of
any bridge, the contractor shall, whenever required, in the course of manufacture, arrange and
afford all facilities for the purpose of inspection and test of all or any of the part and the material
used therein to any officer of the Directorate of inspection of the Ministry of works production
and supply of the Government of India and such bearings, hinges or similar parts shall not be
used in the superstructure of any bridge except on production of a certificate of acceptance
thereof from the Directorate of inspection. All inspection charges will be payable by the
contractors. (This clause may be struck off if the tender is not for bridgework).

Variations

Clause 13 - Additions, Alterations in Specifications and Designs.

The Commissioner/CMO shall have power to make any alterations in, omissions from,
additions to, or substitutions for, the original specifications, drawings, designs and instruction,
that may appear to him to be necessary or advisable during the progress of the work, and the
contractor shall be bound to carry out the work in accordance with any instruction which may be
given to him in writing, signed by the Commissioner/CMO and such alterations, omissions,
additions or substitution shall not invalidate the contract and any altered, additional or
substituted work, which the contractor may be directed to do in the manner above specified as
part of the work; shall be carried out by the contractor on the same conditions in all respects on
which he agreed to do the main work and at the same rates as are specified in the tender for
the main work, provided the total value of all such increased or altered or substituted work does
not exceed 25% of the amount put to tender inclusive of contractor percentage. if such value
exceeds 25% it shall be open to the contractor either to determine the contract or apply for
extension.

Note: - Such additions, alterations, substitution, shall have to be within the Scope of work tendered for
Rates for works not in schedule of rates

If during the course of execution, where it is found necessary that certain item/items of work
not provided for in the S.0O.R. required to be carried out then the Engineer-in-Charge shall
identify such item / items including approximate quantity of the contract and ask the
contractor to submit his rates in writing supported by the requisite data within a period of 7
days. The Engineer-in-Charge shall obtain approval/ modification of the proposed rate from
the Competent Authority after recommendation of Commissioner/CMO and communicate
the same within a period of 4 weeks to the contractor, in case the contractor agrees to the
above rates as fixed by the Competent Authority then they shall form a part of
supplementary schedule of the contract agreement .If the contractor does not agree to the
rate of the Competent Authority then it shall be open for the Commissioner/CMO to get the
work executed through any other agency. The contractor will not however be entitled to any
compensation due to delay or hindrance or loss of profit accruing on account of this extra
work executed by alternative agency.

If the contractor commences non-schedule work or incur expenditure in regard thereto
before the rates shall have been determined by the Competent Authority, then he shall be
entitled for payment for the work done as decided by the Competent Authority. the decision
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of the Competent Authority shall be final. Such a decision shall be given by the Competent
Authority. Within a period of 30 (Thirty) days and it shall be open to the contractor not to
continue that item further. In such an event that item shall be got executed by other agency
at such an approved rate by Competent Authority Contractor may either determine his
contract if variations exceeds 10 (Ten) % of the Administrative approval, or may apply for
extension.

Extension of time in consequence of variations

The time for the completion of work shall be extended in proportion of the variation of the
work bear to the original contract work and certificate of Commissioner/CMO shall be
conclusive as to such proportion.
NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR ALTERATION IN OR
RESTRICTION OF WORKS:

Clause 14 - If at any time after the execution of the contract documents, the Commissioner/CMO
shall for any reason whatsoever require the whole or any part of the work as specified in the
tender to be stopped for any period or shall not require the whole or part of the work to be
carried out at all or to be carried out by the contractor he shall give notice in writing of the fact to
the contractor who shall there upon suspend or stop the work totally or partially, as the case
may be.

If any such case, except as provided hereunder, the contractor shall have no claim to any
payment or compensation what so ever on account of any profit or advantage which he might
have derived from the execution of the work in full, but which he did not so derive in
consequence of the full amount of the work not having been carried out, or on a