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FORM 'A'  
 

NAGAR PALIK NIGAM/NAGAR PALIKA PARISHAD/NAGAR PANCHAYAT 
PUBLIC WORKS DEPARTMENT 

 
Issued to Shri/M/s.  ………………………………………………………………………… 

Class of Contractor.               ..................E-Registration No...........................Date..................... 

Name of Work   ........................................................................................................ 

Amount of Contract   Rs.................................................................................................... 

Amount of E.M. Rs.                Rs. .................................................................................................. 

Cost of Tender Form Rs.       Rs. ……………………………………………………………………….  

Vide M.R. No. & Date             …………………………………………………………………………… 

Time allowed for Completion   …………………………………………………………………………. 

Date of opening Tender           ……………………….................................................................... 

Nagar Nigam/Nagar Palika/Nagar Panchayat ............................................................................ 

 

 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 

(Based on applicable Schedule of Rates) 

General Rules and Direction for the Guidance of Contractors 
 

1. Tenders must be invited for all works proposed to be given on contract unless the amount of 

works proposed to be given on contract is Rs 50,000 or less. The N.I.T. shall be posted in public 

places signed by the authority inviting the tenders. 

N.I.T. will state the work to be carried out as well as the date for submitting and opening tenders 

and the time allowed for carrying out the work, also the amount of earnest money to be 

deposited with the tender and the amount of the security deposit to be deposited by the 

successful tenderer & the percentage, if any to be deducted from bills, it will also state whether, 

royalties and ground rents will be granted. Copies of the specifications, designs and drawings 

and a schedule of items quantities and rates of the various description of work and any other 

documents required in connection with the work signed for the purpose of identification by the 

authority competent to approve the tender shall also be open for inspection by the contractor at 

the office of the authority selling the tender forms during office hours. 

Further that the schedule of items along with the quantities and rates payable shall be attached 

to the tender documents and in the event of variation in rates given in such list with the 

schedule of Rates the rates given in the S.O.R. approved by the competent authority shall 

prevail. 

2. In the event of the tender being submitted by a firm it must be signed separately by each 

member thereof, in the event of the absence of any partner it must be signed on its behalf by a 

person holding a power of attorney authorizing him to do so, such power of attorney should be 

produced with the tender and it must disclose that the firm is duly registered under the Indian 

partnership Act. 
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3.  Any person who submits a tender shall fill up above or below the S.O.R. specified in rule he is 

willing to undertake the work. Only one rate of percentage above or below the S.O.R. on all the 

scheduled terms shall be named. Tenders that propose any alteration in the work specified in 

the said N.I.T. or in the time allowed for carrying out the work or which contain any other 

conditions of any sort will be liable to rejection. No single tender shall include more than one 

work but contractors who wish to tender for two or more works shall submit a separate tender 

for each Tenders shall have the name and number of the work to which they refer written 

outside the envelope. 

4.  The authority receiving tenders or his duly authorised assistant will open tenders in the 

presence of any intending contractors who may be present at the time and will enter the amount 

of the several tenders in a comparative statement in a suitable form. Receipts for earnest 

money will be given to all tenders except those whose tenders are rejected and whose earnest 

money is refunded on the day the tenders are opened. 

5.  The Officers competent to dispose of the tenders shall have right of rejecting all or any of the 

tenders without assigning any reason thereof.  

6.  The receipt of a clerk for any money paid by the contractor will not be considered as any 

acknowledgement of payment to the Commissioner/CMO authority selling the tender form and 

the contactor shall be responsible for seeing that he procures a receipt signed by that authority 

or any other person duly authorised by him. 

7.  The memorandum of work tendered for be filled in and completed before the tender form is 

issued. If a form is issued to an intending tenderer without having been so filled in and 

completed he shall request the office to have this done before he completes and delivers his 

tender. 

Tender for Works 

I/We hereby tender for the execution, of the work specified in under written memorandum within 
time specified in such memorandum at 
(In Figures):…………………………………………………………………………………………. 
(In Words:…………………………………………………………………………………………….. 
Percent below / above/at par with the applicable Schedule of Rates and in accordance in all 

respects with the specifications, designs, drawings and instructions in writing referred to in rule 

1 thereof and in clause 12 of the annexed conditions and with such materials as are provided 

for by, and in all other respects in accordance with such conditions as far as applicable. 

Memorandum 
(a) Name of work ………………………………………………………………………………………… 

(b) Cost of work put to Tender …………….....................……………………………………………... 

(c) Earnest money………………………………………………………………………………………. 

(d) Security deposit ………………………………………………………………….. 

(e) Percentage, if any to deducted from bills (Performance Gurantee) ..................................................... 

(f) Time allowed for the work …………………from the reckoned date including / excluding rainy season 

 (From 16th June to 15th October) (Delete whichever is not applicable.)  
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Should this tender be accepted I/we hereby agree to abide by and fulfil all terms and provisions of the 

said condition of the contract annexed hereto as far as applicable or in default, thereof to forfeit & pay 

to the Nagar Nigam/Nagar Palika/Nagar panchayat or his successors in office the sums of money 

mentioned in the said conditions. A separate sealed cover duly super scribed containing the sum of   

Rs. …………………………………………… as earnest money the full value of which is to be absolutely 

forfeited to the said Nagar Nigam/Nagar Palika/Nagar Panchayat  or his successors in office without 

prejudice to any other rights or remedies of the said Nagar Nigam/Nagar Palika/Nagar Panchayat  or 

his successors in office should I/we fail to commence the work specified in the above memorandum or 

should I/we not deposit the full amount of security deposit specified in the above memorandum, in 

accordance with clause 1 of the said conditions of the contract, otherwise the said sum of Rs. 

……………………………… shall be retained by Nagar Nigam/Nagar Palika/Nagar Panchayat  on 

account of such security deposit as aforesaid or the full value of which shall be retained by Nagar 

Nigam/Nagar Palika/Nagar Panchayat  on account of the security deposit specified in clause 1 of the 

said conditions of the contract. 

 

Signature of witness to Contractor’s Signature Signature of the Contractor before  

  

                                                                                      submission of tender (with name and seal) 

Dated the day of Dated the day of 

………………………………… 20 …………………………….. 20 

 

Name and Address of the witness: ………………………………………………………………………                                                       

Occupation of the witness:……………………………………………………………………        

The above tender is hereby accepted by me for and on behalf of the Nagar Palik Nigam/Nagar Palika 

Parishad/Nagar Panchayat 

 

Dated the …………………. day of ………………… 20     

 

                                                                                                               

                                                             …………………………………………….. 

 Signature of the Officer by whom accepted 

With designation and seal of office 
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CONDITIONS OF CONTRACT 

Definition 

1.  The contract means the documents, forming the notice inviting tenders and tender documents 

submitted by the tenderer and the acceptance thereof including the formal agreement executed 

between the Nagar Nigam/Nagar Palika/Nagar panchayat and the contractor. 

2.  In the contract the following expressions shall unless otherwise required by the context have the 

meanings hereby respectively assigned to them: - 

(a)  The expression “works” or “work” shall unless thereby mean something either in the subject or 

context repugnant to such construction be construed and taken to mean the works or by virtue 

of the contract contracted to be executed whether temporary or permanent and whether 

original, altered, substituted or additional. 

(b)  The “site” shall mean the land and/or other places on, into or through which work is to be 

executed under the contract or any adjacent land path or street through which work is to be 

executed under the contract or any adjacent land, path, or street which may be allotted or used 

for the purpose of carrying out the contract. 

(c)  The “Commissioner/CMO” means Commissioner/Chief Municipal officer of The Nagar 

Nigam/Nagar Palika/Nagar panchayat and his successors in Office. 

(d)  The “Officers/Engineer-in-Charge” means the Commissioner/CMO/Engineer as the case may 

be who shall supervise and be in charge of the work and who shall sign the contract on behalf 

of the Nagar Nigam/Nagar Palika/Nagar Panchayat. 

(e)  “Competent Authority mean Commissioner/CMO, MIC/PIC, General Body/Parishad as the case 

may be. 

 

(f) The term “Engineer-In Charge” means the Engineer of the Nagar Nigam/Nagar Palika/Nagar 

Panchayat 

 

 

Note: - “Words” importing the singular number include plural number and vice-versa, 

  SECURITY DEPOSIT 

Clause 1 - The person whose tender may be accepted (hereinafter called the contractor which 

expression shall unless excluded by or repugnant to the context include his heirs 

executers, administrators representatives and assigns) shall permit Nagar Palik 

Nigam/Nagar Palika Parishad /Nagar Panchayat at the time of making any payments to 

him for the value of work done under the contract to deduct the security deposit as 

under. 

The Security Deposit to be taken for the due performance of the contract under the 

terms & conditions printed on the tender form will be the earnest money plus a deduction 

of 5 (Five) percent from the payment made in the running bills. 
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COMPENSATION FOR DELAY 

Clause 2 - The time allowed for carrying out the work, as entered in the tender form, shall be strictly 

observed by the contractor and shall be deemed to be the essence of the contract and 

shall be reckoned from the fifteenth day after the date on which the order to commence 

the work is issued to the contractor, for a work where completion is up to 6 months 

For works, for which the completion period is beyond six months: - 
 
The period will be reckoned from the thirtieth day after the date on which the order to 

commence the work is issued to contractor. 

The work shall throughout the stipulated period of contract be proceeded with all due 

diligence, keeping in view that time is the essence of the contract. The contractor shall 

be bound in all cases, in which the time allowed for any work exceeds one month, to 

complete 1/8th of the whole work before 1/4th of the whole time allowed under the 

contract has elapsed, 3/8th of the work before 1/2 of such time has elapsed and 3/4th 

of the work before 3/4th of such time has elapsed. In the event of the contractor failing 

to comply with the above conditions, the Commissioner/CMO shall levy on the 

contractor, as compensation an amount equal to: 0.5% (zero point five percent) of the 

value of work (contract sum) for each week of delay, provided that the total amount of 

compensation under provision of this clause shall be limited to 6% (six percent) of value 

of work. (Contract sum) 

Provided further that if the contractor fails to achieve 30% (thirty percent) progress in 

1/2 (half) of original or validly extended period of time (reference clause 5 below) the 

contract shall stand terminated after due notice to the contractor and his contract 

finallised, with earnest money and or security deposit forfeited and levy of further 

compensation at the rate of 10% of the balance amount of contract left incomplete, 

either from the bill, and or from available security/performance guarantee or shall be 

recovered as "Arrears of land revenue". 

The decision of the Commissioner/CMO in the matter of grant of extension of time only 

(reference clause 5 below) shall be final, binding and conclusive. But he has no right to 

change either the rate of compensation or reduce and or condone the period of delay- 

once such an order is passed by him (on each extension application of the contractor) it 

shall not be open for a revision.  

 

Where the Commissioner/CMO decides that the contractor is liable to pay compensation 

for not giving proportionate progress under this clause and the compensation is 

recommended during the intermediate period, such compensation shall be kept in 

deposit and shall be refunded if the contractor subsequently makes up the progress for 

the lost time, within the period of contract including extension granted, if any failing which 

the compensation amount shall be forfeited in favour of the Nagar Nigam/Nagar 

Palika/Nagar Panchayat. 

 

 

 

 



Page 6 of 21 

 

Action when the work is left incomplete abandoned or delayed beyond the 

time limit permitted by the Commissioner/CMO 

Clause 3:-   

(i)   The Commissioner/CMO may terminate the contract if the contractor causes a fundamental 

breach of the contract. 

(ii)  Fundamental breach of contract shall include, but not be limited to, the following: - 

(a) The contractor stops work for four weeks, when no stoppage of work is shown on the current 

programme or the stoppage has not been authorised by the Commissioner/CMO. 

(b) The Commissioner/CMO gives notice that failure to correct a particular defect is a 

fundamental breach of contract and the contractor fails to correct it within reasonable period 

of time determined by the Commissioner/CMO in the said notice. 

(c) The contractor has delayed the completion of work by the number of weeks [12 (Twelve) 

weeks] for which the maximum amount of compensation of 6% of contract sum is exhausted. 

(d) If the contractor has not completed at least thirty percent of the value of construction work 

required to be completed in half of the completion period (Including validly extended period if 

any). 

(e) If the contractor fails to appoint the technical staff and if appointed do not function properly for 

4 weeks even after due written notice by the Commissioner/CMO. 

(f) If he violates labour laws. 

(g) If the Contractor fails to set up field laboratory * with appropriate equipments, within 30 day 

from the reckoned date. (* for each contract valued more than Rupees 3 crores) 

(h) Any other deficiency which goes to the root of the contract Performance 

(iii) If the contract is terminated, the contractor shall stop work immediately, make the site safe and 

secure and leave the site as soon as reasonably possible. 

(iv) The Commissioner/CMO shall cause recording and checking of measurements of all items of 

work done (taking in to account quality and quantity of items actually executed) and prepare the 

final bill after adjusting all pervious outstanding dues. Such recording of measurements shall be 

done after due notice regarding time and date of recording measurement and directing the 

contractor to either remain present himself or his authorised representative so as to satisfy 

himself that the recording of measurement is just and proper. Failure on his parts either to 

attend and or refusing to acknowledge the measurement so recorded in the department 

measurement book, shall be at his sole risk and responsibility. 

(v) In addition to the provision contained in clause 2 above the Commissioner/CMO shall forfeit the 

earnest money and or security deposit and further recover/deduct/adjust a compensation @ 

10% (ten percent) of the balance value of work left incomplete either from the bill, and or from 

available security/performance guarantee or shall be recovered as "Arrears of land revenue"  

 

Power to take possession of or require removal of Materials Tools 

and Plants or sale of Contractor’s Plants etc 
 

Clause 4:  In any case in which any of the powers, conferred upon the Commissioner/CMO by 

clause - 3 hereof shall have become exercisable and the same shall not be exercised, 

the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and 
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such powers shall notwithstanding be exercisable in the event of any future case of 

default by the contractor for which by any clause or clauses hereof he is declared liable 

to pay compensation shall remain unaffected. In the event of the Commissioner/CMO 

putting in force either of the power clause 3 vested in him under the preceding clause he 

may, if he so desires, take possession of all or any tools, plant materials, and stores in 

or upon the works, or the site thereof or belonging to the contractor or procured by him 

and intended to be used for the execution of the work or any part thereof paying or 

allowing for the same in account at the contract rates, or in case of these not being 

applicable, at current market rates to be certified by Commissioner/CMO, whose 

certificate thereof shall be final; otherwise the Commissioner/CMO may by notice in 

writing to the contractor or his clerk of the works foreman or authorised agent require 

him to remove such tools plant, materials or stores from the premises (within a time to 

be specified in such notice) and in the event of the contractor failing to comply with any 

such requisition, the Commissioner/CMO may remove them at the contractors expense 

sell them by auction or private sale on account of the contractor & at his risk in all 

respects and the certificate of the Commissioner/CMO as to the expense of any such 

removal and the amount of the proceeds and expense of any such sale shall be final 

and conclusive against the contractor. 

                                                                      EXTENSION OF TIME 

Clause 5 

5.1 -  If the Contractor shall desire an extension of time for completion of work on ground of his 

having been "UNAVOIDABLY" hindered in its execution or on any other ground, he must 

apply giving all and complete details of each of such hindrances or other causes in 

writing, to the Commissioner/CMO positively within 15 days of occurrence of such 

hindrance(s) and seek specific extension of time (period from .................... to ................) 

In case the grounds shown by the contactor are reasonable, the 

Commissioner/CMO shall be competent to grant the extension himself :-   

Once the Commissioner/CMO/Competent Authority has decided the case of 

extension of time with reference to the particular application of the contractor, it will not 

be competent for them to review/change such a decision later on. However, the 

Competent Authority and the Commissioner/CMO shall give the contractor an 

opportunity to be heard (orally and or in writing), before taking any final decision either of 

granting extension of time or permitting the contractor to complete the work by the 

delayed date (under clause 2 of the contact) or before refusing both. Provided further 

where the Commissioner/CMO has recommended grant of extension of particular time 

under clause 5.1 of the contract or has refused to recommend extension of time but has 

recommended permitting the contractor for delayed completion, (clause 2) the contractor 

shall continue with the work till the final decision by Commissioner/CMO/Competent 

Authority. 

Failure on the part of the contractor for not applying extension of time even within 30 

days of the cause of such an hindrance, it shall be deemed that the contractor does not 
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desire extension of time and that he has "Waived" his right if any, to claim extension of 

time for such cause of hindrance. Once the Commissioner/CMO/Competent Authority 

has heard (oral and or in writing) the contractor on this subject matter of extension of 

time and if Commissioner/CMO/Competent Authority fails to communicate his decision 

within a period of 30 days of such hearing, it shall be deemed that the contractor has 

been granted extension of time for the period as applied by him. 

5.2    Compensation Events: - Compensation Events for consideration of extension of time 

without penalty. 

The following mutually agreed Compensation Events unless they are caused by the contractor 

would be applicable; 

(a) The Commissioner/CMO does not give access to a part of the site. 

(b) The Commissioner/CMO modifies the schedule of other contractor in a way, which affects the 

work of the contractor under the contract. 

(c) The Commissioner/CMO orders a delay or does not issue drawings, specification or instructions 

/decisions/approval required for execution of works on time. 

(d) The Commissioner/CMO instructs the contractor to uncover or to carry out additional tests upon 

work, which is then found to have no defects. 

(e) The Commissioner/CMO gives an instruction for additional work required for safety or other 

reasons.1 

(f) The advance payment and or payment of running bills (complete in all respect) are delayed. 

(g) The Commissioner/CMO unreasonably delays issuing a Certificate of Completion 

(h)       Other compensation events mentioned in contract if any  

FINAL CERTIFICATE: 

Clause 6 - On completion of the work the contractor shall be furnished with a certificate by the 

Commissioner/CMO (hereinafter called the Commissioner/CMO) of such completion in the 

form appended at the end, but no such certificate shall be given, nor shall the work be 

considered to be complete until the contractor shall have removed from the premises on which 

the works shall be executed, all scaffolding surplus materials and rubbish, and cleaned off the 

dirt from all wood-work, doors windows walls, floors or other parts of any building in upon or 

about which the work is to be executed or of which he may have had possession for the 

purpose of the execution there of nor until the work; shall have been measured by the 

Engineer-in-Charge whose measurements shall be binding and conclusive against the 

contractor. If the contractor shall fail to comply with the requirements of this clause as to 

removal of scaffolding surplus materials and rubbish and cleaning of dirt on or before the date 

fixed for the completion of the work, the Engineer-in-Charge may, at the expense of the 

contractor remove such scaffolding, surplus materials and rubbish and dispose of the same as 

he thinks fit and clean off such dirt as aforesaid and the contractor shall forthwith pay the 

amount of all expenses so incurred, and shall have no claim in respect of any such scaffolding 

or surplus materials as aforesaid, except for any sum actually realised by the sale thereof. 
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PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS ADVANCES: 

Clause 7 - No payments shall ordinarily be made for work estimated to cost less then Rs. 1,000/-    

(Rs. One Thousand) till after the whole of the works shall have been completed and certificate 

of completion given but if intermediate payment during the course of execution of works is 

considered desirable in the interest of works, the contractor may be paid at the discretion of 

the Commissioner/CMO But in the case of works estimated to cost more then rupees one 

thousand, the contractor shall on submitting the bill therefore be entitled to receive a monthly 

payment proportionate to the part thereof then approved by the Engineer - in -charge and 

passed by Commissioner/CMO whose certificate of such approval and passing of the sum so 

payable shall be final and conclusive against the contractor. But all such intermediate 

payments shall be regarded as payments by way of advance against the final payment for 

works actually done and completed and shall not preclude the requiring of bad unsound and 

imperfect or unskillful work to be removed and taken away and reconstructed or erected or be 

considered as an admission of the due performance of the contract or any such part thereof, in 

any respect, or the accruing of any claim, nor shall it conclude determine, or affect in any way 

the powers of the Commissioner/CMO under these conditions or any of them as to the final 

settlement and adjustment of the accounts or otherwise or in any other way vary or affect the 

contract. The final bill shall be submitted by the contractor within one month of the date fixed 

for completion of the work, otherwise the Engineer -in-charge’s certificate of the measurement 

and of the total amount payable for work accordingly shall be final and binding on all parties. 

Clause 8 - Bills to be submitted monthly: 

"A bill shall be submitted by the contractor by 15th day of each month for all works executed 

by him till the end of previous month less the gross amount received by him till the last 

previous month. This bill must be supported by records of detail measurement of quantities of 

all executed items of work along with true copies of record and result of all tests conducted in 

the previous month (date wise). The Commissioner/CMO shall take or cause to be taken the 

requisite measurement for purpose of having the same verified/checked by the sub 

Engineer/Assistant Engineer Commissioner/CMO concern for quantity, quality and 

specification and examining all the "test results" and record the same in the Departmental 

measurement, book. Based on above record measurement bill shall be corrected /prepared 

afresh. The contractor shall sign the measurement and the bill. The Commissioner/CMO shall 

pay running bills by 25th day of the month subject to availability of the funds If the contractor 

fails to submit, the bill on or before the day prescribed, the Commissioner/CMO after waiting 

for another 15 days shall depute a subordinate to measure the said work in the presence of 

contractor and or his authorised Engineer/Representative, whose counter signature to the 

measurement recorded with quantity and quality remark will be sufficient proof for acceptance 

of the same and shall be binding on the contractor  

All such running bill payments are by way of "Advances" and shall be subject to final 
adjustment. 

 

Clause 9 - BILLS TO BE ON PRINTED FORMS: 

The contractor shall submit all bills on printed forms to be had on application at the office of the 

Engineer- in -charge, and the charges in the bills shall always be entered at the rates specified 



Page 10 of 21 

 

in the tender or in the case of any extra work ordered in pursuance of these conditions, and not 

mentioned or provided for in the tender at the rates hereinafter provided for such work. 

The deduction or addition as the case may be of the percentage will be calculated on the 

amount of the bill for the work done, after deducting the cost of materials supplied 

departmentally at rates specified in the agreement. 

Clause 10 - RECEIPTS TO BE SIGNED BY PARTNERS OF PERSONS HAVING AUTHORITY TO 

DO SO: 

Receipts for payments made on account of a work when executed by a firm must also be signed 

by the several partners, except where the contractors are described in their tender as a firm in 

which case the receipt must be signed in the name of-the firm by one of the partners, or by 

some other person having authority to give effectual receipt for the firm. 

 

CLAUSE 11 Reimbursement/Refund on Variation in Prices of Materials / P. O. L. and Labour Wages, 

only for the works contract value more then Rs.3 Cr.  

Price Adjustment: -  

(A)  Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, POL, in accordance with the following principles and procedure and as per formula 

given below. 

Note: - Price adjustment shall be applicable from reckoned date and upto validly extended period 
under clause 5.1 above but shall not apply to the period when, work is carried out under 
clause 2 above. 

(B) The price adjustment shall be determined during each month from the formula given in the 
hereunder. 

(C) Following expressions and meanings are assigned to the work done during each month: 

 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other clauses in the contract, the unit rates and prices 

included in the contract shall be deemed to include amounts to cover the contingency of such 

other rise or fall in costs. 

The formula (e) for adjustment of prices are: - 

R= Total value of work done during the month. It would include the amount of secured advance 
granted, if any, during the month, less the amount of secured advance recovered, if any during 
the month. It will exclude value for works executed under variations for which price adjustment 
will be worked separately based on the terms mutually agreed. 

Adjustment for labour component 
(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance 

with the following formula: 

VL = 0.85 x P1/100 x R x (Li –L0)/L0 
VL  = increase or decrease in the cost of work during the month under consideration due to 

changes in rates for local labour. 
L0 = the consumer price index for industrial workers at the town nearest to  

the site or work as published by Labour Bureau, Ministry of Labour, Govt. of India. on  
the date of inviting tender  

Li = The consumer price index for industrial workers at the town nearest to the site of work 
for the month under consideration as published by Labour Bureau, Ministry of Labour, 
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Government of India. 
P1  = Percentage of labour component of the work. 

Adjustment for cement component 
(ii) Price adjustment for increase or decrease in the cost of cement procured by the contractor  

shall be paid in accordance with the following formula; 

Vc  = 0.85 x Pc/100 x R x (Ci –C0)/C0 

Vc = increase or decrease in the cost of work during the month under consideration due to  

changes in rates for cement 

C0  = The all India wholesale price index for cement as published by the Ministry of Industrial 

Development, Government of India, New Delhi. 

 on the date of inviting tender  

Ci  = The all India average wholesale price index for cement for the month under     

                   consideration as published by Ministry of Industrial Development, Govt. of India, New Delhi. 

PC  = Percentage of cement component of the work. 

Adjustment for steel component 

(iii)  Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall 

be paid in accordance with the following formula; 

Vs  =  0.85 x Ps/100 x R x (Si – S0)/S0 

Vs  = increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel. 

S0  = The all India wholesale price index for steel (Bar and Rods) as published by the Ministry 

of Industrial Development, Government of India, New Delhi. on the date of inviting 

tender  

Si =  The all India average wholesale price index for steel (Bar and Roads)  

for the month under consideration as published by Ministry of Industrial Development, 

New Delhi. 

Ps  = Percentage of steel component of the work. 

Note:- for the application of this clause, index of Bars and Rods has been to represent steel group. 

Adjustment of bitumen component 

(iv)  Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance 

with the following formula; 

VL  = 0.85 x Pb/1 00 x R x (Bi –B0) / B0 

Vb  = Increase or decrease in the cost of work during the month under consideration due to  

changes in rates for bitumen. 

B0 = The official retail price of bitumen at the IOC depot at nearest centre on the date of  

inviting tender. 

Bi  = The official retail price of bitumen of IOC depot at nearest center for the 15th day of the  

month under consideration. 

Pb  = Percentage of bitumen component of the work. 

Adjustment of POL (fuel and lubricant) component 
(v) Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in 
accordance with the following formula; 
Vf  = 0.85 x Pf/100 x R x (Fi – F0)/F0 
Vf  = Increase or decrease in the cost or work during the month under 

consideration due to changes in rates for fuel and lubricants.  
F0 = The official price of High Speed Diesel (HSD) at the existing  

consumer Diesel pumps out let at nearest center on  the date of inviting tender 
Fi = The official retail price of HSD at the existing consumer pumps of 
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IOC at nearest center for the 15th day of month under consideration. 
Pf  = Percentage of fuel and lubricants component of the work. 
Note: - For the application of this clause, the price of High speed Diesel Oil has been chosen to 
represent fuel and lubricants group. 

Adjustment of Other Materials Component 

(vii) Price adjustment for increase or decrease in cost of local materials other than Cement, steel, 

Bitumen and POL procured by the contractor shall lay in accordance with the following formula; 

Vm = 0.85 x Pm /100 X R x (Mi – M0)/M0 

Vm = Increase or decrease in the cost of work during the month under  

consideration due to changes in rates for local materials other than cement, steel, 

bitumen and POL. 

M0 = The all India wholesale price index (all commodities) as published by the Ministry of 

Industrial Development, Govt. of India, New Delhi. on the date of inviting tender 

Mi = The all India Wholesale price index (all commodities) for the month under consideration   

                        as published by Ministry of Industrial Development, Govt. of India, New Delhi. 

Pm = Percentage of local material component (Other than cement, steel, bitumen and POL) of 

the work. 

The following percentages will govern the price adjustment for the entire contract: 

Sl. 
No. 

Components For road For Building For bridge 

1 Lbour- P1 25% 35% 30% 
2 Cement – Pc 5% 10% 25% 
3 Steel – Ps 5% 10% 25% 

4 Bitumen – Pb 10% - - 
5 POL – Pf 10% 10% 10% 

6 Other materials - Pm 45% 35% 10% 

 
Total: - 

100% 100% 100% 

Note :-If in the execution of contract for Road works use of certain material(s) is/are not involved (Viz 

cement, steel, Bitumen etc.), then the percentage of other material-Pm shall be increased to that extent 

Example: - Say in a contract of roadwork steel is not required (Ps-5%).Pm shall become 45%+5%=50% 

 Or  

Say cement & steel not required then Pm shall become 45%+5%+5%=55% and so on 

 

Work to be executed in Accordance with Specification, Drawing, Order, etc.: 
 

Clause 12: The contractor shall execute the whole and every part of work in the most substantial and 
workman like manner, and both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly fully and 
faithfully to the designs, drawings and instructions in writing relating to the work signed by the 
Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to 
have access at such office or on the site of the work for the purpose of inspection during 
office hours and the contractor shall, if he so requires, be entitled at his own expense to take 
or cause to be made copies of the specifications, and of all such designs, drawings and 
instructions as aforesaid. MORTH/IRC specifications for road and bridges, specifications for 
rural roads and other I.R.C. publications and their manual, latest CPWD specifications/I.S.I. 
codes for buildings or special specifications whenever enclosed separately shall apply in the 
case of any variance the following:-  

Order of Precedence Shall Prevail:- 

1. Specifications as per NIT. 



Page 13 of 21 

 

2. Specifications as per S.O.R. 
3 MORTH/IRC specifications for road and bridges, Specifications for rural roads and other  I.R.C. 

Publications and their manual, latest CPWD specifications/I.S.I. codes for buildings or special 
specifications whenever enclosed separately 

4 Mode of measurements for building shall be as provided in the S.O.R. applicable to the 
contract. Where such mode of measurement is not specified in the S.O.R. it shall be done as 
per l.S.l. Code of building measurement. However if any mode of measurement is specifically 
mentioned in the N.l.T. the same will get precedence over all the above. 

Clause 12 -A: In respect of all bearings, hinges or similar part intended for use in the superstructure of 
any bridge, the contractor shall, whenever required, in the course of manufacture, arrange and 
afford all facilities for the purpose of inspection and test of all or any of the part and the material 
used therein to any officer of the Directorate of inspection of the Ministry of works production 
and supply of the Government of India and such bearings, hinges or similar parts shall not be 
used in the superstructure of any bridge except on production of a certificate of acceptance 
thereof from the Directorate of inspection. All inspection charges will be payable by the 
contractors. (This clause may be struck off if the tender is not for bridgework). 

Variations 
Clause 13 - Additions, Alterations in Specifications and Designs. 

  The Commissioner/CMO shall have power to make any alterations in, omissions from, 

additions to, or substitutions for, the original specifications, drawings, designs and instruction, 

that may appear to him to be necessary or advisable during the progress of the work, and the 

contractor shall be bound to carry out the work in accordance with any instruction which may be 

given to him in writing, signed by the Commissioner/CMO and such alterations, omissions, 

additions or substitution shall not invalidate the contract and any altered, additional or 

substituted work, which the contractor may be directed to do in the manner above specified as 

part of the work; shall be carried out by the contractor on the same conditions in all respects on 

which he agreed to do the main work and at the same rates as are specified in the tender for 

the main work, provided the total value of all such increased or altered or substituted work does 

not exceed 25% of the amount put to tender inclusive of contractor percentage. if such value 

exceeds 25% it shall be open to the contractor either to determine the contract or apply for 

extension.  

Note: - Such additions, alterations, substitution, shall have to be within the Scope of work tendered for 

Rates for works not in schedule of rates 

If during the course of execution, where it is found necessary that certain item/items of work 

not provided for in the S.O.R. required to be carried out then the Engineer-in-Charge shall 

identify such item / items including approximate quantity of the contract and ask the 

contractor to submit his rates in writing supported by the requisite data within a period of 7 

days. The Engineer-in-Charge shall obtain approval/ modification of the proposed rate from 

the Competent Authority after recommendation of Commissioner/CMO and communicate 

the same within a period of 4 weeks to the contractor, in case the contractor agrees to the 

above rates as fixed by the Competent Authority then they shall form a part of 

supplementary schedule of the contract agreement .lf the contractor does not agree to the 

rate of the Competent Authority then it shall be open for the Commissioner/CMO to get the 

work executed through any other agency. The contractor will not however be entitled to any 

compensation due to delay or hindrance or loss of profit accruing on account of this extra 

work executed by alternative agency. 

If the contractor commences non-schedule work or incur expenditure in regard thereto 

before the rates shall have been determined by the Competent Authority, then he shall be 

entitled for payment for the work done as decided by the Competent Authority. the decision 
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of the Competent Authority shall be final. Such a decision shall be given by the Competent 

Authority. Within a period of 30 (Thirty) days and it shall be open to the contractor not to 

continue that item further. In such an event that item shall be got executed by other agency 

at such an approved rate by Competent Authority Contractor may either determine his 

contract if variations exceeds 10 (Ten) % of the Administrative approval, or may apply for 

extension. 

Extension of time in consequence of variations 

The time for the completion of work shall be extended in proportion of the variation of the 

work bear to the original contract work and certificate of Commissioner/CMO shall be 

conclusive as to such proportion. 

NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR ALTERATION IN OR 

RESTRICTION OF WORKS: 

Clause 14 - If at any time after the execution of the contract documents, the Commissioner/CMO 

shall for any reason whatsoever require the whole or any part of the work as specified in the 

tender to be stopped for any period or shall not require the whole or part of the work to be 

carried out at all or to be carried out by the contractor he shall give notice in writing of the fact to 

the contractor who shall there upon suspend or stop the work totally or partially, as the case 

may be. 

If any such case, except as provided hereunder, the contractor shall have no claim to any 

payment or compensation what so ever on account of any profit or advantage which he might 

have derived from the execution of the work in full, but which he did not so derive in 

consequence of the full amount of the work not having been carried out, or on account of any 

loss that he may be put to on account of materials purchased or for unemployment of labour 

recruited by him. He shall not also have any claim for compensation by reason of any alteration 

having been made in the original specifications, drawing, designs and instructions, which may 

involve any curtailment of the work as originally contemplated. Where, however, materials have 

already been purchased or agreed to be purchased by the contractor shall be paid for such 

materials at the rates determined by the Commissioner/CMO, provided they are not in excess of 

requirement and of approved quality and / or shall be compensated for the loss, if any that he 

may be put to, in respect of materials agreed to be purchased by him, the amount of such 

compensation to be determined by the Commissioner/CMO whose decision shall be final. If the 

contractor suffers any loss on account of his having to pay labour charges during the period 

during which the stoppage of work has been ordered under this clause, the contractor shall, on 

application be entitled to such compensation on account of labour charges as the 

Commissioner/CMO, whose decision shall be final, may consider reasonable provided that the 

contractor shall not be entitled to any compensation on account of labour charges, if in the 

opinion of the Commissioner/CMO, the labour could have been employed by the contractor 

elsewhere for the whole or part of the period during which the stoppage of the work has been 

ordered as aforesaid. 

If the total duration of suspension of the work is more than the six months, then this suspension 

of the work will be considered as permanent stoppage of the work, and the contractor can 

determine the contract, if he so desires. 

ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK: 

Clause 15 -If at any time before the security deposit is refunded to the contractor, it shall appear to the 

Commissioner/CMO or his subordinate in charge of the work, that any work has been executed 

with unsound, imperfect or unskillful workmanship or with material of inferior quality or that any 

materials or articles provided by him for the execution of the work are unsound, or of a quality 
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inferior to that contracted for, or are otherwise not in accordance with the contract, it shall be 

lawful for the Commissioner/CMO to intimate this fact in writing to the contractor and then 

notwithstanding the fact that the work, materials or articles complained of may have been 

Inadvertently passed, certified and paid for contractor shall be bound forthwith to rectify, or 

remove and reconstruct the work so specified in whole or in part, as the case may require, or if 

so required, shall remove the materials or articles so specified and provide other proper and 

suitable materials or articles at his own proper charge and cost, and in the event of his failing to 

do so with in a period to be specified by the Commissioner/CMO in the written intimation 

aforesaid ,the contractor shall be liable to pay compensation at the rate of one percent on the 

amount of contract put to tender every day not exceeding ten days, during which the failure so, 

continues and in the case of any such failure the Commissioner/CMO may rectify or remove 

and, re-execute the work or remove and replace the materials or articles complained of as the 

case may be at the risk and expense in all respects of the contractor. Should the 

Commissioner/CMO consider that any such inferior work or materials as described above may 

be accepted or made use of it shall be within his discretion to accept to the same at such 

reduced rates as he may fix therefore 

WORK TO BE OPEN FOR INSPECTION-CONTRACTOR OR RESPONSIBLE AGENT 

TO BE PRESENT: 

Clause 16-All work under or in course of execution or executed in pursuance of the contract shall at all 

time be open to the inspection and supervision of the Commissioner/CMO and his subordinates 

and the contractor shall at all time during the usual working hours, and at all other times at 

which reasonable notice of the intention of the Commissioner/CMO or his subordinate to visit 

the work shall have been given to the contractor, either himself be present to receive orders and 

instruction or have a responsible agent duly accredited in writing present for that purpose. 

Orders given to the contractor’s agent shall be considered to have the same force as if they had 

been given to the contractor himself. 

NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP: 

Clause 17 -The contractor shall give not less than five days notice in writing to the Commissioner/CMO 

or his subordinate in charge of the work before covering tip or otherwise placing beyond the 

reach of measurement any work in order that the same may be measured, and correct 

dimensions thereof be taken before the same is so covered up or placed beyond the reach of 

measurement, any work without the consent in writing of the Commissioner/CMO or his 

subordinate in charge of the work and if any work shall be covered up or placed beyond the 

reach of measurement without such notice having been given or consent obtained, the same 

shall be uncovered at the contractors expenses, or in default thereof, no payment or allowance 

shall be made for such work or the materials with which the same was executed. 

Clause18- CONTRACTOR LIABLE FOR DAMAGE DONE AND FOR IMPERFECTIONS AFTER 

CERTIFICATE OF COMPLETION 

If the contractor or his work people or servants shall break, deface injure or destroy any part of 

building in which they may be working or any building, road, road curbs, fences, enclosures, 

water pipes, cables drains, electric or telephone posts or Wires trees grass or grassland or 

cultivated ground continuous to the premises on which the work or any part of it is being 

executed, or if any damage shall happen to the work while in progress, from any cause 

whatever, or any imperfections become apparent ,the contractor shall make good the same at 

his own expense or in default, the Commissioner/CMO may cause the same to be made good 
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by other workmen and deduct the expense of which certificate of the Commissioner/CMO shall 

be final) from any sums that may be then or at any time thereafter, may become due to the 

contractor or from his security deposits, or the proceeds of sale thereof or of a sufficient portion 

thereof. 

Clause 19 - CONTRACTOR TO SUPPLY PLANT, LADDERS, SCAFFOLDING, ETC.: 

The contractor shall supply at his own cost materials (except such special materials if 

any, as may in accordance with the contractor be supplied from the Commissioner/CMO 

’s Stores) plants, tool, appliances, implements, ladders, cordage, tackle, Scaffolding and 

temporary work requisite for the proper execution the work whether original, or altered or 

substituted, and whether included in the specification or other documents forming part of 

the contractor referred to in these condition or not or which may be necessary for the 

purpose of satisfying or complying with the requirement of the Commissioner/CMO as to 

any matter as to which under these conditions he is entitled to be satisfied, or which he 

is entitled to require together with carriage there for to and from the work. The contractor 

shall also supply without charge requisite number of persons with the means and 

materials necessary for the purpose of setting out works, and counting, weighing& 

assisting in the measurement or examination at any time and from time to time of the 

work, or materials. Failing his so doing the same may be provided by the 

Commissioner/CMO at the expenses of the contractor and the expenses may be 

deducted from any money due to the contractor under the contract, or from his security 

deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 

Contractor is liable for damages arising from non-provision of lights fencing etc. The 

contractor shall also provide at his own cost except when the contract specifically 

provides otherwise and except for payments due under clause all necessary fencing and 

lights required to protect the public from accident and shall be bound to bear the 

expenses of defence of every suit, action or proceedings at law that may be brought by 

any person for injury sustained owing to neglect of the above precautions & to pay any 

damage and costs which may be awarded in any such suit, action or proceedings to any 

such person or which may with the consent of the contractor be paid to compromise any 

claim by any such person. 

Clause 20 - COMPENSATION UNDER SECTION 12 SUB-SECTION (1) OF THE WORKMAN’S 

COMPENSATION ACT 1923: 

ln every case in which by virtue of the provisions of section 12 sub-section (1) of the 

workman’s compensation Act 1923 Commissioner/CMO is obliged to pay compensation 

to a workman employed by the contractor in execution of the works and will recover from 

the contractor the amount of compensation so paid Commissioner/CMO shall be at 

liberty to recover the amount or any part there of by deducting it from the security 

deposit or from any sum due by Commissioner/CMO to the contractor whether under 

this contract or otherwise. Commissioner/CMO may not be bound to contest any claim 

made against them under section - 12 sub-sections (1) of the said Act except on the 

written request of the contractor and upon his giving to Commissioner/CMO full security 

for all cases for which Commissioner/CMO might become liable in consequence 

contesting such claim. 

LABOUR: 
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Clause 21 - The contractor should get himself registered under contract - labour regulations and 

abolition Act 1970 including its amendments after getting a certificate from the principal 

employer. 

Clause 22 - Labour below the age of 14 years - No labour below the age of 14 years shall be 

employed on the work. 

FAIR WAGE: 

Clause 23 - The contractor shall pay not less than fair wage to labour engaged by him on the work. 

Explanation -  

(a) Fair wage’ means wage(s) whether for time or piece work notified during the period of execution 

of contract for the work and where such wages have not been so notified, the wages prescribed 

by the revenue Commissioner/Collector for that period 

(b)  The contractor shall, notwithstanding the provisions of any contract to the contrary cause to be 

paid a fair wage to labourers indirectly engaged on the work including any labour engaged by 

his sub-contractors in connection with the said work, as if the labourers had been immediately 

employed by him. 

(c)  In respect of labour directly or indirectly employed on the work for the performance of the 

contractors part of this agreement the contractor shall comply with or cause to be complied with 

the Labour Act in force. 

(d)  The Commissioner/CMO shall have the right to deduct, from the moneys due to the contractor, 

any sum required or estimated to be required for making good the loss suffered by a worker or 

workers by reasons of non-fulfilment to the conditions of the contract for the benefit of the 

workers non payment of wages or deductions made from his or their wages, which are not 

justified by the terms of the contract or non observance of the regulations. 

(e)  The contractor shall be primarily liable for all payments to be made under and for observance of 

the regulations afore said with out prejudice to his right to claim indemnity from his sub-

contractors. 

(f)  The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 

Subletting of works 

Clause 24 :- The contract may be rescinded and security deposit forfeited, for subletting the work 

beyond permissible limits as per clause 7.1 of appendix 2.10 or if contractor becomes 

insolvent: - 

"Note :  Such subletting/assignment shall not be made to any other Contractor registered in 

Class AI to A5 Category in the Public Works Department of Chhattisgarh or in similar 

Category in other Deptt. of the State  or in other organization or Agency (Class with 

about similar financial capacity) by whatever name these are called." 
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24.1 The contract shall not be assigned or sublet without prior sanction of the authority who has 

accepted the tender in writing. And if the contractor assign or sublet his contract, for more than 

permissible limits as per clause 7.1 of appendix 2.10 or attempt to do so, or become insolvent 

commence any insolvency proceedings or make any composition with his creditors, or attempt 

to do so or if any  gratuity, gift, loan, perquisite, reward of and advantage pecuniary or 

otherwise, shall either directly or indirectly be given, promised or offered by the contractor, or 

any of his servants or agents or to any public officer or person in the employ of Government in 

any way relating to his office or employment, or if any such officer or person shall become in 

any way directly or indirectly interested in the contract, the Commissioner/CMO may there 

upon by notice in writing rescind the contract, and the S.D. of the contractor shall there upon 

stand forfeited and be absolutely at the disposal of Nagar Nigam/Nagar Palika/Nagar 

Panchayat and the same consequences shall ensure as if the contract had been rescinded 

under clause 3 thereof, and in addition the contractor shall not be entitled to recover or be paid 

for any work thereto for actually performed under the contract. Any such assignment/subletting 

within the limit of 25% by  the authority who has accepted the tenders OR 50 % by the next 

higher authority accepting the tender or Govt. as the case may be ,shall not diminish or dilute 

the liability/ responsibility of the contractor. If the contractor gets item / items of work executed 

on a task rate basis without materials, this shall not amount to subletting of the contract. 

Any subcontracted work, done in Chhattisgarh state with prior approval of competent 

authority, such subcontractor will also get the credit for work towards his experience. 

24.2 The Commissioner/CMO shall be empowered to terminate any contract if the contractor 
sublets the works to some other person on the basis of power of attorney. 

 

24.3 Subletting of work shall result in reduction in experience of the main contractor to the 
extent of the sublet. 

 

Clause 25:Sum payable by way of Compensation to be considered as Reasonable Compenstion 
Without Reference to Actual Loss: 

All sums payable by way of compensation under any of these conditions shall be considered 

as reasonable compensation to be applied to the use of Nagar Nigam/Nagar Palika/Nagar 

Panchayat without reference to the actual loss or damage sustained, and whether or not any 

damage shall have been sustained. 

 

Clause 26 - CHANGE IN THE CONSTITUTION OF FIRM: 

In the case of tender by partners any change in the constitution of the firm shall be 

forthwith notified by the contractor to the Commissioner/CMO for his information, and 

contractor shall initiate steps for fresh & new registration which shall be assessed & 

decided by the competent authority for fresh registration. 

Clause 27 -  WORK TO BE UNDER DIRECTION OF  ENGINEER/COMMISSINOR/CMO: 
All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respect of the Commissioner/CMO of the Nagar Palik 
Nigam/Nagar Palika/Nagar Panchayat for the time being who shall be entitled to direct at 
what point or points and in what manner they are to commenced and from time to time 
carried on.s 
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Clause 28 ARBITRATION CLAUSE: 

Except as otherwise provided in this contract all question and dispute relating to the 

meaning of the specification, designs, drawings and instruction herein before mentioned as 

to thing whatsoever in any way arising out of or relating to the contract designs, drawings, 

specification, estimate, concerning the works, or the execution or failure to execute the 

same, whether arising during the progress of the work, or a after the abandonment there of 

shall be referred to the Commissioner/CMO for his decision, within a period of 30 (thirty) 

days of such an occurrence (s). There upon the Commissioner/CMO shall give his written 

instructions and/or decisions, after hearing the contractor and Engineer-in-Charge within a 

period of 15 (fifteen) days of such request. This period can be extended by mutual consent 

of parties. 

Upon receipt of written instructions or decisions, of Commissioner/CMO the parties shall 

promptly proceed without delay to comply such instructions or decisions. If the 

Commissioner/CMO  fails to give his instruction or decisions in writing within a period of 15 

(fifteen) days or mutually agreed time after being requested and/or, if the party (es) is/are 

aggrieved against the decision of the Commissioner/CMO , the aggrieved party may within 

30 days prefer an appeal to the Competent Authority, who shall afford an opportunity to the 

parties of being heard and to offer evidence in support of his appeal. The, Competent 

Authority will give his decision within 30 (thirty) days, or such, mutually agreed period.  

If any party is not satisfied with the decision of the Competent Authority he can file a 

petition for resolving the dispute through arbitration in the arbitration tribunal  
A reference to Arbitration Tribunal shall be no ground for not continuing the work on the 
part of the Contractor. Payment as per original terms and condition of the agreement shall 
be continued by the Commissioner/CMO in accordance with clause 8 above. 

Clause 29 - LUMP SUM IN ESTIMATE: 

When the estimate on which a tender is made includes lump sums in respect of part of the 

works, the contractor shall be entitled to payment in respect of the items of work involved or 

the part of the work in the question at the same rates as are payable under this contract for 

such items, or if the part of the work in question is not, in the opinion of the 

Commissioner/CMO , capable of measurement, the Commissioner/CMO may at the his 

discretion pay the lump sum amount entered in the estimates , and the certificate in writing 

of the Commissioner/CMO shall be final and conclusive against the contractor with regard 

to any sum or sums payable to him under the provisions of this clause. 

 

Action where no specification: 

Clause 30 - In the case of any class of work for which there is no specification as is mentioned in 

Rule such work shall be carried out in accordance with the specification approved by 

Competent Authority /Engineer-in-Charge  for application to works. 

 

Contractor’s Percentage whether Applied to Net or Gross Amounts of Bills: 

Clause 31 - The percentage referred to at Para 7 of the tender will be deducted from/added to the 

gross amount of the bills for work done after deduction of the cost of materials supplied 

by the department. 

 

Claim for Quantities Entered in the Tender or Estimate: 
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Clause 32 - Quantities shown in the tender are approximate and no claim shall be entertained for 

quantities of work executed being either more or less than those entered in the tender of 

estimate. This is subject to the limitations as provided for in clause 13 and 14 above. 

 

Claim for Compensation for Delay In Starting the Work: 

Clause 33 -  No compensation shall be allowed for any delay caused, except as provided under 

clause 5.3, in starting of the work on any other ground or reasons whatsoever. 

 

EMPLOYMENT OF SCARCITY LABOUR: 

Clause 34- If Government declare a state of Scarcity or famine to exist in any village situated within 

sixteen kilometres of the work the contractor, shall employ upon such parts of the work 

as are suitable for unskilled labour, any person certified to him by the Competent 

Authority or by any person to whom the Competent Authority may have delegated this 

duty in writing to be in need of relief and shall be bound to pay to such persons wages 

not below the minimum which Government may have fixed in this behalf. Any dispute, 

which may arise in connection with the implementation of this clause, shall be decided 

by the Competent Authority whose decision shall be final and binding on the contractor. 

Royalty on Minor Minerals 

Clause 35: - The contractor shall pay all quarries, Royalty charges etc. If the contractor fails to 

produce the royalty clearance certificate from concerned department then the 

Commissioner/CMO shall deduct the royalty charges from his bills and keep in deposit 

head, which shall be refunded to the contractor on production of royalty clearance 

certificate from the concerned department. If he fails to produce the royalty clearance 

certificate with in 30 days of submission of final bill, then royalty charges which was keep 

under deposit head by the Commissioner/CMO shall be deposited to the concerned 

department. 

 Any change in the royalty rates of minor minerals notified by the state government, after 

the date of submission of financial offer by the bidder/contractor, then this 

increase/decrease in the rates shall be reimbursed/deducted on actual basis. 

TECHNICAL EXAMINATION 

Clause 36 - The Commissioner/CMO shall have the right to cause Audit and Technical Examination 

of the works and the final bills of the contractor including all supporting vouchers, 

abstracts etc. to be made as per payments of the final bills and if as a result of such 

Audit & Technical Examination the sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed by him to has been 

done under contract and found not to have been executed, the contractor shall be liable 

to refund the amount of over payment and it shall be lawful for the Commissioner/CMO 

to recover the same from the security deposit of the contractor or from any dues payable 

to the contractor from the Commissioner/CMO account if it is found that the contractor 

was paid lesser than what was due to him under the contract in respect any work 

executed by him under it, the amount of such under payment shall be duly paid by the 

Commissioner/CMO to the contractor. 

In the case of any audit examination and recovery consequent on the same the 

contractor shall be given an opportunity to explain his case and decision of the 

Competent Authority shall be final. 

DEATH OF PERMANENT INVALIDITY OF CONTRACTOR: 
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Clause 37 - If the contractor is an individual or a proprietary concern, partnership concern, dies 

during the currency of the contract or becomes permanently incapacitated, where the 

surviving partners are only minors the contract shall be closed without levying any 

damages/compensation as provided for in clause 3 of the contract agreement. 

However, if Commissioner/CMO is satisfied about the competence of the surviving, then 

the Commissioner/CMO shall enter into a fresh agreement for the remaining work strictly 

on the same terms and conditions, under which the contract was awarded. 

 

PENALTY FOR BREACH OF CONTRACT: 

Clause 38 - On the breach of any term or condition of this contract by the contractor the said the 

Nagar Palik Nigam/Nagar Palika/Nagar Panchayat  shall be entitled to forfeit the 

Security deposit or the balance thereof that may at the time be remaining, and to realise 

and retain the same as damages and compensation for the said breach but without 

prejudice to the right of the the Nagar Palik Nigam/Nagar Palika/Nagar Panchayat  to 

recover further sums as damages from any sums due or which may become due to the 

contractor by. 



NAGAR NIGAM / NAGAR PALIKA PARISHAD / NAGAR PANCHAYAT 
DETAILED NOTICE INVITING TENDER (In FORM A,B,C) 

 
N.I.T. No :- …………………….. DATE   …………….. 
 1. Introduction 
  1.1        Tenders are invited  in Form  "A" with bid capacity  online from ………class contractors 

of registered in E-Registration (Single window registration applicable )  under Chhattisgarh 

Government for similar work on GoC e-Procurement System for the following work as per schedule of 
rates for Road works issued by Eng.In.Chief PWD Raipur  in  force  from 15.5.2013 , Building 
S.O.R. in force from 1.6.2009, ELECTRICAL S.O.R  15/04/2010,   and amendments applicable up 
to date of issue of NIT and Item Rate. The tender documents can be purchased from the UADD. 
website http://uadd.cgeprocurement.gov.in directly through online of the cost of tender form on  
or before date ……………..-up to 5:30-P.M.  
Cost of tender form: - Rs. ………….( For tenders online) 
 
 For On line tenders: - The bid seals (hash) of the online bids required to be submitted by the 
bidders have to be generated and submitted after signing them with Digital Signatures on the 
system up to 5:30 P.M. on date  …………  then only the On line tenders of those contractors will 
be received on the Next Tender . Website from ……… -P.M. on date  …………. up to ……. P.M. 
on date …………….. 
 
Contractors have to submit Registration Certificate,Earnest Money Deposit, Demand Draft 
of Processing Fees & Affidavit in original in a separate Envelope and the same should reach 
the concerned office of the  Commissioner / Chief Municipal Officer Nagar Nigam/ Nagar 
Palika Parishad / Nagar Panchayat  before date …………….. up to ……. P.M. by registered 
A.D./Speed post . 
 
As the bids of the contractors have to be digitally signed by the contractor before submitting the 
bids Online , the bidders are advised to obtain Digital Certificates in order to bid for the work 
Note: - For online purchase of tender document application letter is not required  
       

(i).Name of the Work: -   
(ii). Probable amount of contract   :- Rs.  

(iii). Amount of earnest money  :-   Rs.  

 
(iv) Time allowed for completion months including/excluding  rainy season (from 16th June to 

15th October)from the date of written order to commence the work ( Delete whichever is not applicable). 

1.2  The electrical work shall be executed by civil contractor by engaging the person(s) only who 
possess proper valid electric license issued by the competent authority of the state Government. 
He shall also attach a copy of the license before starting electrical items of work. 
1.3: Not more than one tender shall be submitted by any contractor or by a firm of contractors. 
 
1.4: No two or more concerns in which an individual is interested, as a proprietor and/ or partner 
shall tender for the execution of the same Work. If they do so all such tenders shall be liable to 
be rejected. 
 

   1.5    The authority competent to accept the tenders shall be as per Municipal Corporation Act 
1956/Municipalities Act 1961 and update Amendments. 
 
1.6: Tender document consisting of plans, specifications, schedule(s) of quantities of the various 
items of work to be done, the conditions of contract and other necessary documents, together 
with addressed envelopes to be used for return of forms and other documents will be open for 
inspection and issued/sold on payment of Rs.---------- up to close of office hours of 
………………………………………. 
 
1.7: The copies of others drawings and documents pertaining to the work signed for the purpose 
of identification by the accepting office or his accredited representative and samples of materials 



to be arranged by the contractor will be open for inspection by tenderers at the offices of 
………………………………………… during working hours between up to the date mentioned in 
clause 1.1 & 1.6 above. 
 
1.8: Tenders shall not be received by any other means like ordinary post or personal delivery. 
 
1.9. Any manual tender received through registered post (AD.) Speed post after close of office 
hours of the prescribed dead line for receipt of tenders shall not be received from the postman 
and or if received shall be returned back to the tenderer unopened. All other tenders received 
before the prescribed deadline for receipt of tenders shall be in kept in safe custody with the 
Clerk of the office of Commissioner/ Chief Municipal Officer/Executive Engineer/Engineer 
incharg (as the case may be) till the prescribed time for opening of tenders. 
On line and /or manual tenders shall be opened on date …………. at ---11.30-A.M./P.M. at the 
office of the  Commissioner/ Chief Municipal Officer/ Executive Engineer / Engineer in charge 
before the contractors or his authorized representative intending to be present  
 
1.10 All manual tenders received after the prescribed deadline shall be returned back unopened 
after subscribing the following remarks with dated initials by Municipal Corporation/ Chief 
Municipal Officer.  
"Received late on date .................. at ......................... AM./ P.M. hence not entertained and 
returned” 
 
1.11 NOTES FOR GUIDANCE OF THE DEPARTMENTAL OFFICERS ONLY 
Note (I): Fill in the blanks and strike out whichever is not applicable carefully before issue of 
N.I.T. for publication and display on the notice board as well as before sale / issue to intending 
tenderers. 
 
Note (II): Unless the tender forms with complete documents are fully prepared and ready for 
delivery to intending tenderers; the notice shall not  be displayed on the notice board  nor  sent 
for publication in the press. 
 
Note (III): All tenders received after the deadline shall be noted in the register to be maintained in 

the concerned office & shall be counter signed by the head of office in the following format. 
 

S.No. Name of work Time & date of 
receipt 

Initial of person 
who returned 

the tender. 

Date initials of 
the head office. 

 
Note (IV): The names of tenderer(s) or their authorized representative present at the time of 
opening of tender(s) shall be noted in a register and their signature obtained in token of their 
presence. Rates and conditions, if any, offered by the tenderer(s) shall be read aloud by the 
officer opening the tender(s), so that the same can be noted by the tenderers or their 
representatives, if they so desire. The rates as well as conditions contained in the forwarding 
letter or separately attached to the tender(s) be read out, may also be got signed by all the 
tenderers or their representatives, who might be present. If they so desire. Comparative 
statements when ready (this should be as far as possible be got ready on the day after opening 
tenders) should also be exhibited publicly to the tenderers or their representatives. 
 
Note (V): The officer opening the tender(s) should mark every tender under his dated initials by 
the fraction, the denominator of each will show the order in which the tenders are opened and 
the numerator will show the total number of tenders received. This should be done invariably on 
the first page of the tender form and on page (2) where the tenderers are to sign as well as 
pages of schedule of items. (Annexure-E) attested and number the corrections and overwriting 
on each in tender with dated initials. If some words or figure is/are corrected more than once, 
then all of such corrections must be initialed with date. 
 
1.12  INSTRUCTIONS FOR GUIDANCE OF TENDERERS  
The tender will be liable to be rejected out-right, if while submitting it:- 
I) The tenderer proposes any alterations in the work specified, in the time allowed for carrying 
out the work or any conditions thereof - or 



II) Any of the pages of the tenders removed or replaced - or 

III) In the case of item rate tenders, rates are not entered in figures, and in words and the total of 
the each item and grand totals are not written by the tenderers in the last column of the schedule 
of items (Annexure-E under his signature - or 

IV) If erasures without attestation are made by him in the tender - or 

V) If all corrections and conditions and pasted slips are not initialed & dated by the tenderer -

 or 
VI) If the tenderer or in the case, each partner or any parteners so authorised thereof, does not 
sign or signature/signatures is/are not attested by a witness on page 2 of the tender in the space 
provided for the purpose - or 

VII) If documents are not filled in ink or by ball pen. 
2 .RATES: 
 

2.1 The schedule of items: The schedule of all items of work to be executed is enclosed as 

Annexure - E 
2.2:Percentage rate tender in form "A" or "C " 

 
2.2.1 In respect of percentage rate tenders:- contractor should quote his separate tender 
percentage rate above or below or at par the following schedule of rates. 

(a) Building Works : …………………………. 
(b) Electrical Works : ………………………... 
(c) Road Works : …………………………….. 
(d) Bridge Works : …………………………… 

2.2.2: The percentage of tender above I below or at par with the relevant schedule of rates 
inclusive of all amendments issued up to the date of the issue of notice inviting tenders should 
be expressed on the tender form itself, both in words and figures in such a way that interpolation 
is not possible and all over writings should be neatly scored out and rewritten and the corrections 
should be duly attested and dated prior to the submission of tender. 
 

Tenders not specifying percentage in words will summarily be rejected. In the case of 
variation between the rates stated in figure and words, the lesser of the two shall be deemed to 
be valid.  

Any amendments to the schedule or rates after the date of issue of this tender notice or 
the date of issue of any amendments to the N.I.T. specifically notifying the said amendments to 
the current schedule of, rates, shall not apply to this tender. 
 
2.2.3: The percentage tendered by the contractor will apply to those rates which find place in the 
Schedule of rates mentioned in clause 2.2.1 or have been derived from the said Schedule of 
rates and not to other items of work. 
 
2.2.4: The percentage quoted by the contractor shall not be altered by the contractor during the 
term of contract. The deduction or addition, as the case may be of the percentage will be 
calculated on the amount of bill for the work done, after deducting the cost of materials supplied 
departmentally, if any, at rates specified in the agreement  
 
2.2.5: If the work involves more than one S.O.R. even then the contractor shall quote only 
single rate, applicable to the concerned S.O.R. (for example- Building S.O.R. and Electrical 
S.O.R.) 
 
2.3: Item Rates tenders in forms ‘B’: - 
 
2.3.1  Item Rate Tenders in form-"B". In respect of item rate tenders, contractor should quoted 

his rates for the items mentioned in the schedule of item in Annexture-F of this N.I.T. Only rates 

quoted shall be considered. The rates should be expressed in figures as well as words and the 

unit should be rates by the department. The contractor will not have the freedom to change the 

unit. No percentage above or below the schedule be quoted. 

2.3.2. The rates quoted in the tender for the various items of work will not be altered by the 
contractor during the item of contract. 



2.4 Lead and lift of water: No lead and lift for carting of water will be paid. 

 
2.5 Lead and lift of materials: No lead and lift for carting of material shall be payable to the 
contractor except in case of such items for which specific lead and or lift are provided in the 
Schedule of rates mentioned in clause 2.2.1 of the N.I.T. or in the schedule of items in respect of 
item rate tender. 
 
2.6 Addition alteration and Non-Schedule items of works:- During the execution of the work 
there is likelihood of addition alteration in the items of work and also of such items of work, which 
do not find place in the Schedule of rates, referred to above in respect of percentage rate 
contracts (Form “A”), or such items which are not given in the schedule of items in respect of 
item rate contracts (Form ‘B’), for which contractor has not quoted his rates.  
Contractor will have to carry out these items of work  
(i) for percentage rate tender (form A) - as provided in clause 13 the conditions of contract 
(ii) for item rate tender (form B) - as provided in clause 13   of the conditions of 

contract 
  
3 Submission of Tender :- 

3.1:  Earnest money: -No tender will be considered without the deposit of the specified earnest 

money which will be returned to the unsuccessful tenderers on the rejection of their tenders, or 

earlier as may be decided by the competent authority and on production of a certificate of  

................................that all tender documents have been returned, and will be retained from the 

successful tenders as part of the security deposit. 

 
3.2 Forms of earnest money: 
 
3.2.1: The amount of earnest money shall be accepted only in the shape of Bank drafts or in 
other interest bearing shapes mentioned in W.D. Manual Para. 2.079 in favour of the 
Commissioner/ Chief Municipal Officer of concerned ULB. valid for a period of -----------months at 
least and further subject to appropriate verification by the Commissioner/Chief Municipal Officer 
of  concerned  ULB 
 
3.2.2: The intending tenderers from other state may remit E.M. in the form of the bank draft of 
any schedule bank payable at par at  
3.3  Earnest Money in separate covers: The earnest money in one of the prescribed forms 
should be produced / sent separately and not kept in the covers containing the tender and if the 
earnest money is not found in accordance with the prescribed mode the tender will be returned 
unopened to the tenderer in case of tenders to be submitted by registered .A.D. or speed post. In 
case of on line tenders earnest money submitted shall be verified & if found in accordance with 
the prescribed mode, then only on line financial offer shall be opened 
 
 
3.4 Adjustment of the earnest money: -  Earnest money, which has been deposited for a 
particular work, will not be adjusted towards the earnest money for another work but can be 
adjusted (if available) for the same work if tender is recalled and if requested in writing by the 
tenderer.    

 
3.4.1. Refund of earnest money: 
 
3.4.1. (i): If it is decided on the same day to reject all the tenders, the earnest money of all 
tenderers shall be refunded immediately after taking decision by the competent authority. 

 

3.4.1.(ii) The earnest money of tenderers whose tenders are rejected shall be refunded .Also in 
case of  the tenderer whose tender is accepted, and /or conveyed after expiry of the validity 
period ,Earnest money shall be refundable unless validity period extended by the tenderer 
 

 3.5  Security Deposit:  (a) The Security Deposit shall be recovered from the Running Bills 
and final bill @ 5%(five) Percent as per clause – I of the agreement read with Para 3.5 of the N.I.T. 



(b)  The amount of the E.M. shall not be adjusted when value of work done reaches the limit 
of the amount of Contract or exceeds the probable amount of the contract.  

(c) For unbalanced tender rate additional security Deposit shall be deposited as per 
respective clause of “Special Condition of NIT in percentage rate/item rate tenders.  

 
3.6  Implication of submission of tender: Tenderers are advised to visit site sufficiently in 

advance of the date fixed for submission of the tenders. A tenderer shall be deemed to have full 

knowledge of the relevant documents, samples site etc. whether he inspects them or not. 
3.7:    The submission of a tender by a contractor implies that he has read the notice, conditions 
of tender and all other contract documents and made himself aware of the standard and 
procedure, in this respect, laid down in MORTH / I.R.C. Specification / CPWD Specification / ISI 
Code for building and electrical works to be done, has thoroughly inspected   the quarries with 
their approaches, site of work, etc., and satisfied himself regarding the suitability and availability 
of site of work, etc. and satisfied himself regarding the suitability and availability of the materials 
at the quarries. The responsibility of opening new quarries and construction and maintenance of 
approaches there to shall lie wholly with the contractor. 
 
3.8  Income Tax Certificate- A tenderer purchasing tender documents for works exceeding 
Rs. 10 lacs shall  submit either  
(a)Income Tax clearance certificate issued with in 12 months from the date of receipt of tender. 
                                                                               OR 
(b)His Income Tax return for the preceding 3 years and where law requires shall submit the 
audited balance sheet of Profit and Loss Account Statements with auditor’s report for the 
preceding 3 years. 
 
 
 
3.8.1: A financial capacity certificate or attested photocopy their – of, from any schedule bank 
along with the application for the tender papers be submitted which should not be older than 12 
months from the date of application. Amount of financial capacity to be furnished shall be at least 
15(fifteen) % of amount put to tender 
The financial capacity certificate shall have to be in the following format: 

 

 

 

 

  



 
CERTIFICATE 

(on the letter head of the Bank) 
On the basis of transactions/turn over in the account of __________________________ 

______________________________________________________________________ 

(Name and Address) 

We are of the opinion that his financial capacity is to the extent of (both figures & words) Rs.  

................................................................................................................................................................... 

This is without any prejudice and responsibility on our part. 

Br Manager 
With seal of Bank 

Place: 
Date : 

_____________00___________ 

In case of Online tender, financial offer shall not be opened & In case of manual tenders, tender 
copies would not be issued/sold in the absence of these documents mentioned in clause 3.8 and 
3.9 
 
3.9. List of works In Progress: Tenderer must furnish a list of contracts already held by him at the 
time of submitting the tender, in the Department and elsewhere showing therein. 
 

3.9.(1): The amount of each contract and total period of completion with information of original 

stipulated date of completion and actual date of completion. 

 

3.9.(2): Balance of works remaining to be done, and the remaining time allowed as per contract. 
 

3.9.(3): The amount of solvency certificate produced by him at the time of enrolment in the 
department. 

 

3.9.(4): Details of works where he withdraw his offer or did not-execute the agreement or  
where his contracts were rescinded in any department/organization (by whatever name these 

are called) of the Govt. of Chhattisgarh.   

 

3.9(5):  Tender submitted and wherever his offer is the lowest with details of work, contract 

sum& period mentioned for completion there in. 

 

3.9(6):  Other required documents   

 
 
3.10 Relationship: The contractor shall not be permitted to tender for works in the Nagar 
Nigam/Nagar Palika/ Nagar Panchayat (responsible for award and Execution of contracts) in 
which his near relative is posted as Account Officer. He shall intimate the name of his near 
relative working in the Nagar Nigam/Nagar Palika/Nagar Panchayat, He shall also intimate the 
name of persons who are working with him in any capacity or subsequently employed by Nagar 
Nigam/Nagar Palika/Nagar Panchayat. Any breach of this condition by the contractor would 
render himself liable to be removed from the approved list of contractors of the Nagar 
Nigam/Nagar Palika/Nagar Panchayat. 
Note: By the term near relative is meant wife, husband, parents and son, grandson, brothers, 
sisters, brother-in-law, father-in-law and mother-in-law. 
 
3.11    Signature of the tenderer for the works shall be witnessed by another person and 
signature affixed with his name designation and address in the space provided in the Tender 
document. Failure to observe this condition can render the tender of the contractor liable to 
rejection. 
 



4. Opening and acceptance of tender: 
4.1: Place and time of opening : The tenders shall be opened at 11.30 AM or as suitable on 
the day subsequent to the dead line prescribed for receipt for tenders as per Para 1.1 above by 
the concerned Nagar Nigam/Nagar Palika/Nagar Panchayat in the presence of the tenderer or 
their duly authorised agents who may choose to attend. The officer authorised to open the 
tender may depute another officer to open the tender under unavoidable circumstances. If that 
day happens to be a holiday, then it shall be opened on the immediate next working day at the 
same time and place. 
4.2 Powers of Officer, receiving tenders :   The officer who opens the tender and for which 

he is not competent to accept , shall forward the tender  to the competent authority through 

proper administrative channel; with his definite recommendation and enclosing therein all the 

tenders so received along with a complete set of approved NIT. 

 

4.3:Conditional tender are liable to be rejected  

4.4 . Canvassing: - Canvassing for support in any from for the acceptance of any tender is 

strictly prohibited. Any tenderer doing so will render himself liable to penalties which may include 

removal to of his name from the register of approved contractors or penal action under section-8 

of the C.G . vinirdishtta Bhrasta Acharan Nivaran vidheyak , 1982. 

4.5 Unsealed tenders : The tenders can be rejected if not properly sealed by wax or by sticking 

tape, in the case of manual tenders 

4.6.:The authority competent to accept a tender reserves the right to accept the tender for the 

whole work or for a distinct part thereof or by distributing the work between one or more 

tenderers,or reject the tender as a whole without assigning any reason. Such decision shall not 

be open to challenge in any forum or court of law. 

 

4.7 Validity of offer: Tender shall remain open up to 120 (one hundred twenty ) days from the 
specified deadlines of receipt of tender(s) and in the event of the tenderer withdrawing his offer 
before the aforesaid date, for any reason whatsoever, earnest money deposited shall be 
forfeited. 
 

4.7.1: In the event of withdrawing his/her offer before the expiry of the period of validity of offer 
or failing to execute the agreement as required by condition NO.8.1.1. of the notice inviting 
tender (N.I.T.) he/she will not be entitled to tender for this work. In case of recall of tenders, in 
addition to forfeiture of his/her earnest money as per provisions of condition nos. 4.7 & 1.1. of 
the N.I.T. as may be applicable for the work, If the tenderer has committed a similar default on 
earlier occasion (s)as well then his/her registration in the department may be suspended 
temporarily for a period of 2 (Two) years, from such date as may be ordered by the authority who 
had registered him/her. 

 
5. Specifications - 
 
5.1 Brief Specifications: - A brief note on construction and specification of all the major 
items of the work is enclosed in Annexure- D 
 
5.2 Material of construction: - The materials of construction to be used in the work 
shall be governed by the MORTH /IRC specifications for Rural roads /other IRC 
publications and their manual/ latest CPWD specifications/ISI codes for buildings and the 
relevant Indian standard specification with amendments and revisions issued up to the 
date of tender notice. Where ever any material has I.S.I. mark such material alone has to 
be used 
 
5.3 Workmanship:- The work shall be carried out according to the specification referred 
to hereinafter and according to sound engineering practice. The decision of the 
Executive Engineer, in respect of workmanship will be final. 
 
5.4  Specification for building work:- (Including water supply and sanitary fittings.) 
 



5.4.1 The contractor shall execute the work in conformity with the standards and procedure laid 
down latest CPWD specifications/ISI codes for buildings or special specification when ever 
enclosed separately and in accordance with the approved drawings              
 
5.4.2 Concrete. All concrete shall be Mixed in concrete mixer and compacted by mechanical 
vibrators. Slump test shall be carried out during concreting and sample test cubes prepared and 
tested for strength in accordance with the code. The Department will carry out the testing at the 
cost of contractor. 
 
     The results of the tests shall conform with the required standard and if the Engineer-in- 
charge considers that a structural test is necessary, the same shall be carried out as instructed 
by the Engineer-in-charge at the contractor's expense and should the result  of this be 
unsatisfactory the contractor will be bound to take down and reconstruct the  particular portion of 
which has given unsatisfactory test results. 
 
5.4.3 Bricks.:- The contractor should use the bricks manufactured on the metric system, as for 
as possible. 
 
5.4.4    All timber used in the wood work for works must be properly seasoned. In case of 
important buildings mechanical seasoning should be done in good seasoning plant. 
          In case the contractor does not procure good seasoned wood, he may be asked to get it 
seasoned in plant at his own expense  
5.4.5 Maintenance of roofs. Subject to the provision in the agreements, it will be the 
responsibility of the contract to see that the roof does not leak, during the period of the first rainy 
season in respect of tile and sheet roofing and two consecutive rainy seasons in respect of lime 
concrete and cement concrete terraced roof, after its completion. He will make good and replace 
all the defective work on this account at his own cost. 
 
5.5 Specification of Electrical works. 
 
5.5.1 The work will be carried out as per the approved drawing and as directed by the 
………….. the work will be governed by “General specifications “ for the Electrical works 
in Government building in Chhattisgarh in forces from 1972. All electrical materials must 
bear “ISI mark. 
5.5.2  All samples of electrical accessories should be got approved from the Engineer-in 
charge prior the their us in work. Contractor will have to arrange and afford all facilities 
for their inspection and rectify the defects pointed out by them. Item involved in the 
Electrical work in enclosed in Annexure D. 
5.5.3 The period of testing  and refund of deposit will be 6 months after completion of 
work.  
5.5.4 In case of supply of ceiling fan, table fan, exhaust fan, cabin fan tube light fixtures 
will be made by the department as mentioned in the SOR as such labour rates only as 
per SOR will be paid for fitting of such items in position as per SOR.  
5.5.5  The contractor should submit “as build” detailed wiring diagram on tracing cloth 
showing the point position of switch length of point, position of D.B. and main switch 
circuit No. in which points fall at time of final bill. Otherwise deduction of ½ percent (Half 
percent) will be made from the contract sum of all electrical items.  
 
5.6. Specifications for road/bridge/culvert works. 
            The road / bridge / culvert works shall be carried out according to MORST&H 
specifications for road & bridge works/ Specifications for Rural roads ,its manual / specification in 
force' and or special specification or the relevant specifications published by the Indian Road 
congress. 
 
 
 
5.7 Contradictions or amendments: In the event of contradiction between the stipulations of the 
Schedule of rates (schedule of rate relevant to this NIT) and aforesaid specification (vide Para 
5.1 to 5.6 above) the stipulations of the schedule of rates shall gain precedence. In the event of 
contradictions, if any, between different specifications and or codes of practice, referred to above 
the decision of Commissioner/ Chief Municipal Officer shall be final. 



 
6. Supply of Materials: The following materials will be supplied by the department 
 
  Name of Materials   Rate.    Place of delivery 
1. 
 
2.   -----------Nil------------ 
 
3. 
 
6.1  Deleted  
 
6.2 Delay in supply :- If the materials are not supplied in time the contractor will not be allowed 
any claim for any loss, which may be caused to him but only extension of time will be given at 
the discretion of the Commissioner/Chief Municipal Officer and .................................... if applied 
for by the contractor with in 15 days of its proposed utilization and as detailed in the latest 
construction program. Request of such material by the contractor shall be sent with in one month 
in advance. 
 
 
7. Miscellaneous Conditions 
 
1.:The tenderer or supplier should have a place of business in the State of Chhattisgarh from 
where the goods would be supplied to various destination in the state and also hold a 
registration certificate as per rules. 
 
2.:The tenderer or supplier shall also submit the clearance certificate as provided under section 
36 of Chhattisgarh Vanijyak Kar Adhiniyam. 
 
7.1 Subletting: The contractor shall not without the prior approval of the authority who has 
accepted the tender in writing, sublet or assign to any other party or parties, any portion of the 
work under the contract. Where such approval is granted, the contractor shall not be relieved of 
any obligation or duty or responsibility, which he undertakes under the contract. However such 
subletting in no case be more than 25 % of contract value. But if required can be increased up to 
50(fifty) % with the prior permission of  the next higher authority accepting the tender or the 
Government as the case may be 
 
 
7.2 Taxes: The rate quoted by the Contractor shall be deemed to be inclusive of the sales and 
other levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and 
authorities that the Contractor will have to pay for the performance of this Contract. The Govt.   
will perform such duties in regard to the deduction of such taxes at source as per applicable law. 
However if “Service Tax” and cess on service tax or any other “New Tax” (not increase or 
decrease in existing tax, duties, surcharge, except royalty on minor mineral) is levied on the 
contractor either by Central Govt. or State Govt, then the Commissioner/Chief Municipal 
Officer shall reimburse the “Service Tax”and cess on service tax and or “New Tax” 
amount; on submission of proof of such payments by the contractor.   
 
 
7.3 Minerals extracted for works carried out on behalf of the Government of India , from the 
quarries in possession of and controlled by the state Government is subject to payment of 
Royalty by the contractor to whom it shall not be refundable. The Executive Engineer shall not 
also issue any certificate in respect of such materials extracted for Government of India work 
(Applicable to Government of India works only) 
 
7.4 Rules of Labour Camps: The contractor will be bound to follow the Chhattisgarh Model 
Rules relating to layout, water supply and sanitation on labour camps (vide Annexure-A) and the 
provision of the National Building Code of India work in regard to constructions and safety. 
 
7.5 Fair Wages: The contractor shall pay not less than fair wages to labourers engaged by him 
during the contract period of the works (rules enclosed vide Annexure-B). 
 



7.6 Work in the Vicinity: The Commissioner/Chief Municipal Officer  reserves the right to take 
up departmental work or to award work on contract in the vicinity without prejudice to the terms 
of contract. 
 
7.7 Best quality of construction materials. Materials of the best quality will be used as approved 
by the Executive Engineer/Engineer in charge. Where ever any material bears I.S.I. 
stamp(mark), this shall have first preference on other available accepted material(s) 
 
7.8 Removal of undesired persons: The contractor shall on receipt of the requisition from the 
Executive Engineer/Engineer in Charge at once remove any person(s) employed by him on the 
work who in the opinion of the Executive Engineer/Engineer in Charge is/are unsuitable or 
undesirable. 
 
7.9 Amount due from contractor: Any amount due to the Government of. Chhattisgarh/ Nagar 
Nigam/Nagar Palika/Nagar Panchayat from the contractor on any account concerning work may 
be recovered from him as arrears of land revenue. 
 
7.10 Tools and Plants: - The contractor shall arrange at his own cost tools and plant required for 
the proper execution of the work. Certain plants may however be issued at the sole discretion of 
the Executive Engineer/Engineer in Charge and at the approved rate to the contractor as a 
special case. 
 
7.11 Right to Increase or decrease work: The Engineer-in-charge reserves the right to 
increase or decrease with- in the scope of work any item of the work during the currency of the 
contract as per Provision given in clause (13) of the conditions of contract. 
 
7.12 Time Schedule:  The work shall be done by the contractor according to time schedule 
approved by the Engineer-in-Charge. 
 
7.13 Time of Contract:- Time allowed for carrying out the work as entered in the N,I,T shall be 
strictly observed by the contractor and shall be reckoned from the date of work order to 
commence the work after taking in to account the prescribed 15/30 days of prepatory period 
 
7.14 Payment by Cheque: The payment will be made by cheques/e-payment only. No bank 
commission charges on realising such payments will be born by the Department 
 
7.15 Transport of materials: The contractor shall make his own arrangements for transport of 
all materials. The Executive Engineer/Engineer in charge is not bound to arrange for priority in 
getting wagons or any other materials though all possible assistance by way of recommendation 
will be given if it is found necessary in his opinion, if the recommendation proves to be in-
effective, the contractor shall have no claim for any compensation on that account. 
 
7.16 The methodology and equipment, material, labour, transport to be used on the project shall 
be furnished by the contractor to the Engineer-in-charge well in advance of commencement of 
work and approval of the Engineer-in-charge obtained prior to its adoption and use. 
 
The contractor shall give a trial run of the equipment for establishing its capability to achieve the 
laid down specifications and tolerance to the satisfaction of the Engineer-in charge before 
commencement of work, if so desired by the Engineer-in-charge. 
All equipment provided shall be of proven efficiency and shall be operated and maintained at all 
time in a manner acceptable to the Engineer-in-charge. 
No equipment or personnel will be removed from site without permission of the Engineer-in-
charge. 
 
7.17 Work Programme and methodology of construction: The contractor shall furnish his 
programme of construction for execution of the work within the stipulated time and obtain the 
approval of the Engineer-in-Charge prior to actual commencement of work. For works costing 
more than 10 crores The contractor shall furnish his programme of construction for execution of 
the work within the stipulated time including the time and quantity schedule of material, transport, 
equipment, labour etc. The contractor shall also submit a statement of “Cash Flow” (as per the 



format enclosed) Together with methodology construction of each item of work and obtain the 
approval of the Engineer-in-Charge prior to actual commencement of work. 
 
 
7.18 Revised programme of work in case of slippage: In case of slippage from the approved 
work programme at any stage, the contractor shall furnish revised programme to make up the 
slippage within the stipulated time schedule and obtain the approval of the Engineer-in-Charge 
to the revised programme. Such progress report shall be submitted monthly (by 5th of each 
month) in the prescribed format in the tender documents. 
 
7.19 Documentation: The contractor will prepare drawing(s) of the work as constructed and will 
supply original with three copies to the Engineer-in-Charge who will verify and certify these 
drawings, finally Constructed drawing(s) shall then be prepared by the contractor and supplied in 
triplicate along with a microfilm in case of minor and major bridges and on tracing cloth in all 
other cases to the Engineer-in-Charge for record and reference purpose. 
 
7.20: The contractor shall have to provide a ruled duplicate register at site named "Site order 
book". It shall be in the custody of departmental supervisory staff. The Engineer-in Charge or his 
authorized representative shall record their instructions in this book, which shall be noted by the 
contractor or his authorized representative for compliance. 
 
7.21: If any item of work is found to be substandard but the Engineer-in-Charge is of the opinion 
that the same is structurally adequate and can be accepted at the reduce rate, then in such 
cases, the Engineer-in-Charge shall have to submit proposals for appropriate reduction of rates 
supported by an analysis, in justification thereof, through a letter to the Commissioner/Chief 
Municipal Officer concerned and obtain his approval expeditiously (ordinarily within 15 days). 
The approved analysis along with orders of the Commissioner/Chief Municipal Officer shall have 
to be appended IN the bills of the contractor. 
 
8. SPECIAL CONDITIONS: 
      (i) To be inserted in the N.I.T of a particular work if found necessary in the interest of the 
work. 
       (Note:- Any such special condition can not over rule or be on contravention of the prescribed 
clauses and conditions) 
 

8.1 Agreement: - 
 
8.1.1 Execution of agreement: The tenderer whose tender has been accepted (here in after 
referred to as the contractor,) shall produce an appropriate solvency certificate, if so required by 
the Commissioner/Chief Municipal Officer and will execute the agreement In the prescribed form, 
within a fortnight of the date of communication of the acceptance of his tender by the 
department. Failure to be so will result in the earnest money being forfeited to the Nagar 
Nigam/Nagar Palika/Nagar Panchayat and tender being cancelled. 

8.1.2 (a)  The contractor shall employ the following Technical Staff during the execution of        

work- 

(i) One graduate engineer when the work to be executed is more than Rs. 25 lakhs. 

(ii) One diploma engineer when the cost of work to be executed is from Rs. 5 lakhs to 25 

lakhs. 

      (b)       The Technical Staff should be available at site and take instructions from the 

Engineer-in-Charge or other supervisory staff 

      (c)        Incase the contractor fails to employ the technical staff as aforesaid, the 

Commissioner/Chief Municipal Officer shall have    the right to take suitable remedial 

measures. 

      (d)       The contractor shall give the names and other details of the graduate engineer/diploma 

engineer to whom he intends to employ or who is under employment with him , at the 

time of agreement and also give his curriculum vitee.  

 (e)       The contractor shall give a certificate to the effect that the graduate engineer/diploma 

engineer is exclusively in his employment. 



       (f)         A graduate engineer or diploma engineer may look after more than one work in the 

same locality but the total value of such works under him shall not exceed Rs. 100 

lakhs in the case of a graduate engineer and Rs. 50 lakhs in the case of a diploma 

engineer 

     (g)      It shall not be necessary for the  firm/company whose one of the partner is a graduate   

engineer / diploma engineer to employ another graduate engineer / diploma engineer  

subject to the conditions provided under 8.1.2 (a),(b) and (f) 

   (h)   The Retired Assistant engineer who is holding a diploma may be treated at par with a   

Graduate for the operation of the above clause. 
 

Note:- Such Degree or Diploma engineer must be always available on works site on day to day 
basis and actively supervise, instruct and guide the contractor’s works force and also receive 

instruction form the Departmental Engineers/Sub engineers. 
          In case the contractor fails to employ the above technical staff or fails to employ technical 

staff /personnel as submitted by the contractor in Pre qualification documents if prequalification 

is called and or the technical staff/personnel so employed are generally not available on work site 

and or does not receive or comply the instructions of the Department Engineers, 

Commissioner/Chief Municipal Officer shall recover/deduct from his bills, a sum of Rs. 2500/per 
week of such default. If the default continues for more than 4 weeks then such default can be 

treated as "Fundamental Breach of Contract" and the contract can be terminated and action shall 
be taken under clause 3 
 

8.2 Conditions applicable for contract:- 

All the conditions of the tender notice will be binding on the contractors in addition to the 

conditions of the contract in the prescribed form :- 
 

Following documents annexed with this N.I.T  shall form an integral  part of the contract 
document. Annexure- "A" : Model Rules relating to labour water supply etc. 

 
Annexure-"B" : Contractor's labour regulations. 

 

Annexure-"C":  

(a) Drawing (for buildings and Bridges) 

(i) Site plan/location 
(ii) Plan, Cross section and elevation structural drawing, bar bending schedule etc. 

(iii) Circuit wiring and plumbing drawing (for Buildings only) 
(iv) Founding and formation levels, for C.D. Works 

(b) For road work :- Index plan and locations of 
                                C.D. Works with type of C.D. 

                                (H.P. box culvert, flush/raised, 
                                causeway, slab culvert/   Bridge) 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 



ANNEXURE - "A" 
 

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND SANITATION IN 

LABOUR CAMPS 

 

Notes: These model rules are intended primarily for labour camps, which are not of a permanent 
nature. They lay down the minimum desirable standard, which should be adhered to standards 
in permanent or semi-permanent labour camps should not be obviously be lower than those for 
temporary camps. 

1.    Location-: The camp should be located in elevated and well drained ground in the locality. 

2. Labour huts to be constructed for one family of 5 persons each. The layout to be shown in 
the prescribed sketch. 

3.Hutting: The huts to be built of local material. Each hut should provide at least 20 sqm. of 
living space. 

4.Sanitary facilities: Latrines and urinals shall be provided at least 15 meters away from the 

nearest quarters separately for man and women specially so marked on the following scale. 

5.Latrines - Pit provided at the rate of 10 users or two families per scat, separate urinals as 

required as the privy can also be used for this purpose. 

6.Drinking Water - Adequate arrangement shall be made for the supply of drinking water. If 

practicable filtered and chlorinated supplies shall be arranged when supplies are from 

intermittent sources overhead storage tank shall be provided with capacity of five liters a person 

per day. Where the supply is to be made from a well, it shall conform to the sanitary standard 

laid down in the report of the Rural Sanitation Committee. The well should be at least 30 meters 

away from any latrine or other source of population. If possible, hand pump should be installed 

for drinking water from well. The well should be effectively disinfected once every month and the 

quality of water should be got tested at the public Health Institution between each work of 

disinfecting. 

7.     Bathing and Washing - Separate bathing and washing place shall be provided for men and 

women for every 25 persons in the camp. There shall be one gap and space of 2 sqm. for 

washing and bathing. Proper drainage for the wastewater should be provided. 

8.  Waste Disposal - (A) Dustbin shall be provided at suitable places in camp and the 

residents shall be directed to throw all rubbish into these dustbin. The dustbins shall be provided 

with cover. The contents shall be removed every day and disposed off by trenching. 

9. Medical facilities  

(A) Every camp where 1000 or more persons reside shall be provided with whole time 

Doctor and Dispensary. If there are women in the camp, a whole time nurse 

Shall be employed. 

(B) Every camp where less than 1000 but more than 250 persons reside shall be provided with 

Dispensary and a part time Nurse/Midwife. 

(C) If there are less than 250 persons in any camp a First Aid Kit shall be maintained in-charge 



of whole time persons, trained in First Aid. 

     All the medical facilities mentioned above shall be for all residents in the camp including a 

dependent   of the worker, if any free of cost. 

Sanitary Staff - For each labour camp, there shall be qualified Sanitary Inspector and Sweeper 

should be provided in the following scales: 

(1) For camps with strength over 200 but not exceeding 500 persons. One sweeper for every 75 

persons above the first 200 for which 3 sweepers shall be provided. 

(2) For camps with strength over 500 persons one sweeper for every 100 

 persons above 1 st 500 for which 6 sweepers should be provided. 
 

ANNEXURE - "B" 
CONTRACTOR'S  LABOUR REGULATIONS 

The Contractor shall pay not less than fair wages to labourers engaged by him in the work. 

Explanation  

(a) "Fair Wages" means wages whether for time or piece works as notified during the period of 

execution of the works and where such wages have not been so notified the wages 

prescribed by the department in which the work is done. 

(b) The contractor shall not with standing the provision of any contract to the contrary, cause to 

be paid a fair wage to labourers indirectly engaged on the work i/e any labour engaged by his 

subcontractors in connection with the said work as if labourers had been immediately 

employed by him. 

(c) In respect of all labour directly or indirectly employed on the works or the performance of his 

contract, the contractor shall comply with or cause to be complied with the Labour Act, in 

force. 

(d) The Commissioner/Chief Municipal Officer shall have the right to deduct from the money due 

to the contractor any sum required or estimated to be required for making good the less 

suffered by a worker or workers by reason of non-fulfillment of the conditions of the contract 

for the benefit of the workers nonpayment of wages or of deductions mode from his or their 

wages which are not justified by their terms of contract on non observance of regulations. 

(e) The contractor shall be primarily liable for all payments to be made under and for the 

observance of the regulations aforesaid without prejudices to his right to claim indemnity 

from his sub-contract. 

(f) The regulations aforesaid shall be deemed to be a part of this contract and 

any breach there of shall be deemed to be a breach of this contract. 

(g) The contractor shall obtain a valid license under the Contract (Regulation and Abolition) Act, 

1970 and rules made there under by component authority from time to time before 

commencement of work, and continue to have a valid license until the completion of the 

work. 

Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out 

of the recalled non-execution of the work assigned to the contractor. 

 



ANNEXURE - C 
 

(a) Drawing (for buildings and Bridges) 
(v) Site plan/location 
(vi) Plan, Cross section and elevation, structural drawing, bar bending schedule 

etc. 
(vii) Circuit wiring and plumbing drawing (for Buildings only) 
(viii) Founding and formation levels, also for C.D. Works 

(b) For road work :- Index plan and locations of 
                                C.D. Works with type of C.D. 
                                (H.P. box culvert, flush/raised, 

                                causeway, slab culvert/   Bridge with bench mark all levels and 

details of each 

“Attach Prints”    N.A. 

Annexure-"D" 

 
 Brief Specifications for major items of the work of construction of ------------ 

 
(Mention the Items involved with details ) 

Annexure – “E” (For percent rate tenders) 

Schedule of Items. 

S.No. S.O.R. Item 

No. 

Description of Item Unit Qty. 

1     

2 Attached    

3                              

etc. 

    

Note:- In case of any discrepancy in this table vis-à-vis the 

applicable S.O.R. the provisions contained in the 

applicable S.O.R. Shall prevail. 

 

Annexure – “E” (For Item rate tenders) 

Schedule of Items. 
S.No. S.O.R. Item 

No. 

(reference 

in any) 

Descripti

on of 

Item 

Unit Qty. Rate in 

Figure 

Rate in 

Words 

Amount 

in figure 

1        

2  Deleted      

3                              
etc. 

       

Grand Total Rs. …………………………. (in Figure) 
And ……………………………..(in words) 

(use separate sheet) 

 

Note:-  In case of any discrepancy in the rate written in figure and in word of 

any item the lesser rate of the two shall be deemed to be the offered 

rate and amount of that item calculated and corrected accordingly. 

 



 
ANNEXURE F 

                                                  (Revised from Bank Guarantee Bond) 
(GUARATEE BOND) 

(In lieu of performance Security Deposit) 
(To be used by approved Scheduled  bank) ) 

 
1.  In consideration of the Nagar Nigam/Nagar Palika/Nagar Panchayat having agreed to exempt 

............................................................................. (Herein after called the contractor (s) from the 

demand under the terms and conditions of an agreement dated ................  ... 

................................ made between ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, for the work 

(Name of work) ......................................................................................... (here in after called  the 

said Agreement) of security deposit for the due fulfilment by the said contractor (s) of the terms 

and conditions contained in the said agreements on production of a bank Guarantee for    Rs. 

....................................................................................................... Rupees ............................... 

Only we. (.) .............................................................................................. (hereinafter referred to 

as " the bank (at the request of the said contractor (s) do here by undertake to pay the Nagar 

Nigam/ Nagar Palika/ Nagar Panchayat, an amount not exceeding Rs. 

...................................................... against any loss or damage caused to or would be caused to 

or suffered by the Nagar Nigam/Nagar Palika/Nagar Panchayat, by reasons of any breach by the 

said contractor (s) of the terms or conditions contained in the said agreement. 

2. We (.) ............................................................................................. do here by undertake to pay 

the amount due and payable under this guarantee without any demur merely on demand from 

the Nagar Nigam/Nagar Palika/Nagar Panchayat stating the amount claimed is due by way of 

loss or damage caused to or would be caused to or  suffered by the Nagar Nigam/Nagar 

Palika/Nagar Panchayat,  by reason of breach by the said contractor (s) of any of the terms or 

conditions contained in the said aggrements or by reasons of the contractor (s) failure to perform 

the said agreement, Any such demand made on the bank shall be conclusive as regards the 

amount due and payable by the bank under this Guarantee, Howere our liability under this 

Guarantee. shall be restricted to an amount not exceeding ........................................................ 

3. We undertake to pay to the Nagar Nigam/Nagar Palika/Nagar Panchayat any money so 

demanded not with standing any dispute or disputes raised by the contractor (s) in any suit or 

proceedings pending before any court or tribunal relating thereto, our liability under this present 

being absolute and unequivocal. 

  The payament so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor (s) shall have no claim against us for making such 

payments. 

4. We (.) ........................................................................... further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the 

performance of said agreement and that it shall continue to be enforce able till all the dues o the 

Nagar Nigam/Nagar Palika/Nagar Panchayat under or by virtue of the said agreement have 

been fully paid and its claims satisfied or discharged or till the Commissioner/Chief Municipal 

Officer,. certified that the terms and conditions  of the said agreement have been fully and 



property carried out by the said contractor (s) and terms and conditions of the said agreement 

have been fully and property carried out by the said contractor  

(s) and accordingly discharged this guarantee, unless a demand to claim under this Guarantee is 

made on us in writing on or before the (here indicate a date which falls 9 months beyond the due 

date of completion of the work) .......................................................................................... we 

shall be discharged from all liability under the guarantee. 

5. We (.) ............................................................................................................. further agree with 

the Nagar Nigam/Nagar Palika/Nagar Panchayat that the Nagar Nigam/Nagar Palika/Nagar 

Panchayat shall have the fullest liberty  without our consent and with out affecting in any manner 

our obligation here under to vary any of the terms and conditions of the said agreement or to 

extend time of performance by the said contractor (s) from time to time or to postpone for any 

time or for time to time any of the powers excerciseable by Nagar Nigam/Nagar Palika/Nagar 

Panchayat, against the said contractor (s) and to for bear or enforce any of the terms and 

conditions relating to the said agreement and we shall not be relieved from our liability by 

reasons of any such variations. or extension being granted to the said contractor (s) or for 

barnacle, act or commission on the part of the Nagar Nigam/Nagar Palika/Nagar Panchayat,  or 

any indulgence by the Nagar Nigam/Nagar Palika/Nagar Panchayat,  to the said contractor (s) or 

by any such matter or thing what so ever which under the lay relating to surities would but for 

this provision have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor (s). 

7. We (.) ................................................................................................ lastly under take not to 

revoke this gurarantee during its currency except with the previous consent of the Nagar Nigam/ 

Nagar Palika/ Nagar Panchayat writing :-\Dated the 

.......................................................................... day of .................. 

..................................... for () .......................................................................................... 

 

(>) indicate the Name of the Bank ................................................................................................... 

 

 

 

 

 

 

 

 

 

 

 



Annexure-G 
SPECIAL CONDITIONS OF N.I.T. 

 (Reference Clause 8 of NIT) 
 

(1) Additional performance security (APS) shall be deposited by the successful 
bidder at the time if signing of agreement when the bid amount is seriously 
unbalanced i.e. less than the estimated cost by more than 10%. In such an event 
the successful bidder will deposit the additional performance security (APS) to the 
extent of difference of 90% of the PAC and bid amount in the shape of FDR , in 
favour of the Commissioner/Chief Municipal Officer before singing the agreement 
.The same shall be refunded along with the normal S.D. after completion of the 
work. If the contractor fails to complete the work or left the work incomplete, this 
additional performance security (APS) , shall be forfeited by the department , & 
the agreement  shall be terminated and the action shall be taken accordance with  
clause 3 of the agreement . In case the tenderer / Contractor refuse to deposit 
Additional performance security (APS) then his bid will be rejected by the 
sanctioning authority and earnest money shall be forfeited. 

  

(2) If the tenderer, whose tender has been accepted, and after signing the 
agreement, (i) does not start regular actual physical items of work within 25% (twenty 
five percent) of the time allowed for completion, or abnormally slowdown the work or 
(iii) abandons the work, or (iv) merely goes on applying for extension of time; the 
Commissioner/Chief Municipal Officer/Engineer in Charge shall serve a "show 
cause" notice with details to the contractor in this regard and if the contractor does 
not reply, or if his reply is considered not satisfactory (at the sole discretion of the 
Commissioner/Chief Municipal Officer/Engineer incharge),  his earnest money and 
the performance security money or the Bank Guarantee in this regard shall be 
forfeited in favour of the Nagar Nigam/Nagar Palka/Nagar Panchayat .If the contractor 
has committed a similar default on earlier occasion (s)  in previous three consecutive 
years the contractor shall be debarred from participating in any future tender of any 
working in Nagar Nigam/Nagar Palika/Nagar Panchayat for a period of 2 (two) years 
from the date of such order, by the authority which had registered him/her. 

 Such orders & action shall be final binding and conclusive 
(3)  Detailed programme of Construction: 

 (i) Within 15 days of issue of order to start work, the contractor shall submit in the 

prescribed proforma a detailed construction programme month wise mentioning start   

and completion of each item/event involved in the due performance of the contract  For 

contract more than 10 Crores Contractor shall also submit detailed programme 

monthwise for 

(a)      Materials procurement 

(b) Their transport arrangement to worksite with details of No. of 

truck/tippers 

(c) Detailing of construction plants & equipments 

(d) Cash flow/revised Cash flow  

 (ii) The contractor shall submit in the first week of each month a statement of “target 

vis-à-vis actual performance” of each item/event with slippage, if any; mentioning 

reasons of slippage and proposal for revised construction programme to complete the 

same in targeted date or validly extended date. Failure to submit this monthly statement 



for 4(four) months can be treated as “fundamental Breach of Contract” and can result in 

invoking clause 3 of the conditions of contract. 

  

(4). Performance Guarantee: 

(i) The contractor shall also be responsible for performance of work carried out by him 

for a period of 12  (Twelve) month beyond the completion of work for which 

performance security has to be furnished by him @ 5%(five percent)of  amount of 

contract. For this purpose contractor has to submit to the department a Bank Guarantee 

of 5% amount of the value of work done on every running and final bill  

payable to him. If contractor fails to submit bank guarantee of 5% amount of the gross 

bill, then 5% amount of bill shall be deducted from his running and final bill payment. 

However, the contractor can get refund of such performance cash security amount 

deducted if he submits appropriate bank guarantee valid for the period as stated above 

or 12 (Twelve) month after actual completion. 

 If require, the Commissioner/ Chief Municipal Officer shall ask the contractor to 

extend the validity period of the Bank Guarantee(s) for such period which he considers 

it proper and the contractor shall extend the validity period of such Bank Guarantee 

accordingly. If the contractor fails to extend the period accordingly, the Commissioner/ 

Chief Municipal Officer shall encash the B.G. before the expiry of the validity period.  

(ii) The contractor shall have to carry out all necessary "Rectification" of defects 

noticed, caused due to any reasons   at his own cost within such reasonable period 

mentioned in such communication notice from the Commissioner/Chief Municipal 

Officer/ Engineer in Charge to him. 

(iii) Failure of the contractor to rectify the defects properly in the given period, it shall 

be open for the Commissioner/Chief Municipal Officer/Engineer in Charge to get 

the defect(s) rectified either departmentally or through other agency (without 

calling any tender /quotation) and recover the actual cost plus 15 % (fifteen 

percent) of such cost from the contractor from any sum, in any form, and available 

with the department or can be recovered as "Arrears of Land Revenue"  

(iv) After One years of completion of construction, Amount of available performance 

Bank guarantee shall be returned to the contractor subject to the satisfaction of 

the Executive Engineer. 

(v) Deleated 

The performance   guarantee will be in addition to the normal security to be 

deducted as per clause 1 of agreement for the execution of contract.    

(5) The tenderer/contractor shall give in advance authority letter(s) in favour of the 
Commissioner/ Chief Municipal Officer, authorizing him to get all Bank’s Fixed Deposit 
receipts, Bank Guarantees (either normal security deposit and or for performance 



security) to get these Bank Receipts and Guarantee deeds verified and got confirmed 
from the concerned Bank. It will be only after getting such confirmation that the 
Commissioner/ Chief Municipal Officer shall pay any amount accordingly or refund the 
equal amount for which BG submitted has been duly verified and confirmed.   
(6) The contractor shall not remove minor mineral from borrow areas, quarries without 
prior payment of Royalty charges.     
(7) For Bituminous Road Works 
(a) Bitumen of required penetration grade or emulsion shall be procured by the contractor 

directly from any or all of the Govt. Oil Company viz. Indian Oil Company (IOCL), 
Hindustan Petroleum(HPCL) and Bharat Petroleum Company (BPCL).  

(b) It shall be obligatory on the contractor to submit within one week of receipt of 
Bitumen,original first copy  of Bitumen invoice(s) (meant for the Buyer/Customer) (not 
other copies meant for Storage, Transporter etc. etc.) to the concerned Division or 
Divisions and get the invoice duly stamped and see that suitable entry is recorded by the 
Division of its use with grade, quantity proposed to be used in particular contract 
agreements (s)/Division. On the original invoice the contractor shall have to write “...... 
MT quantity or Bitumen of this invoices is proposed to be used in agreement No. 
.............................. of .................... of ..................... ULB and ............... quantity in 
agreement No. ............................ of ................ of this or (other named) ULB in that ULB 
agreement No. ................ of ......................... and sign the same. 
   Contractor(s) shall also furnish a certificate that "This is to certify that I/We have 
submitted the original and true bill(s) & I am responsible for its veracity" 

The Engineer in Charge there after shall countersign the same and submit the 
invoice(s) and  shall cause the same to be photocopied and return the photocopy duly 
certified to the contractor. All originals invoices shall be retained by the 
Commissioner/Chief Municipal Officer till the payments final bill. There after the 
contractor shall return the attested photocopies of all invoices and take back the original 
invoices of Bitumen.       
(c) The contractor shall have to install hot mix plant as per clause 504.3.4 of MORTH 
specification 15 days before starting of bituminous work nearer to the site of work, so as 
to maintain the temperature of hot mixed materials at work site as per MORTH norms. In 
case of failure in installing the hot mix plant, it shall be treated as breach of contract and 
penalty shall be imposed under agreement clause 38   
(d) "Contractor shall submit the certificate of availability with him (Owned or leased or by 
procurement against mobilization advances) regarding computerized hot mix plant, 
Sensor paver/mechanical paver, Vibratory Roller [ for 50 mm or more thickness of 
B.M./D.B.M. (with M.S.S./S.D.B.C. & B.C.)] and other plants and machineries duly 
certified by Executive Engineer or Equivalent officer, along with the E.M.D. envelope, 
otherwise tender will be disqualified while opening.   
(8) The contractor has to fix reflecting information board, size 120 cms X 90 cms. 
One at starting point of the road and another from end point of the road describing the 
details of work as instructed by Engineer in Charge at his costs. 
 
(9) In case of conflict between “General condition of contract- and the special 
condition” the terms of special condition s shall prevail. 



SPECIAL CONDITION 
    

1. In the event of withdrawing his/her after before the expiry of the period of validity 
of offer of failing to execute the agreement as required by condition No. 8.1.1 of 
the notice inviting tender (N.I.T) he/ she will not be entitled to tender for this work 
in case of recall of tenders.  In addition to forfeiture of his/her earnest money as 
per provisions of condition No. 4.7 and 8.1.1 of N.I.T as may be applicable for the 
work, the registering authority will demote the contractor/ firm for a period of one 
year.  If the tenderer has committed a similar default of earlier occasion (s) as will, 
then such demotion in registration will be permanently. 
      This special condition will supersede anything contrary to it in the tender 
document. 

2. Cess @ 1% (One percent) shall be deducted at source. From every bill of 
contractor by the Commissioner/Chief Municipal Officer under “Building and other 
construction for Workers Welfare, Cess Act 1996” 

3. It is mandatoryfor the contractor (s) to get himself/themselves registered with 
“C.G. Building and other construction Welfare Board” as soon as the work order is 
issued to him/ them for the work amounting to Rs. 10.00 (Ten) Lakhs and above 
and submit a copy of the same to the same to the concern Engineer in Charge, 
otherwise no payment will be made under the contract. 

4. Contractors are advised to go through the Notice Inviting tenders & the 
tender/PQ/Bid Capacity document thoroughly.  Certificates, annexures, 
enclosures as mentioned in the document will have to be submitted by the 
tenders strictly in the prescribed format at the time of submission of Technical/ 
Financial bid, failing which the contractor shall disqualify for the work & his 
financial offer shall not be opened and no representation appeal or objection, 
what so ever in this regard shall be entertained by the department. 


