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FORM 'A’

Municipal Corporation Raigarh, Raigarh (C.G.)

Issued to Shri/M/s. SR
Class of Contractor. ... v Msaasaa E-Registration NO.......ccooiiciiinss Date........cccoevuenee \

Name of Work

Amount of Contract- -
Amount of E.M. Rs.

Cost of processing fee Rs.
Vide M.R. No, & Date

Time allowed for Completion

Date of opening Tender After Dated - ................. DT i PM

Muncipal Corporation Raigarh

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS
(Based on applicable Schedule of Rates)
General Rules and Direction for the Guidance of Contractors

Tenders must be invited for all works proposed to be given on contract unless the amount of
works proposed to be given on contract is Rs 50,000 or less. The N.I.T. shall be posted in public
places signed by the authority inviting the tenders.

N.LT. will state the work to be carried out as well as the date for submitting and opening tenders
and the time allowed for carrying out the work, also the amount of earnest money to be
deposited with the tender and the amount of the security deposit to be deposited by the
successful tenderer & the percentage, if any to be ded ucted from bills, it will also state whether,
royalties and ground rents will be granted. Copies of the specifications, designs and drawings
and a schedule of items guantities and rates of the various description of work and any other
documents required in connection with the work signed for the purpose of identification by the
authority competent to approve the tender shall also be open for inspection by the contractor at
the office of the authority selling the tender forms during office hours.

Further that the schedule of items along with the quantities and rates payable shall be attached
to the tender documents and in the event of variation in rates given in such list with the
schedule of Rates the rates given in the S.0.R. approved by the competent authority shall
prevail.

In the event of the tender being submitted by a firm it must be signed separately by each
member thereof, in the event of the absence of any partner it must be signed on its behalf by a
person holding a power of attorney authorizing him to do so, such power of attorney should be
produced with the tender and it must disclose that the firm is duly registered under the Indian
partnership Act.

Executive Ery, -
Municipal Corr:
Raigarh (C.G.)



R !

3. Any person who submits a tender shall fill up above or below the S.0.R. specified in rule he is
willing to undertake the work. Only one rate of percentage above or below the S.0.R. on all the
scheduled terms shall be named. Tenders that propose any alteration in the work specified in
the said N.L.T. or in the time allowed for carrying out the work or which contain any other
conditions of any sort will be liable to rejection. No single tender shall include more than one
work but contractors who wish to tender for two or more works shall submit a separate tender
for each Tenders shall have the name and number of the work to which they refer written
outside the envelope.

4. The authority receiving tenders or his duly authorised assistant will open tenders in the
presence of any intending contractors who may be present at the time and will enter the amount
of the several tenders in a comparative statement in a suitable form. Receipts for earnest
money will be given to all tenders except those whose tenders are rejected and whose earnest
money is refunded on the day the tenders are opened.

5. The Officers competent to dispose of the tenders shall have right of rejecting all or any of the
tenders without assigning any reason thereof.

6. The receipt of a clerk for any money paid by the contractor will not be considered as any
acknowledgement of payment to the Executive Engineer ,Muncipal Corporation Raigarh
authority selling the tender form and the contactor shall be responsible for seeing that he
procures a receipt signed by that authorityor any other person duly authorized by him.

7. The memorandum of work tendered for be filled in and completed before the tender form is
issued. If a form is issued to an intending tendered without having been so filled in and
completed he shall request the office to have this done before he completes and delivers his
tender.

Tender for Works

I/We hereby tender for the execution, of the work specified in underwritten memorandum within
time specified in such memorandum at

T N i T S T s Ty
I(:’ercent below / above/at par with the applicable Schedule of Rates and in accordance in all
respects with the specifications, designs, drawings and instructions in writing referred to in rule
1 thereof and in clause 12 of the annexed conditions and with such materials as are provided
for by, and in all other respects in accordance with such conditions as far as applicable.

Memorandum
(a) Name of work: -

(b) Cost of work put to Tender.

(c) Earnest money: -
(d) Security deposit: -

(e) Percentage, if any to deducted from bills (Performance Guarantee) :-

(f) Time allowed

Execitive Enginee: 2
Municipal Corporation
Raigarh (C.G,)



Should this tender be accepted l/we hereby agree to abide by and fulfil all terms and provisions of the
said condition of the contract annexed hereto as far as applicable or in default, thereof to forfeit & pay
to the Executive Engineer ,Muncipal Corporation Raigarh or his successors in office the sums of
money mentioned in the said conditions. A separate sealed cover duly super scribed containing the
SUMTOT RS ... eermneesossiisiviiiisaiatibiemniveavantunisiss as earnest money the full value of which is to be absolutely
forfeited to the said Executive Engineer ,Muncipal Corporation Raigarh or his successors in office
without prejudice to any other rights or remedies of the said Executive Engineer ,Muncipal
Corporation Raigarh or his successors in office should I/we fail to commence the work specified in the
above memorandum orshould I/we not deposit the full amount of security deposit specified in the
above memorandum, in accordance with clause 1 of the said conditions of the contract,
otherwise they said sum of Rs.

... shall be retained by Executive Engineer Muncipal Corporation Raigarh on
account of such security deposit as aforesaid or the full value of which shall be retained by Executive
Engineer ,Muncipal Corporation Raigarh on account of the security deposit specified in clause 1 of
the said conditions of the contract.

Signature of witness to Contractor’s Signature Signature of the Contractor before

submission of tender (with name and seal)

Dated the day of Dated the day of

Name and Address Of the WItNESS: ........c.cciviiiiiiii i i s sa st s s e
Occupation Of the WINESS!.......c..eviiet s iirri it s

The above tender is hereby accepted by me for and on behalf of the Muncipal Corporation Raigarh
Datedthe ...........cooocvnneee dayof ....cooeeeiiiiiiin 20

Signature of the Officer by whom accepted
With designation and seal of office

Executive Engineer
Municipal Corporation
Raigarh (C.G.)



(a)

(b)

CONDITIONS OF CONTRACT

Definition
The contract means the documents, forming the notice inviting tenders and tender documents

submitted by the tenderer and the acceptance thereof including the formal agreement executed
between the Executive Engineer , Municipal Corporation raigarh and the contractor.

In the contract the following expressions shall unless otherwise required by the context have the
meanings hereby respectively assigned to them: -

The expression “works” or “work” shall unless thereby mean something either in the subject or
context repugnant to such construction be construed and taken to mean the works or by virtue
of the contract contracted to be executed whether temporary or permanent and whether
original, altered, substituted or additional.

The “site” shall mean the land and/or other places on, into or through which work is o be
executed under the contract or any adjacent land path or street through which work is to be
executed under the contract or any adjacent land, path, or street which may be allotted or used
for the purpose of carrying out the contract.

(d)

(e)

(f)

The “Officers/Engineer-in-Charge” means the Executive Engineer/Engineer-In-charge, as the
case maybe who shall supervise and be in charge of the work and who shall sign the contract
on behalfof the Municipal Corporation raigarh .

“Competent Authority mean MIC/PIC/COMMISSIONER/EXECUTIVE ENGINEER, General
body/parishad as the case may be.

The term “Engineer-in-Charge means the Engineer of Municipal Corporation raigarh .

Note: - “Words” importing the singular number include plural number and vice-versa,

SECURITY DEPOSIT

Clause1- The person whose tender may be accepted (hereinafter called the contractor which

expression shall unless excluded by or repugnant to the context include his heirs
executers, administrators representatives and assigns) shall permit Nagar Palika
Parishad Dantewada at the time of making any payments tohim for the value of work
done under the contract to deduct the security deposit as under.

The Security Deposit to be taken for the due performance of the contract under the
terms & conditions printed on the tender form will be the earnest money plus a deduction
of 5 (Five) percent from the payment made in the running bills.

Executive Enginem

unicipa| Corp o
Reigarh (C.G; "




Clause 2 -

COMPENSATION FORDELAY

The time allowed for carrying out the work, as entered in the tender form, shall be strictly
observed by the contractor and shall be deemed to be the essence of the contract and
shall be reckoned from the fifteenth day after the date on which the order to commence
the work is issued to the contractor, for a work where completion is up to 6 months

For works, for which the completion period is beyond six months: -

The period will be reckoned from the thirtieth day after the date on which the order to
commence the work is issued to contractor.

The work shall throughout the stipulated period of contract be proceeded with all due
diligence, keeping in view that time is the essence of the contract. The contractor shall
be bound in all cases, in which the time allowed for any work exceeds one month, to
complete 1/8th of the whole work before 1/4th of the whole time allowed under the
contract has elapsed, 3/8th of the work before 1/2 of such time has elapsed and 3/4th
of the work before 3/4th of such time has elapsed. In the event of the contractor failing
to comply with the above conditions, the Executive Engineer , Municipal Corporation
raigarh shall levy on the contractor, as compensation an amount equal to: 0.5% (zero
point five percent) of the value of work (contract sum) for each week of delay, provided
that the total amount of compensation under provision of this clause shall be limited to
6% (six percent) of valueof work. (Contract sum)

Provided further that if the contractor fails to achieve 30% (thirty percent) progress in
1/2 (half) of original or validly extended period of time (reference clause 5 below) the
contract shall stand terminated after due notice to the contractor and his contract
finallised, with earnest money and or security deposit forfeited and levy of further
compensation at the rate of 10% of the balance amount of contract left incomplete,
either from the bill, and or from available security/performance guarantee or shall be
recovered as "Arrears of land revenue".

The decision of the Executive Engineer , Municipal Corporation raigarh . in the matter
of grant of extension of time only (reference clause 5 below) shall be final, binding and
conclusive. But he has no right to change either the rate of compensation or reduce
and or condone the period of delay- once such an order is passed by him (on each
extension application of the contractor) itshall not be open for a revision.

Where the Executive Engineer , Municipal Corporation raigarh decides that the
contractor is liable to pay compensationfor not giving proportionate progress under this
clause and the compensation is recommended during the intermediate period, such
compensation shall be kept in deposit and shall be refunded if the contractor
subsequently makes up the progress for the lost time, within the period of contract
including extension granted, if any failing which the compensation amount shall be
forfeited in favour of the Municipal Corporation raigarh .

Executive Engineer
Mumcipal Corporation
Raigarh (C.G)



()
(i)
(@)

(b)

(©)

(d)

(e)

(0

(@)
(i)

(iv)

v)

Action when the work is left incomplete abandoned or delayed beyond the
i imit i € Executive Engineer , Municipal Corporation rai arh
Clause 3:-

The Executive Engineer , Municipal Corporation raigarh may terminate the contract if the
contractor causes a fundamental breach of the contract.
Fundamental breach of contract shall include, but not be limited to, the following: -

The contractor stops work for four weeks, when no stoppage of work is shown on the
current programme or the stoppage has not been autharised by the Executive Engineer ,
Municipal Corporation raigarh

The Executive Engineer , Municipal Corporation raigarh gives notice that failure to correct a
particular defect is a fundamental breach of contract and the contractor fails to correct it
within reasonable period of time determined by the Executive Engineer ,Muncipal
Corporation Raigarh in the said notice.

The contractor has ‘delayed the completion of work by the number of weeks [12 (Twelve)
weeks] for which the maximum amount of compensation of 6% of contract sum is exhausted.

If the contractor has not completed at least thirty percent of the value of construction work
required to be completed in half of the completion period (Including validly extended period if
any).

If the contractor fails to appoint the technical staff and if appointed do not function properly for4
weeks even after due written notice by the Executive Engineer , Mu nicipal Corporation raigarh If
he violates labour laws.

If the Contractor fails to set up field laboratory * with appropriate equipments, within 30 day
from the reckoned date. (* for each contract valued more than Rupees 3 crores)
Any other deficiency which goes to the root of the contract Performance

If the contract is terminated, the contractor shall stop work immediately, make the site safe and
secure and leave the site as soon as reasonably possible.

The Executive Engineer , Municipal Corporation raigarh shall cause recording and checking of
measurements of all items of work done (taking in to account quality and quantity of items
actually executed) and prepare thefinal bill after adjusting all pervious outstanding dues. Such
recording of measurements shall bedone after due notice regarding time and date of recording
measurement and directing the contractor to either remain present himself or his authorised
representative so as to satisfy himself that the recording of measurement is just and proper,
Failure on his parts either to attend and or refusing to acknowledge the measurement so
recorded in the department measurement book, shall be at his sole risk and responsibility.

In addition to the provision contained in clause 2 above the Executive Engineer , Municipal
Corporation raigarh . Shall forfeit the earnest money and or security deposit and further
recover/deduct/adjust a compensation @ 10% (ten percent) of the balance value of work left
incomplete either from the bill, and or from available security/performance guarantee or shall
be recovered as "Arrears of land revenue"

Elxecutiva Engines
unicipal Corporation
Raigarh (C g,)



Clause 4:

Clause 5

In any case in which any of the powers, conferred upon the Executive Engineer |,
Municipal Corporation raigarh by clause - 3 hereof shall have become exercisable and
the same shall not be exercised, the non-exercise thereof shall not constitute a waiver
of any of the conditions hereof and

such powers shall notwithstanding be exercisable in the event of any future case of
default by the contractor for which by any clause or clauses hereof he is declared liable
to pay compensation shall remain unaffected. In the event of Executive Engineer ,
Municipal Corporation raigarh putting in force either of the power clause 3 vested in him
under the preceding clause hemay, if he so desires, take possession of all or any tools,
plant materials, and stores in or upon the works, or the site thereof or belonging to the
contractor or procured by him and intended to be used for the execution of the work or
any part thereof paying or allowing for the same in account at the contract rates, or in
case of these not being applicable, at current market rates to be certified by Executive
Engineer ,Muncipal Corporation Raigarh whose certificate thereof shall be final,
otherwise the Executive Engineer ,Muncipal Corporation Raigarh may by notice in
writing to the contractor or his clerk of the works foreman or authorised agent require
him to remove such tools plant, materials or stores from the premises (within a time to
be specified in such notice) and in the event of the contractor failing to comply with any
such requisition, the Executive Engineer ,Muncipal Corporation Raigarh may remove
them at the contractors expensesell them by auction or private sale on account of the
contractor & at his risk in all respects and the certificate of the Executive Engineer
Muncipal Corporation Raigarh as to the expense of any such removal and the amount
of the proceeds and expense of any such sale shall be final and conclusive against the

contractor.

- If the Contractor shall desire an extension of time for completion of work on ground of hishaving
been "UNAVOIDABLY" hindered in its execution or on any other ground, he mustapply giving
all and complete details of each of such hindrances or other causes in writing, to the Executive
Engineer ,Muncipal Corporation Raigarh positively within 15 days of occurrence of such
hindrance(s) and seek specific extension of time (period from .................... E O e e R )

In case the grounds shown by the contactor are reasonable, the
Executive Engineer ,Muncipal Corporation Raigarh . Shall be competent to grant
the extension himself as under:-

For build work - 3 months (only for new building works)

For Road and Bridge work - 1 month or 10% of the stipulated period of
completion, whichever is more?

If the extension of time sought is more than above period mentioned, than the
Executive Engineer ,Muncipal Corporation Raigarh shall refer the case to the
Executive Engineer ,Muncipal Corporation Raigarh with his recommendation and
only after his decision in this regard, the Executive Engineer ,Muncipal

Executive Engineer
Municipal Corporation
Raigarh (C.G.)



Corporation Raigarh shall sanction extension of such time as decided by the
Superintending Engineer Technical cell.

Once the Executive Engineer ,Muncipal Corporation Raigarh has decided the
case of extension of time with reference to the particular application of the
contractor, it will not be competent for them to review/change such a decision
later on. However, the Executive Engineer ,Muncipal Corporation Raigarh shall
give the contractor an opportunity to be heard (orally and or in writing), before
taking an final decision either of granting extension of time or permitting the
contractor to complete the work by the delayed date (under clause 2 of the
contract) or before reusing both.

Provided further where the Executive Engineer ,Muncipal Corporation Raigarh
has recommended grant of extension of particular time under clause 5.1 of the contract
or has refused to recommend extension of time but hasrecommended permitting the
contractor for delayed completion, (clause 2) the contractorshall continue with the work
till the final decision by Executive Engineer ,Muncipal Corporation Raigarh Authority.

Failure on the part of the contractor for not applying extension of time even
within 30days of the cause of such an hindrance, it shall be deemed that the contractor
does not desire extension of time and that he has "Waived" his right if any, to claim
extension of time for such cause of hindrance.

Once the Executive Engineer ,Muncipal Corporation Raigarh Authority has
heard (oral and or in writing) the contractor on this subject matter of extension of time
and if Executive Engineer ,Muncipal Corporation Raigarh fails to communicate his
decision within a period of 30 days of such hearing, it shall be deemed that the
contractor has been granted extension of time for the period as applied by him.

Compensation Events: - Compensation Events for consideration of extension of time

(@)
(b)

()

(d)

(e)

(f)

without penalty.
The following mutually agreed Compensation Events unless they are caused by the contractor

would be applicable;

The Executive Engineer ,Muncipal Corporation Raigarh does not give access to a part of the site.
The Executive Engineer ,Muncipal Corporation Raigarh modifies the schedule of other
contractor in a way, which affects thework of the contractor under the contract.

The Executive Engineer ,Muncipal Corporation Raigarh orders a delay or does not issue
drawings, specification or instructions

/decisions/approval required for execution of works on time.

The Executive Engineer ,Muncipal Corparation Raigarh instructs the contractor to uncover or to
carry out additional tests uponwork, which is then found to have ne defects.

The Executive Engineer ,Muncipal Corporation Raigarh gives an instruction for additional
work required for safety or otherreasons.1

The advance payment and or payment of running bills (complete in all respect) are delayed.

Executive Engineer
Municipal Corporation
Raigarh (C.G.)



(@)

(h)

The Executive Engineer ,Muncipal Corporation Raigarh unreasonably delays issuing a Certificate

of Completion
Other compensation events mentioned in contract if any

EINAL CERTIFICATE:

Clause 6 - On completion of the work the contractor shall be furnished with a certificate by the

Executive Engineer ,Muncipal Corporation Raigarh of such completion in the form appended
at the end, but no such certificate shall be given, nor shall the work be considered to be
complete until the contractor shall have removed from the premises on whichthe works shall
be executed, all scaffolding surplus materials and rubbish, and cleaned off thedirt from all
wood-work, doors windows walls, floors or other parts of any building in upon or about which
the work is to be executed or of which he may have had possession for the purpose of the
execution there of nor until the work; shall have been measured by the Engineer-in-Charge
whose measurements shall be binding and conclusive against the contractor. If the
contractor shall fail to.comply with the requirements of this clause as to removal of scaffolding
surplus materials and rubbish and cleaning of dirt on or before the date fixed for the
completion of the work, the Engineer-in-Charge may, at the expense of the contractor
remove such scaffolding, surplus materials and rubbish and dispose of the same ashe thinks
fit and clean off such dirt as aforesaid and the contractor shall forthwith pay the amount of all
expenses so incurred, and shall have no claim in respect of any such scaffoldingor surplus
materials as aforesaid, except for any sum actually realised by the sale thereof.

Execdtive Engi
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whose certificate of such approval and Passing of the sum so payable shall be final and
conclusive against the contractor. But all such intermediate Payments shall be regarded as

as to the final settlement and adjustment of the accounts or otherwise or in any other way
vary or affect the contract. The final bill shall be submitted by the contractor within one month
of the date fixed for completion of the work, otherwise the Engineer -in-charge’s certificate of
the measurement and of the total amount payable for work accordingly shall be fina and
binding on all parties.

Clause 8 -Bills to be submitted monthly:

verified/checked by the sub Engineer/Assistant Engineer Executive Engineer ,Muncipal
Corporation Raigarh concern for quantity, quality and specification and examining all the "test
results" and record the same in the Departmental measurement, book. Based on above
record measurement bil| shall be corrected /prepared afresh. The contractor shall sign the
Measurement and the bill, The Executive Engineer .Muncipal Corporation Raigarh shall pay
running bills by 25™ day of the month subject to availability of the funds |If the contractor fails to
submit, the bill on or before the day pfescribed. the Executive Engineer .Muncipal

the said work in the presence of contractor and or his authorised EngineerfRepresentatfve.
whose counter signature to the measurement recorded with quantity and quality remark will
be sufficient proof for acceptanceof the same and shall be binding on the contractor

All such running bill Payments are by way of "Advances” and shall be subject to final
adjustment.

Executive Engineer
Municipal Corporation
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Clause 9 - BILLS TO BE ON PRINTED FORMS:

The contractor shall submit all bills on printed forms to be had on application at the office of the
Engineer- in -charge, and the charges in the bills shall always be entered at the rates specified
in the tender or in the case of any extra work ordered in pursuance of these conditions, and not
mentioned or provided for in the tender at the rates hereinafter provided for such work.

The deduction or addition as the case may be of the percentage will be calculated on the
amount of the bill for the work done, after deducting the cost of materials supplied
departmentally at rates specified in the agreement.

Clause 10 - RECEIPTS TO BE SIGNED BY PARTNERS OF PERSONS HAVING AUTHORITY TQ
DO SO;

Receipts for payments made on account of a work when executed by a firm must also be signed
by the several partners, except where the contractors are described in their tender as a firm in
which case the receipt must be signed in the name of-the firm by one of the partners, or by
some other person having authority to give effectual receipt for the firm.

Executive Engineer
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Clause 12: The contractor shall execute the whole and every part of work in the most substantial and
workman like manner, and both as regards materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also conform exactly fully and
faithfully to the designs, drawings and instructions in writing relating to the work signed by the
Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to
have access at such office or on the site of the work for the purpose of inspection during
office hours and the contractor shall, if he so requires, be entitled at his own expense to take
or cause to be made copies of the specifications, and of all such designs, drawings and
instructions as aforesaid. MORTH/IRC specifications for road and bridges, specifications for
rural roads and other |.R.C. publications and their manual, latest CPWD specifications/I.S.I.
codes for buildings or special specifications whenever enclosed separgtely shall apply in the

Pal Corporatj
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case of any variance the following:-

1. Specifications as per NIT.
2. Specifications as per S.O.R.
3 MORTH/IRC specifications for road and bridges, Specifications for rural roads and other |.R.C.

Publications and their manual, latest CPWD specifications/I.S.l. codes for buildings or special
specifications whenever enclosed separately

4 Mode of measurements for building shall be as provided in the S.O.R. applicable to the
contract. Where such mode of measurement is not specified in the S.O.R. it shall be done as
per L.S.l. Code of building measurement. However if any mode of measurement is specifically
mentioned in the N.L.T. the same will get precedence over all the above.

Clause 12 -A: In respect of all bearings, hinges or similar part intended for use in the superstructure of
any bridge, the contractor shall, whenever required, in the course of manufacture, arrange and
afford all facilities for the purpose of inspection and test of all or any of the part and the material
used therein to any officer of the Directorate of inspection of the Ministry of works production
and supply of the Government of India and such bearings, hinges or similar parts shall not be
used in the superstructure of any bridge except on production of a certificate of acceptance
thereof from the Directorate of inspection. All inspection charges will be payable by the
contractors. (This clause may be struck off if the tender is not for bridgework),

Variations
Clause 13 - Additions, Alterations in Specifications and Designs.

The Executive Engineer ,Muncipal Corporation Raigarh shall have power to make any
alterations in, omissions from, additions to, or substitutions for, the original specifications,
drawings, designs and instruction, that may appear to him to be necessary or advisable during
the progress of the work, and the contractor shall be bound to carry out the work in accordance
with any instruction which may be given to him in writing, signed by the Executive Engineer
.Muncipal Corporation Raigarh and such alterations, omissions, additions or substitution shall
not invalidate the contract and any altered, additional or substituted work, which the contractor
may be directed to do in the manner above specified as part of the work; shall be carried out
by the contractor on the same conditions in all respects onwhich he agreed to do the main
work and at the same rates as are specified in the tender for the main work, provided the total
value of all such increased or altered or substituted work doesnot exceed 25% of the amount
put to tender inclusive of contractor percentage. if such value exceeds 25% it shall be open to
the contractor either to determine the contract or apply for extension.

Note: - Such additions, alterations, substitution, shall have to be within the Scope of work tendered for

Rates for works notin schedule of rates
If during the course of execution, where it is found necessary that certain item/items of work
not provided for in the S.0O.R. required to be carried out then the Engineer-in-Charge shall
identify such item / items including approximate quantity of the contract and ask the
contractor to submit his rates in writing supported by the requisite data within a period of 7
days. The Engineer-in-Charge shall obtain approval/ modification of the proposed rate from
the Competent Authority after recommendation of Executive Engineer  ,Muncipal
Corporation Raigarh and communicate the same within a period of 4 weeks to the
contractor, in case the contractor agrees to the above rates as fixed by the Competent
Authority then they shall form a part of supplementary schedule of the contract agreement
If the contractor does not agree to the rate of the Competent Authority then it shall be
open for the Executive Engineer ,Muncipal Corporation Raigarh to get thewark executed
through any other agency. The contractor will not however be entitled to anycompensation
due to delay or hindrance or loss of profit accruing on account of this extra work executed
by alternative agency.

Execqtr’ve Engineer
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If the contractor commences non-schedule work or incur expenditure in regard thereto
before the rates shall have been determined by the Competent Authority, then he shall be
entitled for payment for the work done as decided by the Competent Authority. the decision
of the Competent Authority shall be final. Such a decision shall be given by the Competent
Authority. Within a period of 30 (Thirty) days and it shall be open to the contractor not to
continue that item further. In such an event that item shall be got executed by other agency
at such an approved rate by Competent Authority Contractor may either determine his
contract if variations exceeds 10 (Ten) % of the Administrative approval, or may apply for
extension.

Extension of time | ¢ variati

The time for the completion of work shall be extended in proportion of the variation of the
work bear to the original contract work and certificate of Executive Engineer ,Muncipal
Corporation Raigarh shall be conclusive as to such proportion.
NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR ALTERATION IN OR
RESTRICTION OF WORKS:

Clause 14 - If at any time after the execution of the contract documents, the Executive Engineer
,Muncipal Corporation Raigarh shall for any reason whatsoever require the whole or any part
of the work as specified in the tender to be stopped for any period or shall not require the
whole or part of the work to be carried out at all or to be carried out by the contractor he shall
give notice in writing of the fact tothe contractor who shall there upon suspend or stop the work
totally or partially, as the case may be.

If any such case, except as provided hereunder, the contractor shall have no claim to any
payment or compensation what so ever on account of any profit or advantage which he might
have derived from the execution of the work in full, but which he did not so derive in
consequence of the full amount of the work not having been carried out, or on account of any
loss that he may be put to on account of materials purchased or for unemployment of labour
recruited by him. He shall not also have any claim for compensation by reason of any alteration
having been made in the original specifications, drawing, designs and instructions, which may
involve any curtailment of the work as originally contemplated. Where, however, materials have
already been purchased or agreed to be purchased by the contractor shall be paid for such
materials at the rates determined by the Engineer in Charge, provided they are not in excess of
requirement and of approved quality and / or shall be compensated for the loss, if any that he
may be put to, in respect of materials agreed to be purchased by him, the amount of such
compensation to be determined by the Executive Engineer ,Muncipal Corporation Raigarh
whose decision shall be final. If thecontractor suffers any loss on account of his having to pay
labour charges during the period during which the stoppage of work has been ordered under
this clause, the contractor shall, onapplication be entitled to such compensation on account of
labour charges as the Engineer in charge, whose decision shall be final, may consider
reasonable provided that thecontractor shall not be entitled to any compensation on account of
labour charges, if in the opinion of the Engineer in charge, the labour could have been
employed by the contractor elsewhere for the whole or part of the period during which the
stoppage of the work has been ordered as aforesaid.

If the total duration of suspension of the work is more than the six months, then this suspension
of the work will be considered as permanent stoppage of the work, and the contractor can
determine the contract, if he so desires.

Executive Enqi
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Clause 15 -If at any time before the security deposit is refunded to the contractor, it shall appear to the
Engineer in charge or his subordinate in charge of the work, that any work has been executed
with unsound, imperfect or unskiliful workmanship or with material of inferior quality or that any
materials or articles provided by him for the execution of the work are unsound, or of a quality
inferior to that contracted for, or are otherwise not in accordance with the contract, it shall be
lawful for the Executive Engineer ,Muncipal Corporation Raigarh to intimate this fact in writing
to the contractor and then notwithstanding the fact that the work, materials or articles
complained of may have been Inadvertently passed, certified and paid for contractor shall be
bound forthwith to rectify, or remove and reconstruct the work so specified in whole or in part,
as the case may require, or ifso required, shall remove the materials or articles so specified
and provide other proper and suitable materials or articles at his own proper charge and cost,
and in the event of his failing todo so with in a period to be specified by the Executive Engineer
Muncipal Corporation Raigarh in the written intimation aforesaid ,the contractor shall be liable
to pay compensation at the rate of one percent on the amount of contract put to tender every
day not exceeding ten days, during which the failure so,continues and in the case of any such
failure the Executive Engineer ,Muncipal Corporation Raigarh may rectify or remove and, re-
execute the wark or remove and replace the materials or articles complained of as the case
may be at the risk and expense in all respects of the contractor. Should the Executive
Engineer ,Muncipal Corporation Raigarh consider that any such inferior work or materials as
described above may be accepted or made use of it shall be within his discretion to accept to
the same at such reduced rates as he may fix therefore

WORK TO BE OPEN FOR INSPECTION-CONTRACTOR OR RESPONSIBLE AGENT

WOURK VB N e e, —,—,—m——— - —————

TO BE PRESENT:

Clause 16-All work under or in course of execution or executed in pursuance of the contract shall at all
time be open to the inspection and supervision of the Executive Engineer .Muncipal
Corporation Raigarh and his subordinatesand the contractor shall at all time during the usual
working hours, and at all other times at which reasonable notice of the intention of the
Executive Engineer ,Muncipal Corporation Raigarh or his subordinate to visit the work shall
have been given to the contractor, either himself be present to receive orders andinstruction or
have a responsible agent duly accredited in writing present for that purpose. Orders given to
the contractor’'s agent shall be considered to have the same force as if they hadbeen given to
the contractor himself.

Clause 17 -The contractor shall give not less than five days notice in writing to the Executive Engineer
Muncipal Corporation Raigarh or his subordinate in charge of the work before covering tip or
otherwise placing beyond the reach of measurement any work in order that the same may be
measured, and correct dimensions thereof be taken before the same is so covered up or
placed beyond the reach of measurement, any work without the consent in writing of the
Executive Engineer ,Muncipal Corporation Raigarh or his subordinate in charge of the work
and if any work shall be covered up or placed beyond the reach of measurement without such
notice having been given or consent obtained, the same shall be uncovered at the contractors
expenses, or in default thereof, no payment or allowanceshall be made for such work or the
materials with which the same was executed.

Executive Engineer
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Clause18- CONTRACTOR LIABLE FOR DAMAGE DONE AND FOR IMPERFECTIONS AFTER
CERTIFICATE OF COMPLETION

CERTIFICATE OF LUMFLE 1
If the contractor or his work people or servants shall break, deface injure or destroy any part of
building in which they may be working or any building, road, road curbs, fences, enclosures,
water pipes, cables drains, electric or telephone posts or Wires trees grass or grassland or
cultivated ground continuous to the premises on which the work or any part of it is being
executed, or if any damage shall happen to the work while in progress, from any cause
whatever, or any imperfections become apparent the contractor shall make good the same at
his own expense or in default, the Executive Engineer ,Muncipal Corporation Raigarh may
cause the same to be made good by other workmen and deduct the expense of which
certificate of the Executive Engineer Muncipal Corporation Raigarh shall be final) from any
sums that may be then or at any time thereafter, may become due to the contractor or from his
security deposits, or the proceeds of sale thereof or of a sufficient portionthereof.
The security deposit of the contractor to the extent of 50% shall be refunded on his getting the
completion certificate, provided that all the recoveries outstanding against him are realised.
Balance 50% of the amount shall be refunded after four months of completion of work or final
bill paid whichever is earlier.

Clause 19 - CONTRACTOR TO SUPPLY PLANT, LADDERS, SCAFFOLDING, ETC.:

The contractor shall supply at his own cost materials (except such special materials if
any, as may in accordance with the contractor be supplied from the Executive Engineer
Muncipal Corporation Raigarh 's Stores) plants, tool, appliances, implements, ladders,
cordage, tackle, Scaffolding and temporary work requisite for the proper execution the
work whether original, or altered orsubstituted, and whether included in the specification
or other documents forming part ofthe contractor referred to in these condition or not or
which may be necessary for the purpose of satisfying or complying with the requirement
of the Executive Engineer Muncipal Corporation Raigarh as toany matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to require
together with carriage there for to and from the work. The contractorshall also supply
without charge requisite number of persons with the means and materials necessary
for the purpose of setting out werks, and counting, weighing& assisting in the
measurement or examination at any time and from time to time of the work, or
materials. Failing his so doing the same may be provided by the Executive Engineer
Muncipal Corporation Raigarh at the expenses of the contractor and the expenses
may be deducted from any money due to the contractor under the contract, or from his
security deposit or the proceeds of sale thereof, or of a sufficient portion thereof.
Contractor is liable for damages arising from non-provision of lights fencing etc. The
contractor shall also provide at his own cost except when the contract specifically
provides otherwise and except for payments due under clause all necessary fencing and
lights required to protect the public from accident and shall be bound to bear the
expenses of defence of every suit, action or proceedings at law that may be brought by
any person for injury sustained owing to neglect of the above precautions & to pay any
damage and costs which may be awarded in any such suit, action or proceedings to any
such person or which may with the consent of the contractor be paid to compromise any
claim by any such person.

Executive Engineer
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Clause 20 - - i

COMPENSATION ACT 1923:

In every case in which by virtue of the provisions of section 12 sub-section (1) of the
workman’'s compensation Act 1923 Executive Engineer ,Muncipal Corporation Raigarh
is obliged to pay compensationto a workman employed by the contractor in execution of
the works and will recover fromthe contractor the amount of compensation so paid
Executive Engineer ,Muncipal Corporation Raigarh shall be at liberty to recover the
amount or any part thereof by deducting it from the security deposit or from any sum
due by Executive Engineer ,Muncipal Corporation Raigarh to the contractor whether
under this contract or otherwise. Executive Engineer ,Muncipal Corporation Raigarh
may not be bound to contest any claim made against them under section - 12 sub-
sections (1) of the said Act except on the written request of the contractor and upon his
giving to Executive Engineer ,Muncipal Corporation Raigarh full securityfor all cases for
which Executive Engineer ,Muncipal Corporation Raigarh might become liable in
consequence contesting such claim.

LABOUR:

Clause 21 - The contractor should get himself registered under contract - labour regulations and

abolition Act 1970 including its amendments after getting a certificate from the principal
employer.

Clause 22 - Labour below the age of 14 years - Nc labour below the age of 14 years shall be

employed on the work.

EAIR WAGE:

Clause 23 - The contractor shall pay not less than fair wage to labour engaged by him on the work.

Explanation -

(a)

(b)

(c)

(d)

Fair wage' means wage(s) whether for time or piece work notified during the period of execution
of contract for the work and where such wages have not been so notified, the wages prescribed
by the revenue Commissioner/Collector for that period

The contractor shall, notwithstanding the provisions of any contract to the contrary cause to be
paid a fair wage to labourers indirectly engaged on the work including any labour engaged by
his sub-contractors in connection with the said work, as if the labourers had been immediately
employed by him. '

In respect of labour directly or indirectly employed on the work for the performance of the
contractors part of this agreement the contractor shall comply with or cause to be complied with
the Labour Act in force.

The Executive Engineer ,Muncipal Corporation Raigarh shall have the right to deduct, from the
moneys due to the contractor,any sum required or estimated to be required for making good
the loss suffered by a worker orworkers by reasons of non-fulfilment to the conditions of the
contract for the benefit of the workers non payment of wages or deductions made from his or
their wages, which are not justified by the terms of the contract or non observance of the
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regulations.

(e)  The contractor shall be primarily liable for all payments to be made under and for observance of
the regulations afore said without prejudice to his right to claim indemnity from his sub-
contractors.

(1] The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.

Subletting of works
Clause 24:- The contract may be rescinded and security deposit forfeited, for subletting the work beyond

permissible limits as per clause 7.1 of appendix 2.10 or if contractor becomes insolvent.

24 .1 The contract shall not be assigned of sublet without prior sanction of the authority who has accepted
the tender in writing. And if the contractor assign or sublet his contract, for more than permissible limits as
per clause 7.1 of appendix 2.10 of attempt to do so, or become insolvent commence any in solvency
proceedings or make any composition with his creditors, or attempt to do so or if any gratuity, gift, loan,
perquisite, reward of and advantage pecuniary of otherwise, shall either directly of indirectly be given,
promised of offered by the contractor, of any of this servants of agents or to any public officer or person in
the employ of Government in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the Executive Engineer may there
upon by notice in writing rescind the contract, and the S.D. of the contractor shall there upon stand
forfeited and be absolutely at the disposal of Government and the same consequences shall ensure as if
the contract had been rescinded under clause 3 thereof, and in addition the contractor shall not be
entitled to recover or be paid for any work there to for actually performed under the contract.

Any such assignment/subletting within the limit of 25% by the authority who has accepted the tenders OR
50% by the next higher authority accepting the tender or Govt. as the case may be shall not diminish or
dilute the liability responsibility of the contractor.

If the contractor gets item/items of work executed on a task rate basis without materials, this shall not
amount to subletting of the contract.

(i) Any subcontracted work, done in Chhattisgarh state with prior approval of competent authority, such
subcontractor will also get the credit for work towards his experience.

(i) The authority accepting the tender shall be empowered to terminate any contract if the contractor
sublets the work to some other person on the basis of power of attorney.

(iii) Subletting of work as per clause 7.1 of appendix 2.10 shall result in reduction in experience of the
main contractor to the extent of the sublet.

(Amendment issued by C.G. Govt. PWD Mantralay, Mahanadi Bhawan, Naya Raipur vide Letter no..F 21-

5/T/19/2012/Tender Dated:-22.06.2018)

Clause 25:Sum payable by way of Compensation to be considered as Reasonable Compensation
Without Reference to Actual Loss:
All sums payable by way of compensation under any of these conditions shall be considered

as reasonable compensation to be applied to the use of Executive Engineer ,Muncipal
Corporation Raigarh without reference to the actual loss or damage sustained, and whether
or not any damage shall have been sustained.

Clause 26 - CHANGE IN THE CONSTITUTION OF FIRM:

In the case of tender by partners any change in the constitution of the firm shall be
forthwith notified by the contractor to the Executive Engineer ,Muncipal Corporation
Raigarh for his information, and contractor shall initiate steps for fresh & new
registration which shall be assessed & decided by the competent authority for fresh

registration. \
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Clause 27 - WORK TO BE UNDER DIRECTION OF CMO/Executive Engineer :

All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respect of the Executive Engineer ,Muncipal Corporation
Raigarh for the time being who shall be entitled to direct atwhat point or points and in
what manner they are to commenced and from time to time carried on.
Clause 28 ARBITRATION CLAUSE:
Except as otherwise provided in this contract all question and dispute relating to the
meaning of the specification, designs, drawings and instruction herein before mentioned as
to thing whatsoever in any way arising out of or relating to the contract designs, drawings,
specification, estimate, concerning the works, or the execution or failure to execute the
same, whether arising during the progress of the work, or a after the abandonment there of
shall be referred to the Executive Engineer ,Muncipal Corporation Raigarh for his
decision, within a period of 30 (thirty) days of such an occurrence (s). There upon the
Executive Engineer ,Muncipal Corporation Raigarh shall give his written instructions
and/or decisions, after hearing the contractor and Engineer-in-Charge within aperiod of 15
(fifteen) days of'such request. This period can be extended by mutual consentof parties.

Upon receipt of written instructions or decisions, of Executive Engineer ,Muncipal
Corporation Raigarh the parties shall promptly proceed without delay to comply such
instructions or decisions. If the Executive Engineer ,Muncipal Corporation Raigarh fails to
give his instruction or decisions in writing within a period of 15(fifteen) days or mutually
agreed time after being requested and/or, if the party (es) is/are aggrieved against the
decision of the Executive Engineer ,Muncipal Corporation Raigarh , the aggrieved party
may within 30 days prefer an appeal to the Competent Authority, who shall afford an
opportunity to the parties of being heard and to offer evidence in support of his appeal.
The, Competent Authority will give his decision within 30 (thirty) days, or such, mutually
agreed period.
If any party is not satisfied with the decision of the Competent Authority he can file a
petition for resolving the dispute through arbitration in the arbitration tribunal
A reference to Arbitration Tribunal shall be no ground for not continuing the work on the
part of the Contractor. Payment as per original terms and condition of the agreement shall
be continued by the Executive Engineer ,Muncipal Corporation Raigarh in accordance with
clause 8 above.

Clause 29 - LUMP SUMIN ESTIMATE:
When the estimate on which a tender is made includes lump sums in respect of part of the
works, the contractor shall be entitled to payment in respect of the items of work involved or
the part of the work in the question at the same rates as are payable under this contract for
such items, or if the part of the work in question is not, in the opinion of the Executive
Engineer ,Muncipal Corporation Raigarh , capable of measurement, the Executive
Engineer ,Muncipal Corporation Raigarh may at the his discretion pay the lump sum
amount entered in the estimates , and the certificate in writingof the Executive Engineer
Muncipal Corporation Raigarh shall be final and conclusive against the contractor with
regard to any sum or sums payable to him under the provisions of this clause.
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Acti I ification:

Clause 30 - In the case of any class of work for which there is no specification as is mentioned in
Rule such work shall be carried out in accordance with the specification approved by
Competent Authority /Engineer-in-Charge for application to works.

Contractor's Percentage whether Applied to Net or Gross Amounts of Bills:

Clause 31 - The percentage referred to at Para 7 of the tender will be deducted from/added to the
gross amount of the bills for work done after deduction of the cost of materials supplied
by the department.

Claim for Quantities Entered in the Tender or Estimate:

Clause 32 - Quantities shown in the tender are approximate and no claim shall be entertained for
quantities of work executed being either more or less than those entered in the tender of
estimate. This is subject to the limitations as provided for in clause 13 and 14 above.

Claim for Compensation for Delay In Starting the Work:

Clause 33 - No compensation shall be allowed for any delay caused, except as provided under
clause 5.3, in starting of the work on any other ground or reasons whatsoever.

EMPLOYMENT OF SCARCITY LABQUR:

Clause 34- If Government declare a state of Scarcity or famine to exist in any village situated within
sixteen kilometres of the work the contractor, shall employ upon such paris of the work
as are suitable for unskilled labour, any person certified to him by the Competent
Authority or by any person to whom the Competent Authority may have delegated this
duty in writing to be in need of relief and shall be bound to pay to such persons wages
not below the minimum which Government may have fixed in this behalf. Any dispute,
which may arise in connection with the implementation of this clause, shall be decided
by the Executive Engineer Technical Cell Nava Raipur, whose decision shall be final
and binding on the contractor.

R | Mi Mi |

Clause 35' - The contractor shall pay all quarries, Royalty charges etc. If the contractor fails to
produce the royalty clearance certificate from concerned department then the
Executive Engineer ,Muncipal Corporation Raigarh shall deduct the royalty charges
from his bills and keep in deposit head, which shall be refunded to the contractor on
production of royalty clearance certificate from the concerned department. If he fails to
produce the royalty clearance certificate within 30 days of submission of final bill, then
royalty charges which was keep under deposit head by the Executive Engineer
‘Muncipal Corporation Raigarh shall be deposited to the concerned department and his
final bill payment shall be released.

Any change in the royalty rates of minor minerals notified by the state government, after
the date of submission of financial offer by the bidder/contractor, then this
increase/decrease in the rates shall be reimbursed/deducted on actual basis.

FEREIE SN \\7
Executive Engineer

Raigarh (C.G.)



Clause 36 - The Executive Engineer ,Muncipal Corporation Raigarh shall have the right to cause
Audit and Technical Examination of the works and the final bills of the contractor
including all supporting vouchers, abstracts etc. to be made as per payments of the
final bills and if as a result of such Audit & Technical Examination the sum is found to
have been overpaid in respect of anywork done by the contractor under the contract or
any work claimed by him to has beendone under contract and found not to have been
executed, the contractor shall be liableto refund the amount of over payment and it
shall be lawful for the Executive Executive Engineer ,Muncipal Corporation Raigarh to
recover the same from the security deposit of the contractor or from any dues payableto
the contractor from the Executive Engineer ,Muncipal Corporation Raigarh account if it
is found that the contractor was paid lesser than what was due to him under the
contract in respect any work executed by him under it, the amount of such under
payment shall be duly paid by the Executive Engineer ,Muncipal Corporation Raigarh
to the contractor.

In the case of any audit examination and recovery consequent on the same the
contractor shall be given an opportunity to explain his case and decision of the
Superintending Engineer shall be final.

In the case of Technical Audit, consequent on which there is a recovery from the
contractor, no recovery, should be made without orders of the Chief Engineer whose
decision shall be final. All action under this clause should be initiated and intimated to
the contractor within a period of Twenty four months from the date of completion of
work.

DEATH OF PERMANENT INVALIDITY OF CONTRACTOR:

Clause 37 - If the contractor is an individual or a proprietary concern, partnership concern, dies
during the currency of the contract or becomes permanently incapacitated, where the
surviving partners are only minors the contract shall be closed without levying any
damages/compensation as provided for in clause 3 of the contract agreement.

However, if Competent Authority is satisfied about the competence of the surviving, then
the Competent Authority shall enter into a fresh agreement for the remaining work
strictlyon the same terms and conditions, under which the contract was awarded.

PENALTY FOR BREACH OF CONTRACT:

Clause 38 - On the breach of any term or condition of this contract by the contractor the said the
UAD shall be entitled to forfeit the Security deposit or the balance thereof that may at
the time be remaining, and to realise and retain the same as damages and
compensation for the said breach but without prejudice to the right of the UAD to
recover further sums as damages from any sums due or which may become due to the
contractor by UAD or otherwise howsoever.
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NOTICE TO THE CONTRACTOR TO START WORK

Your contract for the work has been accepted by me / Chief Municipal Officer/

Government on behalf of the Governor of Chhattisgarh on the day of

200 and you are, hereby ordered to commence the work. The commencement date reckoned shall ----
be

Signature
Executive Engineer
Municipal Corporation Raigarh

The above notice to the contractor (s) to commence work from the reckoned day of
(month) . 200 (year) was issued vide this office memorandum
No. dated the 200
Signature
Signature of Contractor Executive Engineer

Municipal Corporation Raigarh

&

Executive Engi
Municial Cooraten



COMPLETION CERTIFICATE

In pursuance of clause 7 of the agreement in form A, No.-——--———/Dt of
/ / between the contactor Shri/Ms.

...........................................

and the Governor of Chhattisgarh; it is hereby certified
that the said Contractor has duly completed the execution of the work under; taken by him there

under on this day of 20 and this certificate was issued to the contractor vide
cffice meMo MNO. .. sumiesmaaimamme Dt

(Signature of the Engineer — in — charge)

Executi
ve ;
Mu m‘cipal C ngm Ber

Raigarh (C.g )



| Issued vide Govt. no. 8231/8275/04/19/nivida/B Raipur dated 31/10/05
| APPENDIX 2.10

GOVERNMENT OF CHHATTISGARH

OFFICE OF THE MUNICIPAL CORPORATION, RAIGARH(C.G)

DETAILED NOTICE INVITING TENDER
(IN FORM: A, FOR CONSTRUCTION AND MAINTENANCE WORKS)

1.1 Tenders are invited in Form A online from, Contractors Registered in Class “A” in New
Registration System “Unified Registration System -[e-Registration]” as well as registered
on P.W.D. website https://eproc.cgstate.gov.in on behalf of the Governor of Chhattisgarh for
the following work as per schedule of rates for PWD BUILDING SOR 2015, PWD ROAD SOR
2025, PWD Electrical works 2020 issued by E-in-C PWD, Raipur . The tender documents
can be purchased from the P.W.D. website https:/leproc.cgstate.gov.in directly through
online by the payment of the cost of tender form online.

The cost of tender form on or before date ...... - | T—

Cost of tender form: - Rs.

For On line tenders: - The bid seals (hash) of the online bids required to be

submitted by the bidders have to be generated and submitted after signing them with

Digital Signatures on the system up to i P.M. ON date .....oodeuressesduennnnnnes then only

the On line tenders of those contractors will be received on the P.W.D. Website from

......................................... P.M. on date .......... 10 .o ieecersasemrannens P.M, ON date ..o...ooe

Contractors have to submit copies of Commercial Tax Registration Certificate, Revenue
} solvency certificate, financial capacity Certificate from any schedule Bank, Valid

Registration Certificate and other required documents along with the Earnest Money

Deposit in a separate Envelope and the same should reach the concerned office of the

E-In-C, PWD Raipur before date ....... < N ——— up to ceeennns by registered

A.D./Speed post.

As the bids of the contractors have to be digitally signed by the contractor before

submitting the bids Online, the bidders are advised to obtain Digital Certificates in order to

bid for the work

Note: - For online purchase of tender document application letter is not required

For Manual Tenders: - Deleted

1. NAME OF the WWOTK! meevrnrensseemeeeirierrrsssassssesesnnrresssaanasasaasinsssanansssrsssansnsstarssiiom

2, Probable amount of contract: - .........

3. AMOUNt Of BAIMEST MONBY = .. vevieceriun it ieeiit i aer e es i sas b e b s ba s s s

4: Time allowed for completion: -  Months including rainy season from reckoned date.
1.2 The electrical work shall be executed by civil contractor by engaging the person(s) only

who possess proper valid electric license issued by the competent authority of the state
Government. He shall also attach a copy of the license before starting electrical items of work.

1.2.1.Where the contract for civil works of any building includes electrical works also, the
Executive Engineer, P.W.D .E&M. Dn. Concerned would be the Engineer in Charge in so far as
electrical works component is concerned.
8/7/25 I

Executive Engineer
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TR ——

1.2.2.

“The Superintending Engineer” referred to clause13 of appendix 2.13 or sppendix 214

(Agreement in form ‘A’ and ‘B’ respectively) would refer to the Superintending enginess. =W D&/

M Circle concerned so far as the electrical component of the work is concerned.

1.3:
1.4;

1.5

1.6:

1iT:

1.8:
1.9.

1.10

1.1

8/7/25

Not more than one tender shall be submitted by any contractor or by a firm of contraciors.
No two or more concerns in which an individual is interested, as a proprietor andl o
partner shall tender for the execution of the same Work. If they do so all such tenders shall
be liable to be rejected,

The authority competent to accept the tenders shall be as provided in Para 2.094 WD
volume-|

Tender document consisting of plans, specifications, schedule(s) of gquantities of the
various items of work to be done, the conditions of contract and other necessary
documents, together with addressed envelopes to be used for return of forms and other
documents will be open for inspection and issued/sold on payment of Rs.

up to
close of office hours of -—--—
The copies of others drawings and documents pertaining to the work signed for the
purpose of identification by the accepting office or his accredited representative and
samples of materials to be arranged by the contractor will be open for inspection by
tenderers at the offices of ...........ce. weevivieicirrineennn. during working hours between up to
the date mentioned in clause 1.1 & 1.6 above.
Tenders shall not be received by any other means like ordinary post or personal delivery.
Any manual tender received through registered post (AD.) Speed post after close of office
hours of the prescribed dead line for receipt of tenders shall not be received from the
postman and or if received shall be returned back to the tenderer unopened. All other
tenders received before the prescribed deadline for receipt of tenders shall be in kept in
safe custody with the office Superintendent or Divisional Accountant or Senior Account
Clerk of the office of Superintending Engineer/Executive Engineer (as the case may be) till
the prescribed time for opening of tenders.
On line and for manual tenders shall be opened on date .......J...../120 at
vrereeeeseesee.. @t the office of the Municipal Corporation, Raigarh before the contractors or
his authorized representative intending to be present
All manual tenders received after the prescribed deadline shall be returned back unopened
after subscribing the following remarks with dated initials by Superintending Engineer/
Executive Engineer or office Superintendent/D.A/S.A.C.
"Received late on date at AM./ P.M. hence not entertained and returned”
NOTES FOR GUIDANCE OF THE DEPARTMENTAL OFFICERS ONLY
Note (I): Fill in the blanks and strike out whichever is not applicable carefully before issue
of N.I.T. for publication and display on the notice board as well as before sale / issue to
intending tenderers.

2 ExecutiVe Engineer
Municipal Corporation
Raigarh (C.G.)




Note (ll): Unless the tender forms with complete documents are fully prepared and ready
for delivery to intending tenderers; the notice shall not be displayed on the notice board
nor sent for publication in the press.

Note (lll): All tenders received after the deadline shall be noted in the register to be
maintained in the concerned office & shall be counter signed by the head of office in the

following format.

S.No. Name of work Time & date of | Initial of person | Date initials of
receipt who returned the head office.
the tender.

1.12

1)
1)

V)

8/7/25

Note (IV): The names of tenderer(s) or their authorized representative present at the time
of opening of tender(s) shall be noted in a register and their signature obtained in token of
their presence. Rates and conditions, if any, offered by the tenderer(s) shall be read aloud
by the officer opening the tender(s), so that the same can be noted by the tenderers or
their representatives, if they so desire. The rates as well as conditions contained in the
forwarding letter or separately attached to the tender(s) be read out, may also be got
signed by all the tenderers or their representatives, who might be present. If they so
desire. Comparative statements when ready (this should be as far as possible be got
ready on the day after opening tenders) should also be exhibited publicly to the tenderers
or their representatives.

Note (V): The officer opening the tender(s) should mark every tender under his dated
initials by the fraction, the denominator of each will show the order in which the tenders are
opened and the numerator will show the total number of tenders received. This should be
done invariably on the first page of the tender form and on page (2) where the tenderers
are to sign as well as pages of schedule of items. (Annexure-E) attested and number the
corrections and overwriting on each in tender with dated initials. If some words or figure
is/are corrected more than once, then all of such corrections must be initialed with date.

INSTRUCTIONS FOR GUIDANCE OF TENDERERS

The tender will be liable to be rejected out-right, if while submitting it:-

The tenderer proposes any alterations .in the work specified, in the time allowed for
carrying out the work or any conditions thereof - or

Any of the pages of the tenders removed or replaced - or

In the case of item rate tenders, rates are not entered in figures, and in words and the total
of the each item and grand totals are not written by the tenderers in the last column of the
schedule of items (Annexure-E under his signature - or

If erasures without attestation are made by him in the tender - or

If all corrections and conditions and pasted slips are not initialed & dated by the tenderer -

or

Exe{.:utive Enginegar
Municipal Corporation
Raigarh (C.G.)




)

i)
2.
2.1

If the tenderer or in the case, each partner or any parteners so authonses Shereof, does
not sign or signature/signatures is/are not attested by a witness on page 2 of #e tender in
the space provided for the purpose - or

If documents are not filled in ink or by ball pen.

RATES:

The schedule of items: The schedule of all items of work to be executed is enclosed as
Annexure - E

2.2: Percentage rate tender in form "A".

2.2.1 In_respect of percentage rate tenders:- contractor should quote his separate tender
percentage rate above or below or at par the following schedule of rates.

(a) Building Work: including water supply & Sanitary fittings - The Schedule of rates

issued by the E-in-C PWD Raipur (C.G.) in force with effect from 01.01.2015 and its
amendments issued up to the date of 23.12.2022.

(b) Electric works: - The Schedule of rates issued by the the E-in-C PWD Raipur (C.G.)in

force with effect from 01.06.2020 and its amendments issued up to the date of
01.06.2020.

- The Schedule of rates PWD ROAD SOR 2025 for

Y
issued by the E-in-C PWD Raipur (C.G.) in force with effect from and its
amendments issued up to the date of issue of N. L.T-

2.2.2; The percentage of tender above / below or at par with the relevant schedule of rates

2.2.3;

2.2.4;

2.2.5:
8/7/25

inclusive of all amendments issued up to the date of the issue of notice inviting tenders
should be expressed on the tender form itself, both in words and figures in such a way that
interpolation is not possible and all over writings should be neatly scored out and rewritten
and the corrections should be duly attested and dated prior to the submission of tender.

Tenders not specifying percentage in words will summarily be rejected. In the case of
variation between the rates stated in figure and words, the lesser of the two shall be
deemed to be valid.

Any amendments to the schedule or rates after the date of issue of this tender notice or
the date of issue of any amendments to the N.LT. specifically nofifying the said
amendments to the current schedule of, rates, shall not apply to this tender.

The percentage tendered by the contractor will apply to those rates which find place in the
Schedule of rates mentioned in clause 2.2.1 or have been derived from the said Schedule
of rates and not to other items of work.

The percentage quoted by the contractor shall not be altered by the contractor during the
term of contract. The deduction or addition, as the case may be of the percentage will be
calculated on the amount of bill for the work done, after deducting the cost of materials
supplied departmentally, if any, at rates specified in the agreement

If the work involves more.than one S.0.R. even then the contractor shall quote only single
4
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rate, applicable to the concerned S.0.R. (for example- Building S

S.OR.)

‘O.R. and Electrical

(i)
(ii)

(a)

8/7/25

er (form A) - as provided in clause 13 the conditions of contract
as provided in clause 13 of the conditions of contract

for percentage rate tend
for item rate tender (form B) -
However both (i) and (ii) are subject to further condition as below:-

nical sanction authority is required where net increase in
in agreemented quantities and or quantities due to
and any savings in agreemented quantities is

Prior approval of Tech
agreement amount, due to excess,
substitutions, non sor, non, schedule items

5
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(b)

(c)

upto 10 percent of agreemented amount within the scope of work.

Any variation beyond the limits as per (a) of this clause shall require prior approval of
government,

Government shall have full powers either to accept or reject the variation proposal beyond
10 percent of agreemented amount.

( Amendments issued on Dt. 04.04.2018 vide Letter no. 21-5/T/19/2012/Tender dt.04.04.18)

3
3.1:

3.2

Submission of Tender :-

Earnest money: -No tender will be considered without the deposit of the specified eamest
money which will be returned to the unsuccessful tenderers on the rejection of their
tenders, or earlier as may be decided by the competent authority and on production of a
certificate of ..........cccoooovviiil that all tender documents have been returned, and will
be retained from the successful tenders as part of the security deposit.

Forms of earnest money:-

The amount of earnest money shall be accepted only in the shape of Bank drafts or in
other interest. bearing shapes mentioned in W.D. Manual Para. 2.079 in favour of the
Executive Engineer of concerned division. valid for a period of -——=——-months at least and
further subject to appropriate verification by the Executive Engineer concerned .

For online tenders the Earnest money shall be deposited electronically by
NEFT/RTGS, Internet Banking, Debit/Credit Cards on any other online process of
payment. Contractor is required to generate a challan through e-Procurement system for
specific tenders before transfer of fund and system generated challan may be submitted to
bank physically for RTGS/NEFT or contractor may use other online option for making
payment in account number shown in the online generated challan,

It is clarifide that every contractor's challan number will be different for each challan
generated from system of different or same tender. The cost of money transfer ( including
Payment Gateways Commission elfc.) has to be borne by the contractor. It is advised that
the contractors should consider the time taken to process the payment electronically ( i.e.
NEFT/RTGS Net Banking, Credit/Debit cards ).

No interest shall be payable to contractors on amount deposited as earnest money.

(Amendment issued by C.G. Govt. PWD Mantralay, Mahanadi Bhawan, Naya Raipur vide
Letter no..F 21-5/T/19/2012/Tender Dated:-28.12.2019)

32.2:

3.3

3.4

8/7/25

The intending tenderers from other state may remit E.M. in the form of the bank draft of
any schedule bank payable at par at the head quarter of the Executive Engineer.
Earnest Money in separate covers: The earnest money in one of the prescribed forms
should be produced / sent Separately and not kept in the covers containing the tender and
if the earnest money is not found in accorda nce with the prescribed mode the tender will
be returned unopened to the tenderer in case of tenders to be submitted by registered
A.D. or speed post. In case of on line tenders earnest money submitted shall be verified &
if found in accordance with the prescribed mode, then only on line financial offer shall be
opened

Adjustment of the earnest money:- Earnest money, which has been deposited for a

6
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particular work, will not be adjusted towards the earnest money for another work but can
be adjusted (if available) for the same work if tender is recalled and if requested in writing

by the tenderer.

3.4.1 Refund of earnest money:

3.4.1. (i) If it is decided on the same day to reject all the tenders, the earnest money of all
tenderers shall be refunded immediately after taking decision by the competent
authority.

3.4.1.(ii) The eamest money of tenderers whose tenders are rejected shall be refunded

3.8

(b)

©

3.6

3T

3.8

(a)

(b)

Also in case of the tenderer whose tender is accepted, and /or conveyed after
expiry of the validity period ,Earnest money shall be refundable unless validity

period extended by the tenderer

Securig Degosit: (a) The Security Deposit shall be recovered from the Running Bills and
final bill @ 5%(five) Percent as per clause - | of the agreement read with Para 3.5 of the N.LT.

The amount of the E.M. shall not be adjusted when value of work done reaches the limit of the
amount of Contract or exceeds the probable amount of the contract.

For unbalanced tender rate additional security Deposit shall be deposited as per respective clause
of “Special Condition of NIT in percentage rate/item rate tenders.

Implication of submission of tender: Tenderers are advised to visit site sufficiently in
advance of the date fixed for submission of the tenders. A tenderer shall be deemed to

have full knowledge of the relevant documents, samples site etc. whether he inspects

them or not.
The submission of a tender by a contractor implies that he has read the notice, conditions

of tender and all other contract documents and made himself aware of the standard and
procedure, in this respect, laid down in MORTH / I.R.C. Specification/ CPWD Specification
IS| Code for building and electrical works to be done, has thoroughly inspected the
quarries with their approaches, site of work, etc., and satisfied himself regarding the
suitability and availability of site of work, etc. and satisfied himself regarding the suitability
and availability of the materials at the quarries. The responsibility of opening new quarries
and construction and maintenance of approaches there to shall lie wholly with the

contractor,

Income Tax Certificate- A tenderer purchasing/Participating tender documents for works

exceeding Rs. 10 lacs shall submit either
Income Tax clearance certificate issued with in 12 months from the date of receipt of

tender.
OR

His Income Tax return for the preceding 3 years and where law requires shall submit the
audited balance sheet of Profit and Loss Account Statemeqts with auditor's report for the

preceding 3 years.
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3.8.1: A financial capacity certificate or attested photocopy their — of, from any schedule bank
along with the application for the tender papers be submitted which should not be older
than 12 months from the date of application. Amount of financial capacity to be furnished
shall be at least 15(fifteen) % of amount put to tender
The financial capacity certificate shall have to be in the following format:

CERTIFICATE
(on the letter head of the Bank)
On the basis of transactions/turn over in the account of

(Name and Address)
We are of the opinion that his financial capacity is to the extent of (both figures & words) Rs.

This is without any prejudice and responsibility on our part.
Br Manager
With seal of Bank
Place:
Date :
00
In case of Online tender, financial offer shall not be opened & In case of manual tenders, tender

copies would not be issued/sold in the absence of these documents mentioned in clause 3.8 and

3.9.  List of works In Progress: Tenderer must furnish a list of contracts already held by him at
the time of submitting the tender, in the Department and elsewhere showing therein.

3.9.  (1): The amount of each contract and total period of completion with information of original
stipulated date of completion and actual date of completion.

38.  (2): Balance of works remaining to be done, and the remaining time allowed as per

contract.

3.9.  (3): The amount of solvency certificate produced by him at the time of enrolment in the
department.

3.9.(4): Details of works where he withdraw his offer or did not-execute the agreement or

where his contracts were rescinded in any department/organization (by whatever name
these are called) of the Govt. of Chhattisgarh.

3.9(5): Tender submitted and wherever his offer is the lowest with details of work, contract sumé&
period mentioned for completion there in.

3.9(6): Other required documents

Executive Engineer
sl 8 Municipal Corporation
Raigarh (C.G.)



3.1

4.2

4.3:
44.

4.5

48.:

4.7

8/7/25

Relationship: The contractor shall not be permitted to tender for works in the Division
(responsible for award and Execution of contracts) in which his near relative is posted as
Divisional Accountant. He shall intimate the name of his near relative working in the
P.W.D. Secretariat and the concerned Division, He shall also intimate the name of persons
who are working with him in any capacity or subsequently employed by P.W.D.
Secretariat. Any breach of this condition by the contractor would render himself liable to be
removed from the approved list of contractors of the department.

Note: By the term near relative is meant wife, husband, parents and son, grandson,
brothers, sisters, brother-in-law, father-in-law and mother-in-law.

Signature of the tenderer for the works shall be witnessed by another person and
signature affixed with his name designation and address in the space provided in the
Tender document. Failure to observe this condition can render the tender of the contractor

liable to rejection.

Opening and acceptance of tender:

Place and time of opening : The tenders shall be opened at ............... or as suitable
on the day subsequent to the dead line prescribed for receipt for tenders as per Para 1.1
above by the concerned Office of the Municipal Corporation Raigarh in the presence of the
tenderer or their duly authorized agents who may choose to attend. The officer authorized
to open the tender may depute another officer to open the tender under unavoidable
circumstances. If that day happens fo be a holiday, then it shall be opened on the
immediate next working day at the same time and place.

Powers of Officer, receiving tenders: The officer who opens the tender and for which
he is not competent to accept, shall forward the tender to the competent authority through
proper administrative channel: with his definite recommendation and enclosing therein all

the tenders so received along with a complete set of approved NIT.

Conditional tender are liable to be rejected

Canvassing:- Canvassing for support in any from for the acceptance of any tender is
strictly prohibited. Any tenderer doing so will render himself liable to penalties which may
include removal to of his name from the register of approved contractors or penal action
under section-8 of the M.P. vinirdishtta Bhrasta Acharan Nivaran vidheyak , 1982.
Unsealed tenders : The tenders can be rejected if not properly sealed by wax or by
sticking tape, in the case of manual tenders

The authority competent to accept a tender reserves the right to accept the tender for the
whole work or for a distinct part thereof or by distributing the work between one or more
tenderers, or reject the tender as a whole without assigning any reason. Such decision

shall not be open to challenge in any forum or court of law.

Validity of offer:- Tender shall remain open up to 120 (one hundred twenty ) days from

Execmgineer
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the specified deadlines of receipt of tender(s) and in the event of the tenderer withdrawing
his offer before the aforesaid date, for any reason whatsoever, eamest money deposited
shall be forfeited.

4.7 .1: In the event of withdrawing his/her offer before the expiry of the period of validity of offer or
failing to execute the agreement as required by condition NO.8.1.1. of the nofice inviting
tender (N.L.T.) he/she will not be entitled to tender for this work. In case of recall of
tenders, in addition to forfeiture of his/her earnest money as per provisions of condition
nos. 4.7 & 8.1.1 of the N.L.T. as may be applicable for the work, If the tenderer has
committed a similar default on earlier occasion (s)as well then his/her registration in the
department may be suspended temporarily for a period of 2 (Two) years, from such date
as may be ordered by the authority who had registered him/her.

5. Specifications:-

5.1 Brief Specifications:- A brief note on construction and specification of all the
major items of the work is enclosed in Annexure- D

5.2 Material of construction:- The materials of construction to be used in the work
shall be governed by the MORTH /IRC specifications for Rural roads /other IRC
publications and their manual/ latest CPWD specifications/ISI codes for buildings and
the relevant Indian standard specification with amendments and revisions issued
up to the date of tender notice. Where ever any material has 1.S.I. mark such
material alone has to be used

5.3 Workmanship:- The work shall be carried out according to the specification
referred to hereinafter and according to sound engineering practice. The decision
of the Executive Engineer, in respect of workmanship will be final.

5.4  Specification for building work:- (Including water supply and sanitary fittings.)

5.4.1 The contractor shall execute the work in conformity with the standards and procedure laid
down latest CPWD specifications/IS| codes for buildings or special specification when ever
enclosed separately and in accordance with the approved drawings

5.4.2 Concrete. All concrete shall be Mixed in concrete mixer and compacted by mechanical
vibrators. Slump test shall be carried out during concreting and sample test cubes prepared and
tested for strength in accordance with the code. The Department will carry out the testing at the
cost of contractor.

The results of the tests shall conform with the required standard and if the Engineer-in- charge
considers that a structural test is necessary, the same shall be carried out as instructed by the
Engineer-in-charge at the contractor's expense and should the result of this be unsatisfactory the
contractor will be bound to take down and reconstruct the particular portion of which has given
unsatisfactory test results.

5.4.3 Bricks.:- The contractor should use the bricks manufactured on the metric system, as for as
possible.

54.4  All timber used in the wood work for works must be properly seasoned. In case of
important buildings mechanical seasoning should be done in good seasoning plant.

In case the contractor does not procure good seasoned wood, he may be asked to get it
seasoned in plant at his own expense
5.4.5 Maintenance of roofs. Subject to the provision in the agreements, it will be the

8/7/25 10
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responsibility of the contract to see that the roof does not leak, during the period of the fist rainy
season in respect of tile and sheet roofing and two consecutive rainy seasons in respect of lime
concrete and cement concrete terraced roof, after its completion. He will make good and replace
all the defective work on this account at his own cost.

5.5 Specification of Electrical works.

551 The work will be carried out as per the approved drawing and as directed by the
s esssmesneees. The work will be governed by " General specifications " for the Electrical
works in Government buildings in Madhya Pradesh in forces from 1972. All electrical materials
must bear “1.S.1.” mark

5.5.2 All samples of electrical accessories should be got approved from the Engineer- in- charge
prior to their us in work. Contractor will have to arrange and afford all facilities for their inspection
and rectify the defects pointed out by them. ltem involved in the Electrical work is enclosed in
Annexure D.

5.5.3 The Period of testing and refund of deposit will be 6 months after completion of work.

5.5.4 In case of supply of ceiling fan, table fan, exhaust fan, cabin fan tube light fixtures will be
made by the Department as mentioned in the S.O.R As such labour rates only as per S.0.R. will
be paid for fitting of such items in position as per S.0.R.

5.5.5 The Contractor should submit “as built” detailed wiring diagram on tracing cloth showing the
point position of switch length of point, position of D.B. and main switch circuit No. in which points
fall at time of final bill. Otherwise deduction of 1/2 percent (Half percent) will be made from the
contract sum of all electrical items

5.6. Specifications for road/bridge/culvert works.

The road / bridge / culvert works shall be carried out according to MORST&H
specifications for road & bridge works/ Specifications for Urban roads ,its manual / specification in
force' and or special specification or the relevant specifications published by the Indian Road
congress.

5.7 Contradictions or amendments: In the event of contradiction between the stipulations of the
Schedule of rates (schedule of rate relevant to this NIT) and aforesaid specification (vide Para 5.1
to 5.6 above) the stipulations of the schedule of rates shall gain precedence. In the event of
contradictions, if any, between different specifications and or codes of practice, referred to above
the decision of Engineer-in-Chief shall be final.

7. Miscellaneous Conditions

1.:The tenderer or supplier should have a place of business in the State of Chhattisgarh from
where the goods would be supplied to various destination in the state ang also hold a registration
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certificate as per rules,

2.:The tenderer or supplier shall also submit the clearance certificate as provided under section 36
of Chhattisgarh Vanijyak Kar Adhiniyam.

7.1 Subletting: The contractor shall not without the prior approval of the authority who has
accepted the tender in writing, sublet of assign to any other party or parties any portion of the
work under the contract. Where such approval is granted, the contractor shall not be relieved of
any obligation or duty or responsibility, which he undertakes under the contract. However such
subletting in no case be more than 25% of contract value, But if required can be increased up to
50(fifty)% with the prior permission of the next higher authority accepting the tender or the
Government as the case may be.

7.1.1 : Before subletting the Engineer in charge shall verify the technical & financial capacity of
the Sublette.

7.1.2 : The Sublette shall be a registered contractor in appropriate class under unified registration
system (e-registration) of Chhattisgarh or elsewhere in similar capacity, as recognized by public
works department and shall also have a technical and financial capacity corresponding to the
work proposed to be subletad.

(Amendment issued by C.G. Govt. PWD Mantralay, Mahanadi Bhawan, Naya Raipur vide
Letter no..F 21-5/T/19/2012/Tender Dated:-22.06.2018)

7.2 Taxes: The rate quoted by the Contractor shall be deemed to be inclusive of the sales and other
levies, duties, royalties, cess, toll, taxes of Central and State Governments including GST (Goods
and Services Tax) taxes of Local Bodies and Authorities that the Contractor will have to pay for
the performance of this Contract. The Governments will perform such duties in regard to the
deduction of such taxes at source as per applicable law.. However, if any other New tax (not
increase or decrease in existing all taxes, other levies, duties, rovalties, cess toll) is levied on
the Contractor (Under the agreement) either by Central Govt. or State Govt. then the
Executive Engineer shall reimburse the “New Tax” amount. on submission of proof of such

pavment by the contractor. (Ammendment issued by C.G. Govt. PWD Mantralay,
Mahanadi BHawan, Naya Raipur on 12.09.2017 vide Letter n0.F-21-5/T/19/2012/Tender.)

7.3 Minerals extracted for works carried out on behalf of the Government of India , from the
quarries in possession of and controlled by the state Government is subject to payment of Royalty
by the contractor to whom it shall not be refundable. The Executive Engineer shall not also issue
any certificate in respect of such materials extracted for Government of India work (Applicable to
Government of India works only)

7.4 Rules of Labour Camps:- The contractor will be bound to follow the Chhattisgarh
Model Rules relating to layout, water supply and sanitation on labour camps (vide
Annexure-A) and the provision of the National Building Code of India work in regard to
constructions and safety,

7.5  Fair Wages:- The contractor shall pay not less than fair wages to labourers engaged by
him during the contract period of the works (rules enclosed vide Annexure-B).

7.6 Work in the Vicinity:- The Executive Engineer reserves the right to take up

departmental work or to award work on contract in the vicinity without prejudice to the
terms of contract.

TiT Best quality of construction materials. Materials of the best quality will be used as
approved by the Executive Engineer. Where ever any material bears 1.S.I. stamp(mark),
this shall have first preference on other available accepted material(s)

7.8 Removal of undesired persons: The contractor shall on receipt of the requisition from
the Executive Engineer at once remove any person(s) employed by him on the work who
in the qpinion of the Executive Engineer is/are unsuitable or undesirable.
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7.9

7.10

Amount due from contractor: Any amount due to the Government of. Chhattisgarh
from the contractor on any account concerning work may be recovered from him as
arrears of land revenue.

Tools and Plants: - The contractor shall arrange at his own cost tools and plant required
for the proper execution of the work. Certain plants may however be issued at the sole
discretion of the Executive Engineer and at the approved rate to the contractor as a
special case.

Right to Increase or decrease work: The Engineer-in-charge reserves the right to

increase or decrease with- in the scope of work any item of the work during the currency of
the contract and contractor will be bound to comply with the order. However this is subject
to the power delegated as per clause 2.6.

( Amendments issued on Dt. 04.04.2018 vide Letter no. 21-5/T/19/2012/Tender dt.04.04.18)

7.12

713

7.14

7.15

7.16

T.4F

8/7/25

Time Schedule: The work shall be done by the contractor according to time schedule
approved by the Engineer-in-Charge.

Time of Contract:- Time allowed for carrying out the work as entered in the N,|,T shall be
strictly observed by the contractor and shall be reckoned from the date of work order to
commence the work after taking in to account the prescribed 15/30 days of prepatory
period

Payment by Cheque: The payment will be made by cheques on the SBI Bank only. No
bank commission charges on realising such payments will be born by the Department
Transport of materials: The contractor shall make his own arrangements for transport

of all materials. The Executive Engineer is not bound to arrange for priority in getting
wagons or any other materials though all possible assistance by way of recommendation
will be given if it is found necessary in his opinion, if the recommendation proves to be in-
effective, the contractor shall have no claim for any compensation on that account.

The methodology and equipment, material, labour, transport to be used on the project
shall be furnished by the contractor to the Engineer-in-charge well in advance of
commencement of work and approval of the Engineer-in-charge obtained prior to its
adoption and use.

The contractor shall give a trial run of the equipment for establishing its capability to
achieve the laid down specifications and tolerance to the satisfaction of the Engineer-in
charge before commencement of work, if so desired by the Engineer-in-charge.

All equipment provided shall be of proven efficiency and shall be operated and maintained
at all time in a manner acceptable to the Engineer-in-charge.

No equipment or personnel will be removed from site without permission of the Engineer-

in-charge.

Work Program and methodoloqgy of construction: The contractor shall furnish his
program of construction for execution of the work within the stipulated time and obtain the

approval of the Engineer-in-Charge prior to actual commencement of work. For works
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costing more than 10 crores The contractor shall furnish his program of construction for
execution of the work within the stipulated time including the time and quantity schedule of
material, transport, equipment, labour etc. The contractor shall also submit a statement of
“Cash Flow” (as per the format enclosed) Together with methodology construction of each
item of work and obtain the approval of the Engineer-in-Charge prior to actual
commencement of work.

7.18  Revised program of work in case of slippage: In case of slippage from the approved work
program at any stage, the contractor shall furnish revised program to make up the slippage
within the stipulated time schedule and obtain the approval of the Engineer-in-Charge to
the revised program. Such progress report shall be submitted monthly (by 5™ of each
month) in the prescribed format in the tender documents.

7.19 Documentation:- The contractor will prepare drawing(s) of the work as constructed

and will supply original with three copies to the Engineer-in-Charge who will verify
and certify these drawings, finally Constructed drawing(s) shall then be prepared by
the contractor and supplied in triplicate along with a microfilm in case of minor and
major bridges and on tracing cloth in all other cases to the Engineer-in-Charge for
record and reference purpose.

7.20: The contractor shall have to provide a ruled duplicate register at site named "Site order
book™. It shall be in the custody of departmental supervisory staff. The Engineer-in Charge
or his authorized representative shall record their instructions in this book, which shall be
noted by the contractor or his authorized representative for compliance,

7.21: If any item of work is found to be substandard but the Engineer-in-Charge is of the opinion
that the same is structurally adequate and can be accepted at the reduce rate, then in
such cases, the Engineer-in-Charge shall have to submit proposals for appropriate
reduction of rates supported by an analysis, in justification thereof, through a D.O. letter to
the Superintending Engineer concerned and obtain his approval expeditiously (ordinarily
within 15 days). The approved analysis along with orders of the Superintending Engineer
shall have to be appended IN the bills of the contractor.

8. SPECIAL CONDITIONS:
(i) To be inserted in the N.L.T of a particular work if found necessary in the interest of the

work,
(Note:- Any such special condition can not over rule or be on contravention of the
prescribed clauses and conditions)

8.1 Agreement: -

8.1.1 Execution of agreement: The tenderer whose tender has been accepted (here in after
referred to as the contractor,) shall produce an appropriate solvency certificate, if so required by
the Executive Engineer and will execute the agreement In the prescribed form, within a fortnight of
the date of communication of the acceptance of his tender by the department. Failure to be so will
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result in the earnest money being forfeited to the Govt. of C. G. and tender being cancelled

8.1.2 (a) The contractor shall employ the following Technical Staff during the execution of work-

(a) The contractor shall employ the following Technical staff during the execution of work-

(i) As per PQ Document when work to be executed is more than Rs. 5 crore.

(i)  One graduate engineer when the work to be executed is more than Rs. 100 lakhs.

(iii)  One diploma engineer when the cost of work to be executed is from Rs. 20 lakhs to Rs.
100 lakhs.

(b)  The Technical Staff should be available at site and take instructions from the Engineer-in-
Charge or other supervisory staff.

(c) In case the contractor fails to employ the Technical Staff as aforesaid, the E.E. shall have
the right to take suitable remedial measures.

(d)  The contractor shall give the names and other details, of the graduate engineer/diploma
engineer to whom he intends to employ or who is under employment with him, at the time
of agreement and also give his curriculum vitae.

()  The contractor shall give a certificate to the effect that the graduate engineer/diploma
engineer is exclusively in his employment.

H A graduate engineer or diploma engineer may look after more than one work in the same
locality but the total value of such works under him shall not exceed Rs. 200 lakhs in the
case of a graduate engineer and Rs.100 lakhs in the case of a diploma engineer.

(2) It shall not be necessary for the firm/company whose one of the partner is a graduate
engineer/diploma engineer to employ another graduate engineer/diploma engineer subject
to the conditions provided under 8.1.2(a) (b)and (f).

(h)  The Retired Assistant engineer who is holding a diploma may be treated at per with a
Graduate for the operation of the above clause.

Note:- Such Degree or Diploma engineer must be always available on works site on day to day

basis and actively supervise, instruct and guide the contractor's works force and also receive

instruction from the Departmental Engineers/Sub engineers.

In case the contractor fails to employ the above technical staff or fails to employ technical
staff/personnel as submitted by the contractor in Pre qualification documents if prequalification is
called and or the technical staff/personnel so employed are generally not available on work site and
or does not receive or comply the instructions of the department engineer and or not submit the
paid voucher copy of such technical staff with running bills Rs. 15000/~ per month for diploma
engineer and Rs. 25000/~ per month for degree Engineer and Rs. 50000/~ per month for project
manager shall be kept in deposit while making payments. It shall be refunded to contractor after
submission of paid voucher/ Bank Statement (salary deposit statement) of technical person
(diploma engineer/degree Engineer/project manager as the case may be). If the Contractor fails to
deploy the diploma engineer/degree Engineer/project manager as per agreement the contractor
shall be informed for his such act and the engineer in charge shall deploy the diploma
engineer/degree Engineer/project manager as per the requirement and they shall be paid from the
deducted amount of the contractor.

(Amended by the order of CG GOVT.PWD Mantralay, Mahanadi Bhawan,Nawa Raipur, Atal
Nagar, Distt. Raipur vide Letter no.21-5/T/19/2012/Tender Naw Raipur,Atal Nagar, Dt

31.07.2020.)

: Executive Engineer
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8.2

()

(b)

Conditions applicable for contract:-

All the conditions of the tender notice will be binding on the contractors in addition to the

conditions of the contract in the prescribed form :-

Following documents annexed with this N.LLT shall form an integral part of the contract
document. Annexure- "A" : Model Rules relating to labour water supply etc.
Annexure-"B" : Contractor's labour regulations.
Annexure-"C":
Drawing (for buildings and Bridges)
(i Site plan/location
(ii) Plan, Cross section and elevation structural drawing, bar bending schedule etc.
(iii)  Circuit wiring and plumbing drawing (for Buildings only)
(iv)  Founding and formation levels, for C.D. Works
For road work :- Index plan and locations of
C.D. Works with type of C.D.
(H.P. box culvert, flush/raised, causeway, slab culvert/ Bridge)

Annexure-"D" :Specification for the work of construction of =====- ---
Annexure-"E" : Schedule of items. to be executed

Annexure -“F™: Form of Bank guarantee in lieu of performance security deposit. -

Annexure-“G™: Special Conditions

ANNEXURE - "A"

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND SANITATION IN
LABOUR CAMPS

Notes: These model rules are intended primarily for labour camps, which are not of a permanent
nature. They lay down the minimum desirable standard, which should be adhered to standards in

permanent or semi-permanent labour camps should not be obviously be lower than those for

temporary camps.

2.

4!

8/7/25

Location-: The camp should be located in elevated and well drained ground in the locality.
Labour huts to be constructed for one family of 5 persons each. The layout to be shown in
the prescribed sketch.

Hutting: The huts to be built of local material. Each hut should provide at least 20 sqm. of
living space.

Sanitary facilities: Latrines and urinals shall be provided at least 15 meters away from the
nearest qdarters separately for man and women specially so marked on the following scale.
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9.
(A)

(B)

(®)

(1

(2)

Latrines = Pit provided at the rate of 10 users or two families per scat, separate urinals as

required as the privy can also be used for this purpose.
Drinking Water - Adequate arrangement shall be made for the supply of drinking water. If

practicable filtered and chlorinated supplies shall be arranged when supplies are from
intermittent sources overhead storage tank shall be provided with capacity of five liters a
person per day. Where the supply is to be made from a well, it shall conform to the sanitary
standard laid down in the report of the Rural Sanitation Committee. The well should be at
least 30 meters away from any latrine or other source of population. If possible, hand pump
should be installed for dﬁﬁking water from well. The well should be effectively disinfected
once every month and the quality of water should be got tested at the public Health
Institution between each work of disinfecting.
Bathing and Washing - Separate bathing and washing place shall be provided for men and
women for every 25 persons in the camp. There shall be one gap and space of 2 sgm. for
washing and bathing. Proper drainage for the wastewater should be provided.
Waste Disposal - (A) Dustbin shall be provided at suitable places in camp and the residents
shall be directed to throw all rubbish into these dustbin. The dustbins shall be provided with
cover. The contents shall be removed every day and disposed off by trenching.
Medical facilities
Every camp where 1000 or more persons reside shall be provided with whole time
Doctor and Dispensary. If there are women in the camp, a whole time nurse

Shall be employed.

Every camp where less than 1000 but more than 250 persons reside shall be provided
with Dispensary and a part time Nurse/Midwife.

If there are less than 250 persons in any camp a First Aid Kit shall be maintained in-charge
of whole time persons, trained in First Aid.

All the medical facilities mentioned above shall be for all residents in the camp including a
dependent of the worker, if any free of cost.

Sanitary Staff = For each labour camp, there shall be qualified Sanitary Inspector and

Sweeper should be provided in the following scales:

For camps with strength over 200 but not exceeding 500 persons. One sweeper for every
75 persons above the first 200 for which 3 sweepers shall be provided.

For camps with strength over 500 persons one sweeper for every 100

persons above 1 st 500 for which 6 sweepers should be provided.

8/7/25 i 17 Executive Engineer

Municipal Corporation
Raigarh (C.G.)



ANNEXURE - "B"
CONTRACTOR'S LABOUR REGULATIONS
The Contractor shall pay not less than fair wages to labourers engaged by him in the work.

Explanation

(a)

(b)

(©

(d)

(e)

(M

(9)

(a)

8/7/25

"Fair Wages" means wages whether for time or piece works as notified during the period
of execution of the works and where such wages have not been so notified the wages
prescribed by the P.W.D. department for the division in which the work is done.

The contractor shall not with standing the provision of any contract to the contrary, cause
to be paid a fair wage to labourers indirectly engaged on the work i/e any labour engaged
by his subcontractors in connection with the said work as if labourers had been
immediately employed by him.

In respect of all labour directly or indirectly employed on the works or the performance of
his contract, the contractor shall comply with or cause to be complied with the Labour Act,
in force.

The Executive Engineer/Sub Divisional Officer shall have the right it deduct from the
money due to the contractor any sum required or estimated to be required for making
good the less suffered by a worker or workers by reason of non-fulfillment of the
conditions of the contract for the benefit of the workers nonpayment of wages or of
deductions mode from his or their wages which are not justified by their terms of contract
on non observance of regulations.

The contractor shall be primarily liable for all payments to be made under and for the
observance of the regulations aforesaid without prejudices to his right to claim indemnity
from his sub-contract.

The regulations aforesaid shall be deemed to be a part of this contract and any breach
there of shall be deemed to be a breach of this contract.

The contractor shall obtain a valid license under the Contract (Regulation and Abolition)
Act, 1970 and rules made there under by component authority from time to time before
commencement of work, and continue to have a valid license until the completion of the

work.

Any failure to fulfill this requirement shall attract the penal provisions of this contract arising
out of the recalled non-execution of the work assigned to the contractor.

ANNEXURE - C
Drawing (for buildings and Bridges)
(i) Site plan/location
(i)  Plan, Cross section and elevation, structural drawing, bar bending schedule etc.

(iii)  Circuit wiring and plumbing drawing (for Buildings.only)
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(iv)  Founding and formation levels, also for C.D. Works
(b)  For road work :- Index plan and locations of
C.D. Works with type of C.D.

(H.P. box culvert, flush/raised,
causeway, slab culvert/ Bridge with bench mark all levels and details

of each
“Attach Prints”
Annexure-"D"

Brief Specifications for major items of the work of construction of ------------

(Mention the Items involved with details )

Executive Engineer

Annexure-"E" (For percent rate tenders)

Schedule of items.
. S. No. S.0.R. Description Of Unit Qty.
i Item No. Item
1 Attached.
II 2
3
| etc,

| Note:- In case of any discrepancy in this table vis-a-vis the applicable S.O.R. the
: provisions contained in the applicable S.0.R. shall prevail.

Annexure-"E" (For Item rate tenders)

| Schedule of items.
S. S.O.R. Description | Unit | Qty. | Ratein Rate in | Amount
No. Item of figure | Words in
No. (referance Item figure
in any)
Deleted.
2
etc.
Grand Total RS..cccrcersnsssnsnnnneee( i figure)
and (in words)
(use separate sheet)
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Note:- In case of any discrepancy in the rate written in figure and in word of any item the lesser
rate of the two shall be deemed to be the offered rate and amount of that item calculated
and corrected accordingly.

ANNEXURE F
(Revised from Bank Guarantee Bond)
(GUARATEE BOND
(In lieu of performance Security Deposit)
(To be used by approved Scheduled bank) )

1. In consideration of the Governor of chhatiisgarh (here in after called the government having

BOFOO {0 OXBMPE cviccissitiivinenresesmmmesississirisss . (Herein after called the
contractor (s) from the demand under the terms and conditions of an agreement dated ......_.........
................................... made between B i i, 10T The
work (Name of e S ————————————— (here in after called

the said Agreement) of security deposit for the due fulfilment by the said contractor (s) of the
terms and conditions contained in the said agreements on production of a bank Guarantee for
i Rupees ..........coovvorennrnn,

" the bank (at the request of the said contractor (s) do here by undertake to pay the Gouwt,, an
amount not exceeding Rs. T e, @GRINSE ANY 0SS OF damage caused
to or would be caused to or suffered by the Government, by reasons of any breach by the saig
contractor (s) of the terms or conditions contained in the said agreement.
2 WE (1) ottt sssssssessnosessssse s do here by undertake to pay
the amount due and payable under this guarantee without any demur merely on demand from the
Government stating the amount claimed is due by way of loss or damage caused to or would be
caused to or suffered by the Government by reason of breach by the said contractor (s) of any of
the terms or conditions contained in the said aggrements or by reasons of the contractor (s) failure
to perform the said agreement, Any such demand made on the bank shall be conclusive as
regards the amount due and payable by the bank under this Guarantee, Howere our liability under
this Guarantee. shall be restricted to an amount not exceeding
3. We undertake to pay to the Government any money so demanded not with standing any
dispute or disputes raised by the contractor (s) in any suit or proceedings pending before any
court or tribunal relating thereto, our liability urider this present being absolute and unequivocal.
The payament so made by us under this bond shall be a valid discharge of our liability for
Payment there under and the contractor (s) shall have no claim against us for making such

. payments.

or discharged of till the Executive Engineer P.W.D. certified that the tx;ws and conditions of the
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said agreement have been fully and property carried out by the said contractor (s) and terms and
conditions of the said agreement have been fully and property carried out by the said contractor
(s) and accordingly discharged this guarantee, unless a demand to claim under this Guarantee is
made on us in writing on or before the (here indicate a date which falls 8 months beyond the due
date of completion of the WOrK) ..o s WE shall
be discharged from all liability under the guarantee.

B WE [ it siaiisissimmaniammnsimumsossmans THINSE Bgren with
the government that the Govt, shall have the fullest liberty without our consent and with out
affecting in any manner our obligation here under to vary any of the terms and conditions of the
said agreement or to extend time of performance by the said contractor (s) from time to time or to
postpone for any time or for time to time any of the powers excerciseable by the Gove. against the
said contractor (s) and to for bear or enforce any of the terms and conditions relating to the said
agreement and we shall not be relieved from our liability by reasons of any such variations. or
extension being granted to the said contractor (s) or for barnacle, act or commission on the part of
the Gove. or any indulgence by the Govt. to the said contractor (s) or by any such matter or thing
what so ever which under the lay relating to surities would but for this provision have effect of so

relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor (s).

T WE (1) coceeescriniimiiecniiissstsssssnsssas st smsaars seasananssaassasasssassssasassssssssasinnsnsans lastly under take not to
revoke this gurarantee during its currency except with the previous consent of the Government in

writing -

DA THE oo ceomcursresneassersssisrassnssrsasasssssssnsnsanss sasssasnisssns GBY OF coviciunsiiisanans
BT TP TTr Tt (o f [E——

(>) indicate the Name of the Bank ..........

Executive Enginee
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(Amendment issued vide Govt. of Chhattisgarh Public Works Departments, Raipur
Order No. F 21-5/T/19/12/Tender New Raipur Dates 04.06.2016)
Annexure-G

SPECIAL CONDITIONS OF N.I.T.
(Reference Clause 8 of NIT)

(1) " Additional performance security (APS) shall be deposited by the successful bidder

@)

3
(1)

(a)
(b)

8/7/25

at the time of signing of agreement when the bid amount is unbalance i.e less than
the estimated cost by more than 10% To 20% , in such an event the successful
bidder will deposit the Additional performance security (APS) to the extent of
difference of 90% of the PAC and bid amount in the shape of bank guarantee, issued
by approved scheduled bank, for agreement period, in favor of the Executive
Engineer before signing the agreement. If the bid amount is seriously unbalance j.e.
less than the estimated cost by more than 20% in such an event successful bidder
will deposit the Additional performance security (APS) to the extent of difference of
90% of the PAC and bid amount in the shape of F.D.R., issued by approved
scheduled bank, in favor of the Executive Engineer before signing the agreement.
The Bank Guarantee/F.D.R. shall be released/returned along with the normal S.D.
after completion of work . If the contractor fails to complete the work ot left the
work incomplete, this Additional Performance Security (APS), shall be forfeited by
the department, & the agreement shall be terminated and action shall be taken in
accordance with clause 3 of the agreement. In case the tenderer/contractor refused to
deposit Additional performance security (APS) then his bid will be rejected by the
sanctioning authority and earnest money shall be forfeited ."

( Amended vide Letter no. 21-5/T/19/2012/Tender Raipur dt. 04.06.2016 By order CG

GOVT. PWD ,Mantralay, Mahanadi Bhawan, Naya Raipur.)

If the tenderer, whose tender has been accepted, and after signing the agreement, (i) does
not start regular actual physical items of work within 25% (twenty five percent) of the time
allowed for completion, or abnormally slowdown the work or (iii) abandons the work, or
(iv) merely goes on applying for extension of time; the Executive Engineer shall serve a
"show cause” notice with details to the contractor in this regard and if the contractor does
not reply, or if his reply is considered not satisfactory (at the sole discretion of the
Executive Engineer), his earnest money and the performance security money or the Bank
Guarantee in this regard shall be forfeited in favour of the Govt. If the contractor has
committed a similar default on earlier occasion (s) in previous three consecutive years the
contractor shall be debarred from participating in any future tender of any P.W.D. Division
in the State of Chhattisgarh for a period of 2 (two) years from the date of such order, by the
authority which had registered him/her.

Such orders & action shall be final binding and conclusive

Detailed programme of Construction:

Within 15 days of issue of order to start work, the contractor shall submit in the prescribed
proforma a detailed construction programme month wise mentioning start and completion
of each item/event involved in the due performance of the contract For contract more than
10 Crores Contractor shall also submit detailed programme month wise for

Materials procurement

Their transport arrangement to worksite with details of No. of truck/tippers
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(c)
(d)
(ii)

4.
(U]

(i)

(iii)

(iv)

8/7/25

Detailing of construction plants & equipments

Cash flow/revised Cash flow

The contractor shall submit in the first week of each month a statement of “target vis-a-vis
actual performance” of each item/event with slippage, if any; mentioning reasons of
slippage and proposal for revised construction programme to complete the same in targeted
date or validly extended date. Failure to submit this monthly statement for 4(four) months
can be treated as “fundamental Breach of Contract” and can result in invoking clause 3 of
the conditions of contract.

Performance Guarantee:
The contractor shall also be responsible for performance of work carried out by him

and its maintenance 60 Months beyond the completion of work for which performance
security has to be furnished by him @ 5%(five percent) of amount of contract. For this
purpose contractor has to submit to the department a Bank Guarantee/ FDR/TDR issued by
approved b scheduled bank (duely verified by department ) of 5% amount of the value of
work done on every running and final bill payable to him. If contractor fails to submit bank
guarantee/ FDR/TDR of 5% amount of the gross bill, then 5% amount of bill shall be
deducted from his running and final bill payment. However, the contractor can get refund
of such performance cash security amount deducted if he submits appropriate bank
guarantee/_FDR/TDR valid for the period as stated .The performance and maintenance
period shall be as follows :-

(a) 60 months after completion of work , in case of Bridge , Buildings and original

work for roads consisting of bituminous base course and seal coat and concrete roads

and others.

(b) 36 months in case of road renewal work alone executed with bituminous work

having total thickness of bituminous work is upto 40 mm.

If require, the Executive Engineer shall ask the contractor to extend the validity period of

the Bank Guarantee(s) for such period which he considers it proper and the contractor shall

extend the validity period of such Bank Guarantee accordingly. If the contractor fails to
extend the period accordingly, the Executive Engineer shall en cash the B.G. before the
expiry of the validity period.

The contractor shall have to carry out all necessary "Rectification” of defects noticed,

caused due to any reasons at his own cost within 07(Seven) days communication notice

from the Executive Engineer/Sub Divisional Officers to him.

Failure of the contractor to rectify the defects properly in the given period, it shall be open

for the Executive Engineer/Sub Divisional Officer to get the defect(s) rectified either

departmentally or through other agency (without calling any tender /quotation) and recover
the actual cost plus 15 % (fifteen percent) of such cost from the contactor from any sum, in
any form, and available with the department or can be recovered as "Arrears of Land

Revenue"

Refund of Performance Bank Guarantee/ FDR/TDR-

(a) Performance Period is 60 months-After three years of completion of construction ,
50%(Fifty Percent) of available performance Bank guarantee/FDR/TDR shall be
returned to the contractor subject to the satisfaction of the Executive Engineer.
Remaining performance Bank Guarantee/FDR/TDR as would be remaining (after
recovery all cost plus 15%(Fifteen percent) for rectification of defects, if done
by the department or through other agency ) shall be returned after 60 months of
completion.

(b) Perfoamance period is 36 months- After Two years of completion of construction.
50%(Fifty Percent) of available performance Bank guarantee/FDR/TDR shall be
returned to the contractor subject to the satisfaction of the Executive Engineer.
Remaining performance Bank guarantee/FDR/TDR as would be remaining (after
recovery all cost plus 15%(Fifteen percent) for rectification of defects, if done by
the department or through other agency) shall be returned after 36 months of
completion.

The performance guarantee will be in addition to the normal security to be
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deducted as per clause 1 of agreement for the execution of contract.

( Amended vide Letter no. 21-5/T/19/2012/Tender (part) Raipur dt. 20.01.2023 By
order CG GOVT. PWD ,Mantralay, Mahanadi Bhawan, NayaRaipur.)

(5) The tenderer/contractor shall give in advance authority letter(s) in favour of the Executive
Engineer, authorizing him to get all Bank’s Fixed Deposit receipts, Bank Guarantees (either
normal security deposit and or for performance security) to get these Bank Receipts and
Guarantee deeds verified and got confirmed from the concerned Bank. It will be only after
getting such confirmation that the Executive Engineer shall pay any amount accordingly or
refund the equal amount for which BG submitted has been duly verified and confirmed.

(6) The contractor shall not remove minor mineral from borrow areas, quarries without prior
payment of Royalty charges.

7)  ForBitumi Road-Werl

Executive Engineer
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(13)

(14

(15)

(16)

(17)

It is mandatory to submit online by the contractor the list of on-going works/works in hand.
If any work is found delayed beyond one year from the stipulated date of completion due to
contractor's fault, the contractor will be disqualified for the reason of poor performance.

5y WRER & el A Ranr A e o1 Rar gl @1 fawmr @ e
A ffder § 9 o &1 FfRER TE BN |
In case of conflict between “General condition of contract and the special condition™ the

terms of special conditions shall prevail.

For Road Construction Work within a radius of 300 km from any Thermal Power Plant, the
use of fly ash shall invariably be done in embankment construction in confirmation to
guidelines given in IRC: SP-58-2001. (Amendment issued vide Deputy Secretary Govt.
of Chhattisgarh Public Works Departments, Raipur Memo. NO. 3298/2286/2016/19

Dates 15.08.2016)
In this document Pre-Contract Integrity Pact is added as Annexure H, as per the guidelines

issued by Government vide Letter no. 243 /R /1 /9R /2013 T YR, Riw 06 gad, 2013
(Amendment issued vide Deputy Secretary Govt. of Chhattisgarh Public Works Departments,
Raipur Memo. NO. F 21-5/T/19/2012/Tender Dates 06.08.2016

(18) Apart from taking other safety measures the contractor shall observe and ensure the following

safety regulations :
a. He shall provide safety belts, helmets, fluorescent jackets to all the workers deployed

on the site. He shall arrange the same for all the officials/persons also visiting the site.
b. He shall provide strong and stout scaffolding, centering and shuttering at site-the design
of which shall be got approved from the engineer in charge. The contractor shall be held
fully responsible for any accident if it occurs due to not following the above.
The complete site shall be fully lighted, watched, barricaded and guarded until
completion of work and taking over so as to forbid entry of any tresspasser.
d. All the excavated trenches (for foundations/septic tanks), bore holes shall be kept
properly guarded/fenced, all the time, to avoid falling’of any person their in.
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€. The periphery area of building inside and outside shall be provided with temporary
shed structures, so as to safe guard the workers/officials passing by it from anything
falling from the work going on in the upper stones.

f. In case of road works the widening portion when excavated shall be provided with all

safety measures like safety ribbons, guard stones, cautionary sign boards (reflective)

g. The contractor shall arrange good strong ladders etc to facilitate the departmental

officials in supervision.

h. The contractor shall get his workers fully insured their life against accidents.

i. The contractor shall work in such a manner that neither, the public & nor any property

(govt./public/private) is put to risk.
On the roads under constructions, the contractor shall ensure that no construction
material is kept/stacked on the road carriage way/ shoulder”
Comply with all applicable safety regulations.
Take care for the safety of all persons entitled to be on the site,

. Use reasonable efforts to keep the side and works clear of unnecessary obstruction so as

to avoid danger to these persons.

n. Provide any temporary works (including roadway, footways, guards and fences) which
may be necessary, because of the execution of the works, for the use and protection of
the public and of owners and occupiers of adjacent land.

0. The contractor shall be fully responsible for the adequate safety of all site operations
and method of constructions.

p. The contractor shall submit to the Engineer an detailed proposal covering safety
measures proposed to be adopted at site.

q. Breach of safety provision by the Contractor and his employees shall constitute a
sufficient cause for action.

r. Adequate precautions shall be taken to prevent accidents from electric cables, while
digging operation is underway.

s. Workers employed on bituminous works, stone crushers concrete batching plants etc.
shall be provided with protective goggles, gloves, gumboots etc.

t. Those engaged in welding work shall be provided with welder protective shields.

u. All display boards shall be retro reflective material and of sizes mentioned in the
drawing. .

v. All vehicles will have reverse horns.

w. In addition, if directions are given by the “Engineer” to augment the safety measures,
the Contractor has to abide by his directions.

X. A safety officer shall be nominated by the Contractor to prepare safety programmed and
after getting the approval from the Engineer, oversee the safety arrangement at side.

19. It is Mandatory for the C & D Class Bidders, to Submit online the list of ongoing
works/works in hand in the annexure A (enclosed). If the total value of ongoing
works/work in hand is more than 2.5 times the capacity as specified for C and D class
bidders. The bidder will be disqualified.

(Amendment issued vide Deputy Secretary Govt. of Chhattisgarh Public Works
Departments, Raipur Memo. NO. 21-5/T/19/2012 Tender.Naya Raipur Dated
27.09.2016) .

19(A) - (FOR TENDER value less than Rs, one crore)

(i) It is Mandatory for the "B" , "C" & "D" Class bidders, to submit affidavit (annexure 3,
enclosed) and the list of ongoing works/ works in hand in the Annexure "2" (enclosed), If the total
value of works in hand is more than 2.5 times the capacity as specified for "B", "C" and "D" Class
shall be disqualified.
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19(B) - (FOR TENDER value from Rs. 1 crore to
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All the bidder shall have to submit the information of Bid capacity (Appendix 1) information in
Annexurel, 2 and affidavit (Annexure 3) They will only be qualified if the available bid capacity

is equal or more than the amount put to tender.
(Amendment issued vide Deputy Secretary Govt. of Chhattisgarh Public Works
Departments, Raipur Memo. NO. 21-5/T/19/2012 Tender.Naya Raipur Dated

31.07.2020)
20. Clause 5.3 Incentive bonus and Clause 11 of Appendix 2.13,Appendix 2.14 stands

deleted for all type of deposit works.
(Amendment issued vide Deputy Secretary Govt. of Chhattisgarh Public Works
Departments, Raipur Memo. NO. 21-5/T/19/2012 Tender.Naya Raipur Dated

05.10.2019)
21.(37) Special condition for SOR Item No 8.4, 8.5, 8.6, 8.7 Retro-
reflectorized Traffic Sings, direction & Place identifications sings.

& overhead sings.

contractor is own name.
4  Material : Berger, Asian paints auto mark or equivalent brand of reputed

manufacturer with valid ISO 9001:2008 & ISO 14001 as approved in writing by
engineer -in-charge
5 Manufacture product should have been accredited by IRC & the
Accreditation certificate shall be valid at The time of Bidding of
tender. the  copy of accreditation certificate should be submitted
along with the = tender documents.
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Issued By Deputy Secretary Govt. of Chhattisgarh Public Works Departments, Raipur Memo. NO.
21-5/T/19/2012 Tender.Naya Raipur Dated 15.10.2020)
22. Vehiele:-

These special conditions will supersede any thing contrary to it in the tender document
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Name of work

NAME OF DIVISION NAME OF CONTRACTOR
AGR. No. .....
, EXTENS
DATE OR WORK ORDER GRANTE
DUE DATE OF COMPLETION .....oocoiiiiininninnnns UP TO
DETAILD WORK PROGRAMME - ORIGINAL/1®T Revision/2™ Revision/...........
\ WORK ITEMS
Sr. ; Months
No. Items | Unit
L 1 2 3 4 5 6 7
1
2
3
4
5
6
Approved Executive
- Engineer
8/7/25 35

Executive Enginez”
Municipal Corporaiio.:
Raigarh (C.G.)



MONTHLY TARGET Vs, ACTUAL ACHIEVEMENT
Cumulative Achievement of item of work for the month ending of Dated ....

Name of Work

Agt NOU o iiamiliiiiianaihiiainnid jiaissiisiiniisnisaaaiaina
Length Date of W.O.
A Py (SR I Date of Completion ..........cccoviiiiiiiiiiiiinnn
Cumulative Work Programme Reason for H“‘r ot
Cumulative | Slipage | slippage ( s“resao:e[ -
s1. No. achievement | if any Use add er?ratg atar | o
As per 15T Last No. actual (Period) | sheetif | P
Original | Revision Revision needed) ex;eatgfd
1 3(a) 3(b) 3@ 4 5 6 7
Comments of
Executive
Engineer if any Contractor
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Casrklomtor performing the contract (applicable for works costing more th;

Name of DIVISION. .....cavivers s seresasseminins Name of Contractor .........covivvivriererinsiens AGR. No. Date

Value of Contract I/c Ten

Period of Contract .........ccoovvieiiiiiiiiinnnn

1st 2nd K_2rd 4th Sth 6th 7th 8th
month | month }bn;h month | month | month | month | montt

] Initial (E.M.) P.G. Insurance
(Establish Site office) \

(ii) Advance for Procurement of material h
(if any)

(A) Investment

(iii) Advance for procurement of labour
(if any)

(iv) Purchase of New Equipment (if any)
U} Other overheads staff including head N
v) o g \
(vi) Other if any (furnish details)
(x) Total investment
(B) Receipt
1) Gross Bill Amount
Deductions
S.D.
Advance
TDS
Other recoveries if any
(y) Total Receipt
Net Cash Flow (x-y)
Note = (1) This should co-relate to work Programme/Progress of work during the month
(2) Running bill will be expected to be paid within 15 days of the receipt and checking of measurement, quality and quality of items of work ex
(3) Investment less net receipt for 15t 15 days and then during each month
(4) (Final bills is expected to be paid within 2 months of stisfactory completion work

an |o|w
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(c)
(d)
(ii)

4.
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(i)

(iii)

(iv)
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Detailing of construction plants & equipments

Cash flow/revised Cash flow

The contractor shall submit in the first week of each month a statement of “target vis-a-vis
actual performance” of each item/event with slippage, if any; mentioning reasons of
slippage and proposal for revised construction programme to complete the same in targeted
date or validly extended date. Failure to submit this monthly statement for 4(four) months
can be treated as “fundamental Breach of Contract” and can result in invoking clause 3 of
the conditions of contract.

Performance Guarantee:
The contractor shall also be responsible for performance of work carried out by him

and its maintenance 60 Months beyond the completion of work for which performance
security has to be furnished by him @ 5%(five percent) of amount of contract. For this
purpose contractor has to submit to the department a Bank Guarantee/ FDR/TDR issued by
approved b scheduled bank (duely verified by department ) of 5% amount of the value of
work done on every running and final bill payable to him. If contractor fails to submit bank
guarantee/ FDR/TDR of 5% amount of the gross bill, then 5% amount of bill shall be
deducted from his running and final bill payment. However, the contractor can get refund
of such performance cash security amount deducted if he submits appropriate bank
guarantee/_FDR/TDR valid for the period as stated .The performance and maintenance
period shall be as follows :-

(a) 60 months after completion of work , in case of Bridge , Buildings and original

work for roads consisting of bituminous base course and seal coat and concrete roads

and others.

(b) 36 months in case of road renewal work alone executed with bituminous work

having total thickness of bituminous work is upto 40 mm.

If require, the Executive Engineer shall ask the contractor to extend the validity period of

the Bank Guarantee(s) for such period which he considers it proper and the contractor shall

extend the validity period of such Bank Guarantee accordingly. If the contractor fails to
extend the period accordingly, the Executive Engineer shall en cash the B.G. before the
expiry of the validity period.

The contractor shall have to carry out all necessary "Rectification” of defects noticed,

caused due to any reasons at his own cost within 07(Seven) days communication notice

from the Executive Engineer/Sub Divisional Officers to him.

Failure of the contractor to rectify the defects properly in the given period, it shall be open

for the Executive Engineer/Sub Divisional Officer to get the defect(s) rectified either

departmentally or through other agency (without calling any tender /quotation) and recover
the actual cost plus 15 % (fifteen percent) of such cost from the contactor from any sum, in
any form, and available with the department or can be recovered as "Arrears of Land

Revenue"

Refund of Performance Bank Guarantee/ FDR/TDR-

(a) Performance Period is 60 months-After three years of completion of construction ,
50%(Fifty Percent) of available performance Bank guarantee/FDR/TDR shall be
returned to the contractor subject to the satisfaction of the Executive Engineer.
Remaining performance Bank Guarantee/FDR/TDR as would be remaining (after
recovery all cost plus 15%(Fifteen percent) for rectification of defects, if done
by the department or through other agency ) shall be returned after 60 months of
completion.

(b) Perfoamance period is 36 months- After Two years of completion of construction.
50%(Fifty Percent) of available performance Bank guarantee/FDR/TDR shall be
returned to the contractor subject to the satisfaction of the Executive Engineer.
Remaining performance Bank guarantee/FDR/TDR as would be remaining (after
recovery all cost plus 15%(Fifteen percent) for rectification of defects, if done by
the department or through other agency) shall be returned after 36 months of
completion.

The performance guarantee will be in addition to the normal security to be
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deducted as per clause 1 of agreement for the execution of contract.

( Amended vide Letter no. 21-5/T/19/2012/Tender (part) Raipur dt. 20.01.2023 By
order CG GOVT. PWD ,Mantralay, Mahanadi Bhawan, NayaRaipur.)

(5) The tenderer/contractor shall give in advance authority letter(s) in favour of the Executive
Engineer, authorizing him to get all Bank’s Fixed Deposit receipts, Bank Guarantees (either
normal security deposit and or for performance security) to get these Bank Receipts and
Guarantee deeds verified and got confirmed from the concerned Bank. It will be only after
getting such confirmation that the Executive Engineer shall pay any amount accordingly or
refund the equal amount for which BG submitted has been duly verified and confirmed.

(6) The contractor shall not remove minor mineral from borrow areas, quarries without prior
payment of Royalty charges.

7)  ForBitumi Road-Werl
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(13)

(14

(15)

(16)

(17)

It is mandatory to submit online by the contractor the list of on-going works/works in hand.
If any work is found delayed beyond one year from the stipulated date of completion due to
contractor's fault, the contractor will be disqualified for the reason of poor performance.

5y WRER & el A Ranr A e o1 Rar gl @1 fawmr @ e
A ffder § 9 o &1 FfRER TE BN |
In case of conflict between “General condition of contract and the special condition™ the

terms of special conditions shall prevail.

For Road Construction Work within a radius of 300 km from any Thermal Power Plant, the
use of fly ash shall invariably be done in embankment construction in confirmation to
guidelines given in IRC: SP-58-2001. (Amendment issued vide Deputy Secretary Govt.
of Chhattisgarh Public Works Departments, Raipur Memo. NO. 3298/2286/2016/19

Dates 15.08.2016)
In this document Pre-Contract Integrity Pact is added as Annexure H, as per the guidelines

issued by Government vide Letter no. 243 /R /1 /9R /2013 T YR, Riw 06 gad, 2013
(Amendment issued vide Deputy Secretary Govt. of Chhattisgarh Public Works Departments,
Raipur Memo. NO. F 21-5/T/19/2012/Tender Dates 06.08.2016

(18) Apart from taking other safety measures the contractor shall observe and ensure the following

safety regulations :
a. He shall provide safety belts, helmets, fluorescent jackets to all the workers deployed

on the site. He shall arrange the same for all the officials/persons also visiting the site.
b. He shall provide strong and stout scaffolding, centering and shuttering at site-the design
of which shall be got approved from the engineer in charge. The contractor shall be held
fully responsible for any accident if it occurs due to not following the above.
The complete site shall be fully lighted, watched, barricaded and guarded until
completion of work and taking over so as to forbid entry of any tresspasser.
d. All the excavated trenches (for foundations/septic tanks), bore holes shall be kept
properly guarded/fenced, all the time, to avoid falling’of any person their in.
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€. The periphery area of building inside and outside shall be provided with temporary
shed structures, so as to safe guard the workers/officials passing by it from anything
falling from the work going on in the upper stones.

f. In case of road works the widening portion when excavated shall be provided with all

safety measures like safety ribbons, guard stones, cautionary sign boards (reflective)

g. The contractor shall arrange good strong ladders etc to facilitate the departmental

officials in supervision.

h. The contractor shall get his workers fully insured their life against accidents.

i. The contractor shall work in such a manner that neither, the public & nor any property

(govt./public/private) is put to risk.
On the roads under constructions, the contractor shall ensure that no construction
material is kept/stacked on the road carriage way/ shoulder”
Comply with all applicable safety regulations.
Take care for the safety of all persons entitled to be on the site,

. Use reasonable efforts to keep the side and works clear of unnecessary obstruction so as

to avoid danger to these persons.

n. Provide any temporary works (including roadway, footways, guards and fences) which
may be necessary, because of the execution of the works, for the use and protection of
the public and of owners and occupiers of adjacent land.

0. The contractor shall be fully responsible for the adequate safety of all site operations
and method of constructions.

p. The contractor shall submit to the Engineer an detailed proposal covering safety
measures proposed to be adopted at site.

q. Breach of safety provision by the Contractor and his employees shall constitute a
sufficient cause for action.

r. Adequate precautions shall be taken to prevent accidents from electric cables, while
digging operation is underway.

s. Workers employed on bituminous works, stone crushers concrete batching plants etc.
shall be provided with protective goggles, gloves, gumboots etc.

t. Those engaged in welding work shall be provided with welder protective shields.

u. All display boards shall be retro reflective material and of sizes mentioned in the
drawing. .

v. All vehicles will have reverse horns.

w. In addition, if directions are given by the “Engineer” to augment the safety measures,
the Contractor has to abide by his directions.

X. A safety officer shall be nominated by the Contractor to prepare safety programmed and
after getting the approval from the Engineer, oversee the safety arrangement at side.

19. It is Mandatory for the C & D Class Bidders, to Submit online the list of ongoing
works/works in hand in the annexure A (enclosed). If the total value of ongoing
works/work in hand is more than 2.5 times the capacity as specified for C and D class
bidders. The bidder will be disqualified.

(Amendment issued vide Deputy Secretary Govt. of Chhattisgarh Public Works
Departments, Raipur Memo. NO. 21-5/T/19/2012 Tender.Naya Raipur Dated
27.09.2016) .

19(A) - (FOR TENDER value less than Rs, one crore)

(i) It is Mandatory for the "B" , "C" & "D" Class bidders, to submit affidavit (annexure 3,
enclosed) and the list of ongoing works/ works in hand in the Annexure "2" (enclosed), If the total
value of works in hand is more than 2.5 times the capacity as specified for "B", "C" and "D" Class
shall be disqualified.
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All the bidder shall have to submit the information of Bid capacity (Appendix 1) information in
Annexurel, 2 and affidavit (Annexure 3) They will only be qualified if the available bid capacity

is equal or more than the amount put to tender.
(Amendment issued vide Deputy Secretary Govt. of Chhattisgarh Public Works
Departments, Raipur Memo. NO. 21-5/T/19/2012 Tender.Naya Raipur Dated

31.07.2020)
20. Clause 5.3 Incentive bonus and Clause 11 of Appendix 2.13,Appendix 2.14 stands

deleted for all type of deposit works.
(Amendment issued vide Deputy Secretary Govt. of Chhattisgarh Public Works
Departments, Raipur Memo. NO. 21-5/T/19/2012 Tender.Naya Raipur Dated

05.10.2019)
21.(37) Special condition for SOR Item No 8.4, 8.5, 8.6, 8.7 Retro-
reflectorized Traffic Sings, direction & Place identifications sings.

& overhead sings.

contractor is own name.
4  Material : Berger, Asian paints auto mark or equivalent brand of reputed

manufacturer with valid ISO 9001:2008 & ISO 14001 as approved in writing by
engineer -in-charge
5 Manufacture product should have been accredited by IRC & the
Accreditation certificate shall be valid at The time of Bidding of
tender. the  copy of accreditation certificate should be submitted
along with the = tender documents.
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Issued By Deputy Secretary Govt. of Chhattisgarh Public Works Departments, Raipur Memo. NO.
21-5/T/19/2012 Tender.Naya Raipur Dated 15.10.2020)
22. Vehiele:-

These special conditions will supersede any thing contrary to it in the tender document

&
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Name of work

NAME OF DIVISION NAME OF CONTRACTOR
AGR. No. .....
, EXTENS
DATE OR WORK ORDER GRANTE
DUE DATE OF COMPLETION .....oocoiiiiininninnnns UP TO
DETAILD WORK PROGRAMME - ORIGINAL/1®T Revision/2™ Revision/...........
\ WORK ITEMS
Sr. ; Months
No. Items | Unit
L 1 2 3 4 5 6 7
1
2
3
4
5
6
Approved Executive
- Engineer
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MONTHLY TARGET Vs, ACTUAL ACHIEVEMENT
Cumulative Achievement of item of work for the month ending of Dated ....

Name of Work

Agt NOU o iiamiliiiiianaihiiainnid jiaissiisiiniisnisaaaiaina
Length Date of W.O.
A Py (SR I Date of Completion ..........cccoviiiiiiiiiiiiinnn
Cumulative Work Programme Reason for H“‘r ot
Cumulative | Slipage | slippage ( s“resao:e[ -
s1. No. achievement | if any Use add er?ratg atar | o
As per 15T Last No. actual (Period) | sheetif | P
Original | Revision Revision needed) ex;eatgfd
1 3(a) 3(b) 3@ 4 5 6 7
Comments of
Executive
Engineer if any Contractor
8/7/25 36

iﬁﬁ?uptil %E"Ql'neer
: rporat;
Raigarh (C.g) "



Casrklomtor performing the contract (applicable for works costing more th;

Name of DIVISION. .....cavivers s seresasseminins Name of Contractor .........covivvivriererinsiens AGR. No. Date

Value of Contract I/c Ten

Period of Contract .........ccoovvieiiiiiiiiinnnn

1st 2nd K_2rd 4th Sth 6th 7th 8th
month | month }bn;h month | month | month | month | montt

] Initial (E.M.) P.G. Insurance
(Establish Site office) \

(ii) Advance for Procurement of material h
(if any)

(A) Investment

(iii) Advance for procurement of labour
(if any)

(iv) Purchase of New Equipment (if any)
U} Other overheads staff including head N
v) o g \
(vi) Other if any (furnish details)
(x) Total investment
(B) Receipt
1) Gross Bill Amount
Deductions
S.D.
Advance
TDS
Other recoveries if any
(y) Total Receipt
Net Cash Flow (x-y)
Note = (1) This should co-relate to work Programme/Progress of work during the month
(2) Running bill will be expected to be paid within 15 days of the receipt and checking of measurement, quality and quality of items of work ex
(3) Investment less net receipt for 15t 15 days and then during each month
(4) (Final bills is expected to be paid within 2 months of stisfactory completion work

an |o|w
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Yearwise value-of-work
Bk
lue-of | Contract | Issueof | Agreement Areral & |

S. | Projest | Nameof | Deseripti A
Ne:- | MNeme | Empleyer ik eontract MNo- Work Date-of Da{.g.e'f ok ash -
Order GBm'Pi'Bé'GH G-BFR?]-GH-BH s!h 4* ;Fd_
Hear Year Near
Jr : - ; 6 3 9 W R
Total | - = 3
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