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OFFICE OF THE MUNICIPAL CORPORATION RAIGARH (C.G.)
e-Procurement Tender Notice

Main Portal: http://eproc.cgstate.gov.in

Municipal Corporation Portal:/http:// nagarnigamraigarh.com
NIT No./775/System Tender No10474/PWD/NPN
                                              dated 12-09-2016   
NOTICE INVITING TENDER  
Commissioner, Municipal Corporation Raigarh (C.G.) invites online Tenders on Form “F” (Lump-Sum) From contractors registered in appropriate class in “unified  Registration system e-Registration” PWD Chhattisgarh Govt. of C.G./Firms of repute for following work:- 

	 S.

No
	Name of work
	Probable amount of contract

(Rs. in Lakh)
	Earnest Money

(Rs. In Lakh)
	Period of completion
	Class of contractor
	Bid submission fees
	Validity of Tender

	1
	2
	3
	4
	5
	6
	7
	8

	1
	Construction of Multi Storey building including Internal Water supply, Sanitary and Internal Electrification

For  648  Nos. of DUs by Conventional / Monolithic / Pre-Cast  Technology with Infrastructure (road, drain, water supply, sewerage, external electrification etc.)  under HFA Scheme.
	3216.45
	16.09
	 18
months (including rainy season)
	Class 'A'  (Unified Registration System-E Registration & Firms of repute)
	Rs.10000.00 payable at the time of Bid Preparation and Hash Submission through online payment Gateway
	120 days from date of opening of financial offer


1- The Bidders intending to participate in this Tender are required to get enrolled/ registered on the e-procurement website (http://eproc.cgstate.gov.in) and get Enrolment/Registration and subsequent empanelment on the above mentioned website.
2- The bidder should submit their price bid with technical & commercial offer in appropriate forms in above mention     sub portal. The Technical offer shall be opened in presence of the tenderers or their authorized representatives, who may choose to be present. The date and place of opening of financial offer shall be as per key dates given in NIT. 
3- The bidder have to digitally sign their bids before submitting the bids hashes online thus the bidders are advised to obtain Digital Certificates.
4- Valid registration certificate in appropriate Class under Unified Registration System E- Registration. The firms of repute will have to get themselves registered in appropriate class under unified Registration System E- Registration within a period of one month on award of contract. Firms of repute shall be such firms who fulfils PQ criteria.
5- Financial turn over on works during last five financial years i.e. 2011-2012 to 2015-2016.

	Commissioner

Municipal Corporation Raigarh(C.G.)


Endt. no./775/PWD/NPN


                                                         

date 12-09-2016 Copy forwarded to:-

1. Secretary, Urban Administration and Development Department, Mantralaya Naya Raipur C.G. 
2. CEO, State Urban Development Agency, Indrawati Bhawan, Naya Raipur C.G.
3. MLA, Assembly Area Raigarh/Lailunga C.G.

4. Collector, Distt- Raigarh C.G.
5. Mayor/President Municipal Corporation Raigarh C.G.
	Commissioner

Municipal Corporation Raigarh(C.G.)


Office of the  Municipal Corporation Raigarh (C.G.)
notice inviting tENDER 

For

LUMPSUM CONTRACT, ‘‘FORM-f”

NIT
-
No. 775 Date 12-09-2016
Name of work 
- Construction of Multi Storey building including Internal Water supply & Sanitary and Internal Electrification For 648 Nos.  Houses by Conventional / Monolithic / Pre-Cast  Technology with Infrastructure (road, drain, water supply, sewerage, external electrification etc.)  under HFA Scheme.
Name of Site  
- Krishna Vihar(Boirdadar) Part – 01 & 02 ;         Shyamli Infraventure Pvt Ltd (Boirdadar) Part – A & B ;  Shri Prabhakar Builders & Developers (Bhagwanpur) & M/S Bhatiya Vatika (Mitthumuda) 
Probable Amt. of Contract - Rs. 3216.45 Lakh
Issued to 

- …………………………………………………………………………...

Commissioner,


Municipal Corporation,


Raigarh (C.G.)
Tender documents on Lump-sum contract basis.

“FORM – F”

SALIENT FEATURE OF TENDER
1. 
Name of work 
: Construction of Multi Storey building including Internal Water supply & Sanitary and Internal Electrification For 648 Nos.  Houses by Conventional / Monolithic / Pre-Cast Technology with Infrastructure (road, drain, water supply, sewerage, external electrification etc.)  under HFA Scheme.
2.
Probable amount of contract 
: Rs. 3216.45 Lakh.

3.
Time allowed for completion 
: 18 Months form the reckoned date including rainy season.

4.
Name of Tenderer & full address:  -------------------------------------------------------------

5.
Details of Registration in deptt. : ----------------------------------------------------------------------
Of documents for technical & financial suitability

6.
Registration in Commercial Tax Department: -------------------------------------------------------
7.
Experience Certificate: ----------------------------------------------------------------------------------

8.
Cost of Pre-Qualification cum Tender Form: Rs. 10000/-
9.
M.R. No. & Date 
: ------------------------------------------------------------------------

10.
Issued to


: ------------------------------------------------------------------------






  ------------------------------------------------------------------------
11.
Date of issue of Pre qualification and Tender -Form: - 14/09 /2016
12.
Last date for issue of NIT


: 17/10 /2016
13. 
Due date of receipt of Tender 
:19/10 /2016

Commissioner,

    
Municipal Corporation,

        
Raigarh (C.G.)
GENERAL CONDITIONS OF TENDER

1. Applicant must have minimum average yearly turn over & minimum experience in similar completed/ ongoing works/registration in appropriate class of contractors as per pre-qualification criteria (Annexure-N) mentioned in tender document. Qualification criteria are applicable for works of more than Rs. 5.00 Crore & above. 

2. The Bidder should essentially submit the technical details of construction technology i.e. Conventional / Monolithic / Pre-Cast as approved by BMTPC in Envelop - 'B' along with other documents required as per NIT.

3. Security Deposit excluding earnest money - @ 5% (Five percent) & Amount for performance guarantee in addition to security deposit @ 3% (Three percent) shall be deducted from running bills for payment.\

4. Amount/ percentage if any to be deducted from bills – Income Tax & Commercial Tax & other taxes as Govt. norms. 
5. The Pre-qualification tender document is also available in office & can be obtained from 14/09/2016  to 17/10/2016 upto 5.00 pm. if so desired and submit their completed tender documents along with DD of equal amount as stated in NIT. Eligibility criteria and other terms & conditions can be the obtained from office.
6. Not more than one bid shall be submitted by the tendered for the same work/ tender.
7. If two or more concerns in which an individual is interested, as a director shall tender for the execution of the same work. (If they do so), all such tenders shall be liable to be rejected.
8. The Municipal Corporation reserves the right to reject any part of/whole tender without assigning any reason and to restrict the list of pre-qualified tendered to any number deemed fit by it.
9. ULB may, at its discretion, extend the deadline for the submission of tender by amending the pre-qualification/ tender document, in which case all rights and obligations of the ULB and the applicants subject to the previous deadline shall thereafter be subject to the deadline as extended
10. If dates mentioned above would be holidays then the dates and time so mentioned will be deemed to be shifted to the next working day and at the same time. Delay by postal department will be risk of the tenderer.
11. If any qualified tenderer withdraws his offer before the validity period or makes/propose any modifications in the terms and conditions of the tender, the said earnest money shall stand forfeited.
12. Before the deadline for submission of tender the Commissioner Municipal Corporation may modify the tender document by issuing amendment. Any amendment thus issued shall be part of the tender and shall be published on web site.
13. The tenderers are required to see that their tenders are in conformity with the conditions and clauses of the N.I.T. and the contract agreement form, particularly in regard to security deposit, performance guarantee, completion time, guarantee about materials, structure stability, specification etc.
14. In case of any disputes regarding the land arises during the course of execution and it causes any delay/Stoppage of work, which will be beyond the control of ULB Concerned. No compensation shall be allowed to the firm/tenderer due to stoppage/delay. However proportionate extension shall be granted if demanded by contractor.
15. Municipal Corporation, Raigarh  reserves the rights to change the locations of site or number of units & Infrastructure at any site which are proposed for construction.


Commissioner,

    
Municipal Corporation,

        
    Raigarh (C.G.)
(APPENDIX 2.18)

FORM  F - TENDER FOR A LUMPSUM CONTRACT

I / we do hereby tender to execute the whole of the work described in the Drawing Nos: 

Scope of work  Construction of Multi Storey building including Internal Water supply & Sanitary and Internal Electrificatio For 648 Nos.  Houses by Conventional / Monolithic / Pre-Cast Technology with Infrastructure (road, drain, water supply, sewerage, external electrification etc.)  under HFA Scheme and according to the annexed specifications as signed by Executive Engineer Municipal Corporation: Raigarh (C.G.) and dated:_____                       for the sum of Rs. (In figures):__________________________________________________________________________________________
(In words) Rupees : (                                                                                                                                                                           ) 
and should this tender be accepted . I/We do hereby agree and bind myself/ourselves to abide by and fulfill all the conditions annexed to the said specification or in default thereof to forfeit and pay to the Commissioner, of Municipal Corporation, Raigarh (C.G.) the penalties of sums of money mentioned in the said conditions, viz:

Dated:








Tenderer’s Signature








Address …………………







……………………………

Witness:

Address:

 The above tender is hereby opened/ accepted by me on behalf of the Municipal Corporation, Raigarh (C.G.)

The _________ 2016









(Designation)

                                                                                                       SIGNATURE OF AUTHORITY BY WHOM







                 THE TENDER IS ACCEPTED
To be expressed in words and figures.

CHAPTER – I

CONDITION OF CONTRACT

1.1
The person whose tender may be accepted (hereinafter called the contractors which expression shall unless excluded by or repugnant to the context include his heirs executers, administrators representatives and assigns) shall permit Commissioner Municipal Corporation, Raigarh(C.G.) at the time of making any payments to him for the value of work done under the contract to deduct the security deposit as under.

The Security Deposit to be taken for the due performance of the contract under the terms & conditions printed on the tender form will be the earnest money plus a deduction of 5 percent from the payment made in the running bills, till the two together amount to 5 percent of the cost of work put to tender or 5 percent of the cost of the works executed when the same exceeds the cost of work put to tender

1.2
The Contractors is /are to provide everything of every sort and kind (with the exception noted in the schedule attached) which may be necessary and requisite for the due and proper execution of the several works included in the contract according to the true intent and meaning of the drawings and specifications taken together, which are to be signed by the Executive Engineer, Project Cell Municipal Corporation, Raigarh (C.G.)herein after called the E.E.) and the Contractor (s) whether the same may not be particularly described in the specifications or shown on the drawings, provided that the same are reasonably and obviously to be inferred there from and in case of any discrepancy between the drawings and the specifications the E.E. is to be decide which shall be follows :

1.3
The Contractor (s) is/are to set out the whole of the works in conjunction with an officer, to be deputed by the Commissioner/ E.E. of ULB Concerned. and during the progress of the works, to amend on the requisition of the E.E., any errors which may arise therein and provide all the necessary labours, and materials for so doing. The Contractor(s) is/are to provide all plant, labour and materials (with the exceptions noted in the schedule attached) which may be necessary and requisite for the works. All the materials and workmanship are to be the best of their respective kinds. The Contractor(s) is/are to leave the works in all aspects clean and perfect at the completion thereof.

1.4
Complete copies of the drawings and specification signed by the E.E. of ULB Concerned. are to be furnished by him to the Contractor(s) for his/their own use, and the same or copies thereof are to be kept on buildings in charge of the Contractor(s) agent who is to be constantly kept on the ground by the Contractor(s) and to whom the instructions can be given by the E.E. The Contractor(s) is/are not to sublet the works or any part thereof without the consent in writing of the E.E.

1.5
The Commissioner/ E.E. of ULB Concerned. is to have at all times access to the works which are to be entirely under his control He may require the Contractor(s) to dismiss any person in the Contractor  (s) employ upon the works who may be incompetent or misconduct himself and the Contractor (s) is/are forthwith to comply with such requirements.

1.6
The Contractor (s) cannot vary or deviate from the drawings or specifications except as provided here, without the prior approval in writing of the ULB Concerned In cases of daily labors all vouchers for the same are to be delivered to the E.E. or the officers-in-charge at least during the week following that in which the works have been done and only such day work is to be allowed for as such as may have been authorized by the E.E. to be so done unless the work cannot from its character be properly measured and valued. The drawings supplied with the tender form are based on standard soil conditions. The bidder is required to verify the conditions and finalize his bid accordingly. In case of selection, the bidder will have to get soil tested and submit the RCC structural design duly approved by NIT/ Govt. Engineering College to the ULB before commencing work.

Any alterations, additions or omissions in or to work are not permissible without approval from competent authority.
1.8
All work on materials brought and left upon the ground by the contractor(s) or his/their orders for the purpose of forming part of the works are to be considered to be the property of the ULB and the same are not to be removed or taken any by the Contractor’s or any other person without the special license and consent in writing of the Commissioner/ E.E. of ULB Concerned., but the ULB is not be in any way answerable for any loss or damage which may happen to or in respect of any such work or materials either by the same being lost or stolen or injured by weather of otherwise.

1.9
The Commissioner/ E.E. of ULB Concerned. has full power to require the removal from the premises of all materials which, in his opinion, are not in accordance with the specification and in case of default the Commissioner/ E.E. of ULB Concerned. is to be at liberty to employ other persons to remove the same without being answerable or accountable for any loss or damage that may happen or arise to such materials. The Commissioner/ E.E. of ULB Concerned. is also to have full power to require other proper materials to be substituted and in case of default the Commissioner/ E.E. of ULB Concerned. may cause the same to be supplied and all costs which any attend such removal and substitution or to be borne by the Contractor (s).

1.10
If in the opinion of the Commissioner/ E.E. of ULB Concerned. any of the works, are executed with improper materials or defective workmanship, the Contractor(s) is/are when required by the Commissioner/ E.E. of ULB Concerned. forthwith to re-execute the same and to substitute proper materials and workmanship and in case of default of the Contractor(s) in so doing within a week the Commissioner/ E.E. of ULB Concerned. is to have full power to employ other person to re-executed the work and the cost thereof shall be borne by the Contractor(s).

1.11
Any Defect’s, shrinkage or other faults which, may appear within performance period from the completion of the work arising out of defective or improper materials or workmanship or by any other reason are upon the direction of the Commissioner/ E.E. of ULB Concerned. to be amended and made good by the Contractor (s) at his / their own cost unless the Commissioner/ E.E. of ULB Concerned. Shall decide that he/they ought to be paid for the same and in case of default the Commissioner of ULB Concerned. May recover from the Contractor (s) the cost of making good the works as per note (4) of additional special conditions.

1.12
From the Commencement of the work to the completion of the same, they are to be under the contractor(s) charge. The Contractor (s) is/are to be held responsible for and to make good all injuries, damages and repairs occasioned or rendered necessary to the same by fire or other causes and they are to hold the Commissioner, of ULB Concerned. harmless from any claims for injuries to persons or for structural damage to property happening from any neglect, default, want of proper care of misconduct on the part Contractor(s) or of any one in his/their employ during the execution of the works.

1.13
The Commissioner/ E.E. of ULB Concerned have full power to send workmen upon the premises to execute fittings and other works not included in the Contract for whose operation Contractor (s) is/are to afford every reasonable facility during ordinary working hours, provided that such operation shall be carried on in such manner as not to impede the progress of the work included in the contract but the Contractor(s) is/are not to be responsible for any damage which may happen to or be occasioned by any such fittings or other works.

1.14
The works comprised in this tender are to be commenced immediately upon receipt of order of commencement given in writing by the Commissioner/ E.E. of ULB Concerned. The whole work, including all such addition and variations as aforesaid  (but excluding such, if any, as may have been postponed by an order from the Commissioner/ E.E. of ULB Concerned.) shall be completed in every respect within 18 months from the reckoned date (The period will be reckoned from the 15 days after the date of Work order in case of completion period is up to six months and 30 days in case of completion period is more than six months The work shall throughout the stipulated period of contract be proceeded with all due diligence, keeping in view that time is the essence of the contract. The contractor shall be bound in all cases, in which the time allowed for any work exceeds one month, to complete 1/8th of the whole work before 1/4th of the whole time allowed under the contract has elapsed, 3/8th of the work before 1/2 of such time has elapsed and 3/4th of the work before 3/4th of such time has elapsed. In the event of the contractor failing to comply with the above conditions, the Commissioner/ E.E. of ULB Concerned. shall levy on the contractor, as compensation an amount equal to: 0.5% (zero point five percent) of the value of work (contract sum) for each week of delay, provided that the total amount of compensation under the provision of the clause shall be limited to 6% (six percent) of the value of work. ​(Contract sum) Provided further that if the contractor fails to achieve 30% (thirty percent) progress in 1/2 (half) of original or validly extended period of time the contract shall stand terminated after due notice to the contractor and his contract finalized

If the contractor shall desire an extension of time for completion of work on the ground of his having been "UNAVOIDABLY" hindered in its execution or on any other ground, he must apply giving all and complete details of each of such hindrances or other causes in writing, to the Executive Engineer positively within 15 days of occurrence of such hindrance(s) and seek specific   extension   of   time   (period from………….………….to………………..). If in the opinion of Executive Engineer, such reasonable grounds are shown, the Executive Engineer shall himself grant extension of time, if the extension of time sought by the contractor is for one month or 10% (ten percent) of the stipulated period of completion, whichever is more. If the extension of time sought is more than above period mentioned, then the Executive Engineer shall refer the case to the Commissioner, of ULB Concerned. with his recommendation and only after his decision in this regard, the Executive Engineer shall sanction extension of such time as decided by the Commissioner, of ULB Concerned.
Once the Executive Engineer/ Commissioner of ULB Concerned. has decided the case of extension of time with reference to the particular application of the contractor, it will not be competent for them to review/change such a decision later on. However, the Commissioner, & the Executive Engineer of ULB Concerned. shall give the contractor an opportunity to be heard (orally and or in writing), before taking any final decision either of granting extension of time or permitting the contractor to complete the work by the delayed date or before refusing both.

Provided further where the Executive Engineer has recommended grant of extension of particular time of the contract or has refused to recommend extension of time but has recommended permitting the contractor for delayed completion, the contractor shall continue with the work till the final decision by Executive Engineer/Commissioner, of ULB Concerned..

Failure on the part of the contractor for not applying extension of time even within 30 days of the cause of such an hindrance, it shall be deemed that the contractor does not desire extension of time and that he has "Waived" his right if any, to claim extension of time for such cause of hindrance.

Once the Executive Engineer/ Commissioner, of ULB Concerned. Has heard (oral and or in writing) the contractor on this subject matter of extension of time and if Executive Engineer/ Commissioner, of ULB Concerned. Fails to communicate his decision within a period of 30 days of such hearing, it shall be deemed that the contractor has been granted extension of time for the period as applied by him. 

1.14.1
Compensation Events for consideration of extension of time without penalty:-


The following mutually agreed Compensation Events unless they are caused by the contractor would be applicable:

(a)
The Commissioner/ E.E. of ULB Concerned. Does not give access to a part of the site.

(b)
The Commissioner/ E.E. of ULB Concerned. Modifies the schedule of other contractor in a way, which affects the work of the contractor under the contract.

(c)
The Commissioner/ E.E. of ULB Concerned. Orders a delay or does not issue drawings, specification or instructions /decisions/approval required for execution of works on time.

(d)
The Commissioner/ E.E. of ULB Concerned. Instructs the contractor to uncover or to carry out additional tests upon work, which is then found to have no defects.

(e)  The Commissioner/ E.E. of ULB Concerned. Gives an instruction for additional work required for safety or other reasons.

(f) The payment of running bills (complete in all respect) is delayed.

(g)
The Commissioner/ E.E. of ULB Concerned. Unreasonably delays issuing a Certificate of Completion

1.15
Action when the work is left incomplete abandoned or delayed beyond the time limit permitted by the Commissioner/ E.E. of ULB Concerned.  - 

(i) 
The Executive Engineer/ Commissioner of ULB Concerned. May terminate the contract if the contractor causes a fundamental breach of the contract.

(ii) 
Fundamental breach of contract shall include, but not be limited to, the following: -

(a) The contractor stops work for four weeks, when no stoppage of work is shown on the current programmed or the stoppage has not been authorized by the Commissioner/ E.E. of ULB Concerned...
(b) The Commissioner/ E.E. of ULB Concerned. Gives notice that failure to correct a particular defect is a fundamental breach of contract and the contractor fails to correct it within reasonable period of time determined by the Commissioner/ E.E. of ULB Concerned. In the said notice.

(c) The contractor has delayed the completion of work by the number of weeks [12 (Twelve) weeks] for which the maximum amount of compensation of 6% of contract sum is exhausted.

(d) If the contractor has not completed at least thirty percent of the value of construction work required to be completed in half of the completion period (Including validly extended period if any).

(e) If the contractor fails to appoint the technical staff and if appointed do not function properly for 4 weeks even after due written notice by the Commissioner/ E.E. of ULB Concerned..
(f) If he violates labor laws.

(g) Any other deficiency which goes to the root of the contract Performance

(iii) 
If the contract is terminated, the contractor shall stop work immediately, make the site safe and secure and leave the site as soon as reasonably possible.

(iv) The Executive Engineer of ULB Concerned. shall cause recording and checking of measurements of all items of work done (taking in to account quality and quantity of items actually executed) and prepare the final bill after adjusting all pervious outstanding dues. Such recording of measurements shall be done after due notice regarding time and date of recording measurement and directing the contractor to either remain present himself or his authorized representative so as to satisfy himself that the recording of measurement is just and proper. Failure on his parts either to attend and or refusing to acknowledge the measurement so recorded in the department measurement book, shall be at his sole risk and responsibility.

The Commissioner of ULB Concerned. shall forfeit the earnest money and or security deposit and further recover/deduct/adjust a compensation @ 10% (ten percent) of the balance value of work left incomplete either from the bill, and or from available security/performance guarantee or shall be recovered as "Arrears of land revenue"
1.16
The Contractor(s) shall be paid the running payment according to the enclosed annexure ------- for schedule of payment as per stage of completed works (Buildings & Ext. dev.) agreed to at the time of award the contract on the completion of each calendar month, commencing from the day of work order a sum of 90% of the total value of work done in 30 days since the last payment according to the certificate of the E.E. when the work shall be completed. The Contractor (s) is/are to be entitled to receive one moiety of the amount remaining due according to the best estimate of the same that can be made and the Contractor(s) is/are to be entitled to receive the balance of all moneys due or payable to him/them under or by virtue of the contract within six month from the completion of the works. Provided always that no final or other certificate is to cover or relieve the Contractor(s) from his/their liability under the provision of clause 1.10 whether or not be same be notified by the Commissioner/ E.E. of ULB Concerned. at the time or the subsequently to the granting of any such certificate.

1.17 
A certificate of the Commissioner/ E.E. of ULB Concerned. or an award of the referee hereinafter referred to as the case may be showing the final balance due or payable for the Contractor(s) is to be conclusive evidence of the works / having been duly completed and that the Contractor(s) is/are entitled to receive payment of the final balance but without prejudice to the liability of the Contractor(s) under provisions of clause 1.10.

1.18
ARBITRATION CLAUSE: Except as otherwise provided in this contract all question and dispute, relating to the meaning of the specifications designs, drawings and instructions herein before mentioned and as to thing whatsoever, in any way, arising out of or relating to the contract, designs, drawings, specifications, concerning the works, or the execution or failure to execute the same, whether arising during the progress of the works or after the completion abandonment thereof shall be referred to the Commissioner, of ULB Concerned. shall give his written instructions and/or decisions within a period of 60 days of such request. This period can be extended by mutual consent of the parties.

Upon receipt of written instructions of decisions, the parties shall promptly proceed without delay to comply such instruction or decision, If the Commissioner, of ULB Concerned. fails to give his instructions or decisions in writing with in a period of 60 days or mutually agreed time after being requested or if the parties may within 60 days refer and appeal to the Chief Executive Officer, State urban development authority (SUDA)/Principal Secretary, Govt. of C.G., Urban Admn. & Development who shall afford an opportunity to the parties of being heard and to offer evidence in support of his appeal. The Chief Executive Officer, State urban development authority (SUDA)/Principal Secretary, Govt. of C.G., Urban Admn. & Development will give his decision within 90 days. If any party is not satisfied with the decision of the Chief Executive Officer, State urban development authority (SUDA)/Principal Secretary, Govt. of C.G., Urban Admn. & Development, he can, refer such dispute for arbitration governed as per “C.G. Madhyastha Abhikaran Adhiniyam”.
1.19
If at any time before or after the commencement of the work, Executive Engineer/Commissioner, of ULB Concerned. Shall for any reason whatsoever: -

  (a) 
Cause alterations, omissions or variations in the drawings and specifications involving any curtailment of works as originally contemplated; or

  (b) 
Not required the whole of the work as specified in the tender to be carried out.

The Contractor(s) shall have no claim to any payment or compensation whatsoever on account of any profit or advantage which he/they might have derived from the execution of the work in full as specified in the tender but which he/they did not derive in consequence of the curtailment of the works by reasons of alterations, omissions or variations or in consequence of the full amount of the work not having been carried out.

But the Contractor(s) shall be entitled to compensation for any loss sustained by him/them by reason of his/their having purchased or procured any materials or entered in to any engagements or made any advance to labor or taken any other preliminary or incidental measures on account of or with a view to the execution of the works or the performance of the contract
1.20
The ULB concerned shall have the right to cause Audit and Technical Examination of the work and the final bills of the contractor including all supporting vouchers, abstracts, etc. to be made as per payment of the final bill and if as a result of such Audit and Technical Examination the sum is found to have been overpaid in respect of any work done by the contractor under contract and found not to have been executed, the contractor shall be liable for refund of the amount of over payment and it shall be lawful for the ULB concerned to recover the same from the security deposit of the contractor or from any other dues payable to the contractor from the ULB concerned account. If it is found that the contractor was paid lesser than what was due to him under the contract, the amount of such under payment shall be duly paid by the ULB concerned to the Contractor.


In the case of any audit examination and recovery consequent on the same the contractor shall be given an opportunity to explain his case and the decision of the Commissioner ULB concerned shall be final.


In the case of Technical Audit, consequent on which there is a recovery from the contractor no recovery should be made without orders of. Commissioner ULB concerned whose decision shall be final. All action under this clause should be initiated and intimated to the contractor within a period of twelve months from the date of completion.

1.21
If the contractor is an individual or a proprietary concern, partnership concern dies during the currency of the contract or becomes permanently incapacitated, where surviving partners are only minors, the contract shall be closed without levying and damages / compensation as provided in the contract agreement.


However, if the competent authority is satisfied about the competence of the survivors, then the competent authority shall enter into a fresh agreement for the remaining work strictly on the same terms and conditions, under which the contract was awarded.

1.22 In case any item / work not executed as per the drawing, design and specification (as per agreement executed) shall be deducted and recovered from the contractor as per the prevailing SOR rates at the time of execution. No compensation shall be paid for the changes in quantity occurring due to site & requirement of design.
1.23 The word of ULB Concerned. Where ever appearing in the tender documents shall be read as concerning Municipal Corporation.
MUNICIPAL CORPORATION ……………………………………………(C.G.)
e-Procurement Tender Notice

Main Portal: http://eproc.cgstate.gov.in

Nagar Nigam Portal:/http://…………………………………………………………..
NIT No./...................







                     dated.....................   

DETAILED NOTICE INVITING TENDER 
Commissioner, Municipal Corporation Raigarh (C.G.)invites online Tenders on Form “F” (Lump-Sum) From contractors registered in appropriate class in “unified  Registration system e-Registration” PWD Chhattisgarh Govt. of C.G./Firms of repute for following work:- 

	 S.

No
	Name of work
	Probable amount of contract

(Rs. in Lakh)
	Earnest Money

(Rs. In Lakh)
	Period of completion
	Class of contractor
	Bid submission fees
	Validity of Tender

	1
	2
	3
	4
	5
	6
	7
	8

	1
	Construction of Multi Storey building including Internal Water supply, Sanitary and Internal Electrification

For 648 Nos.  Houses by Conventional / Monolithic / Pre-Cast Technology with Infrastructure (road, drain, water supply, sewerage, external electrification etc.)  under HFA Scheme.
	3216.45
	16.09
	18
months (including rainy season)
	Class A (Unified Registration System-E Registration & Firms of repute)
	Rs.10000.00 payable at the time of Bid Preparation and Hash Submission through online payment Gateway
	120 days from date of opening of financial offer


1. The Bidders intending to participate in this Tender are required to get enrolled/ registered on the e-procurement website (http://eproc.cgstate.gov.in) and get Enrolment/ Registration and subsequent empanelment on the above mentioned website.

2. The bidder should submit their price bid with technical & commercial offer in appropriate forms in above mention sub-portal. The Technical offer shall be opened in presence of the tenderers or their authorized representatives, who may choose to be present. The date and place of opening of financial offer shall be as per key dates given in NIT. 
3. The bidder have to digitally sign their bids before submitting the bids hashes online thus the bidders are advised to obtain Digital Certificates.
4. Valid registration certificate in appropriate Class under Unified Registration System E- Registration. The firms of repute will have to get themselves registered in appropriate class under unified Registration System E- Registration within a period of one month on award of contract. Firms of repute shall be such firms who fulfill PQ criteria.
5. Financial turn over on works during last five financial years i.e. 2011-2012 to 2015-2016.
6. The Key Dates of Tender are :-
	S. No
	UADD Stage
	Tenderer Stage
	Start Date & Time
	Expiry Date 
& Time

	1
	Bid- Start date 
	
	
	

	2
	Physical document submission 
	
	
	

	3
	Bid open date(Scheduled) 
	
	
	



Other condition including qualification and details of work can be seen in the office of the undersigned during office hours and downloaded online directly from the portal Government of Chhattisgarh                                  e-procurement portal http://eproc.cgstate.gov.in or sub portal:/http://…………………………………………………… Shall be submitted online on or before up to ………………….  up to 17:30 P.M. This NIT shall also form the part of agreement. 

7. For details on tendering procedure through the electronic tendering system, please refer to “Instructions for Using the Electronic Tendering System” document available along with the tender documents.

The Bidders are also invited to get themselves trained on the operations of the e-Procurement System. Bidders may get in touch with the Service Provider of the e-Procurement System for confirming the time and date for their training session. 
2.0
SUBMISSION OF TENDERS:


The Tenderer shall fill/upload the Bids online and the Bid Hashes of three envelopes shall be digitally signed and submitted online as per mentioned key dates.  The Bidders shall also have to submit Bids online (decrypt the bids using their Digital Certificate and encrypt the bids) as per mentioned key dates. There shall be two separate Online envelopes as under:- 

2.1.1. ENVELOPE - A

The online envelope A shall contain the details of Earnest Money, scanned copy of the Physical Earnest Money and scanned copy of documents will be submitted in the online prequalification envelope. The Physical Earnest Money which is to be submitted manually in Physical Envelope –A where it should be clearly written on the envelope as under:-
ENVELOPE - A

EARNEST MONEY

From -(Name of Contractor) 
and should reach Commissioner Municipal Corporation Raigarh (C.G.) as per date and time mentioned in the key dates.
ENVELOPE - B 

The Second Online envelope shall contain all the technical details/specifications of the proposed work and documents. The Scanned copy should be submitted online in Envelope “B”. The details are as under:-

I. Registration certificate 

II. Pan card 

III. Income tax clearance certificate

IV. Valid commercial tax certificate from Chhattisgarh

V. Experience certificate

VI. List of Technical Staff detail

VII. Financial capacity certificate as per clause 2.10

VIII. Affidavit as per Annexure 13

IX. Details of contracts already in hand.

X. Name, residence & place of Business as per clause 2.37

XI. List of near relative working in UAD as per clause 2.32 as mentioned in Annexure-“J”

XII. Declaration as per clause 2.40 (VII)

XIII. Other Document-I

XIV. Other Document-II

XV. Partnership Deed/MOA of Company (If Required)

ENVELOPE - C

This Envelope shall contain only the Lump-sum offer. The tenderer shall have to duly fill their Lump-sum offer in appropriate online form meant for it.  
2.1.2
At the time of fixed for opening of tenders only. The envelope marked "A" shall be opened first if EMD found in order then envelope ‘B’ containing Pre-qualification documents shall be verified & short-listed. 

2.1.3 Only qualified tenderer shall be considered for price bid. 

2.1.4
Envelope “A” containing EMD submitted by the qualified tenderer only shall be opened & verified before opening of price bid. In case tenderer  has not submitted EMD as prescribed or has failed to submit EMD, the bid of the tenderer shall be rejected and no further processing will be done. In case the EMD submitted is found to be proper then price bid will be opened. 

2.1.5
All the envelopes should be placed in an outer envelope duly sealed and clearly marked with the title “Pre Qualification/ Tender Document for Construction of Building i/c Internal Water supply & Sanitary and Internal Electrification &/ external development works for 648 nos. E.W.S. Houses at Krishna Vihar(Boirdadar) Part – 01 & 02 ;         Shyamli Infraventure Pvt Ltd (Boirdadar) Part – A & B ;  Shri Prabhakar Builders & Developers (Bhagwanpur) & M/S Bhatiya Vatika (Mitthumuda)  under HFA Scheme at Raigarh (C.G.)
2.2
All over writings should be neatly scored out and rewritten and corrections should be duly attested prior to the submission of the tender.

If there is any difference between the amount in words and figures written in the tender forms by the contractor the lesser amount will be treated as valid. If the contractor is not ready to accept the amount to fixed in the above manner and declines to do the work, earnest money deposit of the contractor shall be forfeited.

2.3
Tender Document:

2.3.1
Blank forms of tender can be obtained from the office of the Commissioner/ E.E. of ULB Concerned. on payment of Rs 10000.00 for each form and the lay-out plan detailed drawing, RCC design and specifications of the work may be seen and all other particulars as                 curtained during office hours on any working day after the date on which the notice is affixed on the notice board of the office of the Commissioner, of ULB Concerned. on any working day during office hours up to 5.30 pm.
2.3.2
The estimated figures of quantities and cost shown in the tender document are not guaranteed for contract but merely given as rough guidance.

2.4
Earnest Money:

2.4.1 No. tender will be, received, without a deposit of earnest money of Rs. 10.09 lakhs  in a separate sealed cover duly prescribed as envelope “B” Earnest Money.  The earnest money will be returned to the unsuccessful tenderer on the rejection of their tender and will be retained from successful tenderer as part of security deposit.
2.4.2
In the event of tenderer withdrawing his/her offer before the expiry of the period of validity of offer or failing to execute the contract agreement within fortnight of acceptance of tender he/she will not to entitled to tender for this work in case of recall in addition to forfeiture of his/her earnest money as per provisions of the conditions No. 2.33 & 2.10 of the N.I.T. as may be applicable. If the tenderer has committed a similar default on an earlier occasions as well, his/her registration in the department may be suspended temporarily for a period of 6 months/ such period from such date as may be ordered by the competent authority, which has registered him/her.

2.5
Form of Earnest Money: The tenderer wishes to deposit the earnest money in any one of the following forms, he may do so and produce/send the same duly hypothecated to the Commissioner, of ULB Concerned. 
2.5.1.


I 
National Savings Certificates.

II 
Post Office Cash Certificates.

III
10 Years Defense Deposit Certificates.

IV 
Units of Unit Trust of India.

V
FDR/ TDR of the Nationalized scheduled Banks of India.

VI 
Bank Drafts of the State Bank of India or Scheduled Banks in case of tenderer of other States.

2.5.2
The earnest money in one of the prescribed forms should be produced/sent separately and not kept in the cover containing the tender and if the earnest money is not in accordance with the prescribed mode, the tenders would be returned unopened to the tenderer.

2.6 The intending tenderers from other States may remit the Earnest money in the form of Bank Draft of the State Bank of India or any other Scheduled Bank to the Commissioner, of ULB Concerned. 

2.7
Earnest money which has been deposited for a particular work will not ordinarily be adjusted towards the earnest money for another work, but if tender of a contractor for a work has been rejected and the earnest money has not been refunded to him to some reason it may be so adjusted by the Commissioner, of ULB Concerned. 

2.8
There is provision of the Security Deposit shall be @ 5% & performance guarantee in addition to security deposits shall be @ 3% of the amount of contracts. 

2.9
The authority competent to accept a tender reserves the right of accepting the tender for the whole work or for distinct part of it or of distributing the work between one or more tenderers.

2.10
The tender whose tender has been accepted (hereinafter referred to as the contractor) shall produce an appropriate solvency certificate (for the amount of contract), if so required by the Commissioner, of ULB Concerned and will executive the agreement in the prescribed form within a fortnight of the date of communication of acceptance of his tender by the competent authority. Failure to do so will result in the earnest money being forfeited by Commissioner, of ULB Concerned and tender being cancelled. 

The appropriate solvency certificate after award of contract will be as below:

1. Contract amount above 5 Lakh but upto 25 Lakh = 3.00 Lakh
2. Contract amount above 25 Lakh but upto 50 Lakh = 5.00 Lakh
3. Contract amount above 50 Lakh but upto 200 Lakh = 12.00 Lakh
4. Contract amount more than 200 Lakh = 25.00 Lakh
2.11
The submission of a tender by a contractor implies that he has read the notice conditions of tender and contract and has made himself aware of the scope and specifications of the work to be done and has been the quarries with their approach, sites of work etc, and satisfied himself regarding the suitability of the materials at the quarries. The responsibility of opening of new quarries and construction and maintenance of approaches their to shall lie wholly with the contractor.

2.12
Subletting of works:  Subletting of works will be not permissible in any condition except contractor gets item/items of work executed on a task rate basis with/without materials, this shall not amount to subletting of the contract.

2.13
All the conditions of the tender notice will be binding on the contractor and will form part of the agreement to be executed by the contractor in addition to the conditions of contract in the prescribed form and special conditions of contract and those accepted as common conditions during negotiations.

2.14
The tenders will be opened at the time and place stated in NIT by the Commissioner, of ULB Concerned in the presence of the tenderer or their duly authorized agents who may choose to attend. The Commissioner, of ULB Concerned as in NIT unavoidable circumstances may depute another officer In his absence to receive and open tenders on his behalf.

2.15
The Commissioner/E.E. of ULB Concerned does not bind myself to accept or to recommend for the acceptance of the higher authority the lowest or any tender.

2.16
Taxes Royalty etc.:

2.16.1 Taxes: The rate quoted by the Contractor shall be deemed to be inclusive of the sales and other levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies and authorities that the Contractor will have to pay for the performance of this Contract. The ULB will perform such duties in regard to the deduction of such taxes at source as per applicable law. However if “Service Tax” and cess on service tax or any other “New                                             Tax” (not increase or decrease in existing tax, duties, surcharge, except royalty on minor                                                          mineral) is levied on the contractor either by Central Govt. or State Govt, then the Commissioner, of ULB Concerned shall reimburse the “Service Tax” and cess on service tax and or “New Tax” amount; on submission of proof of such payments by the contractor.
2.16.2   Royalty on Minor Minerals
 The contractor shall pay all quarry, Royalty charges etc. If the contractor fails to produce the royalty clearance certificate from concerned department then the Commissioner, of ULB Concerned shall deduct the royalty charges from his bills and keep in deposit head, which shall be refunded to the contractor on production of royalty clearance certificate from the concerned department. If he fails to produce the royalty clearance certificate with in 30 days of submission of final bill, then royalty charges which was keep under deposit head by the Commissioner, of ULB Concerned shall be deposited to the concerned department and his final bill payment shall be released

 2.16.3
Income tax at the rate of 2% or such other percentage as may be fixed by income tax department from time to time from any sum payable to the Contractor shall at the time of credit of such sum or at the time of payment to the contractor by cash, cheque or draft or any other mode shall be deducted at the source from the running, final or any type of payment for this contract as per section 194 of income tax Act. 1961.

2.16.4
It is open to the contractor or the sub contractor as the case may be to make an application to the Income Tax officer concerned and obtain from him a certificate authorizing the payer to deduct tax at such lower rate or deduct no tax as may be appropriate to his case Such certificate will be valid for the period specified therein unless it is cancelled by the income Tax Officer earlier.

2.17
Model Rules for water supply, Sanitation in Labour Camps: The contractor will be bound to follow the Chhattisgarh model rules relating to layout of water supply and sanitation in labour camps (Vide Annexure-A)

2.18
Fair wages to Labourers: The Contractor shall pay not less than fair wages to labourers engaged by him on the work (Copy of rules enclosed vide Annexure-B)

2.19
Right to take up work departmentally or to award on contract: The Commissioner, of ULB Concerned reserves the right to take up departmental work or to award works on contract in the vicinity without prejudice to the terms of contract.

2.20 Issue of Materials by the Department: The following Materials will be supplied by the Department: -

	S.No.
	Name of Article
	Unit
	Rate
	Place of Delivery

	No, Materials shall be supplied by the Department.




So for as supply of cement and steel (Mild & H.Y.S.D. Bars) and other materials is concerned these or to be arranged by the contractor himself at his own cost and the conditions given in                                                                          

the annexure - H shall Prevail, The Contractor shall establish a laboratory near the site for testing.

2.21 Income tax Clearance Certificate: A tenderer applying for tender copies for work exceeding Rs. 2.00 Lakh shall have to submit as Income Tax clearance Certificate or a Certificate from the Income tax authority that the assessment is under consideration (as per annexure “C”).

2.22
The contractor shall execute the work as per detailed drawing and specifications as incorporated in the tender document and in accordance with the approved RCC/structural design and special conditions incorporated in the tender documents.
2.23 Scope of work covered by lump sum cost: Tenderers are advised to visit the proposed work site sufficiently in advance of the date fixed for submission of the tender and satisfied himself/themselves with regard to the soil and other conditions. 

The tenderer shall be deemed to have full knowledge of all the relevant documents, proposed sites of constructions, soil samples or strata condition at site, etc. whether he inspects the site or not. Each tenderer should carefully examine the lay-out plan, detailed drawing & design, specifications, special conditions & other particulars etc and visit the site of work & fully satisfy and acquaint himself about the nature, location of the works, the surface condition, soil sample or strata condition at site quality and quantity of materials required the character of equipment and general and local conditions which may affect the work or its-cost. 

2.23.1 The successful tenderer within two weeks from acceptance of tender will be  required to get the soil tested under the supervision of Engineer in charge and provide RCC structural design duly approved by NIT/Govt. Engineering College at his cost for construction of buildings by Conventional / Monolithic / Pre-Cast Technology
2.23.2 The ULB has received a sanction from Govt. of India under HFA Scheme for Raigarh town to construct houses i/c internal water supply, sanitary & electrification (Internal infrastructure facilities) with external development works. The construction works are to be carried out at various slum locations, open Govt. land and areas reserved for category in various residential colonies of  Raigarh Town planning. The brief scope of work of the tender is as follows: -

2.23.3 The scope of work includes:-

A. Construction of 648 Nos. dwelling units in 54 Nos. multi Storey buildings (blocks) with an area of each dwelling unit of 30.00 Sqmt.(Carpet Area). The specifications includes Conventional / Monolithic / precast structure- (as per above para 2.23.1), I.T. flooring, steel joinery, flush door/ wooden shutters with average quality fixtures & fittings etc. including internal water supply & sanitary, internal electrification as per specification, detailed drawing-design and lay-out approved by ULB concerned.  Building works will be for various patterns of Houses as per enclosed drawing. 
2.23.4 Conditional tender is not acceptable. All conditions mentioned in the tender documents shall be strictly followed.

 2.23.5 The lump-sum offer should include all taxes and duties /levies applicable at the time of submission of tender. During execution of work, the statutory variation in taxes/duties/levies shall be reimbursed to the contractor or shall be deducted from contractor’s bill on submission of evidence of such variation in taxes/duties/levies.  
2.23.6 The existing development should not be damaged by the Contractor and he should hand-over as intact. 

2.23.7 After completion of the work the completion of the building showing the details, plan elevation, cross section of building and service plan, (Sewer line & Water supply etc.) shall be supplied by the contractor free of cost.

2.24
List of works in hand: Tenders must be accompanied by a list of contracts already held by the tenderer at the time of submitting the tender as per Annexure - J.
2.25
Removal of unsuitable or undesirable employees of contractor: The Contractor shall on receipt or the requisition form the Executive Engineer at once remove any person employed by him on the work who in the opinion of E.E. is unsuitable or undesirable.

2.26
Recovery of Amount due to ULB Concerned from contractor: Any amount due to ULB Concerned from the Contractor on any account, concerning work may be recovered from him as error of land revenue and/or from payment due to him in ULB Concerned /Govt. / Semi Government Department.

2.27
Transport of materials in contractors responsibility: The Contractor shall make his own arrangement for transport of all materials The ULB Concerned is not bound to arrange for priorities for Getting wagons or any other materials though all possible assistance by way of recommendation will be given, if it is found necessary in the opinion of the Engineer –in –Charge if it proves in effective the contractor shall have no claim for any compensation on this account.

2.28
Arrangement of Tools and Plants: The Contractor shall arrange at his own cost tools and plants required for proper execution of work as per annexure-H
2.29
Execution of work according to time schedule: The work shall be done by the Contractor according to the time schedule fixed by competent authority. A bar chart showing completion schedule shall have to be submitted along with offer by the tenderer. 

2.30
Canvassing or support or acceptance of tender: Canvassing or support in any form for the acceptance of any tender is strictly prohibited Any tender doing so will render himself liable to penalties which may include removal of his name from the register of approved contractors.

2.31
List of persons employed by contractor: The contractor shall not be permitted to tender for works in the ULB (responsible for award and execution of contracts) in which his near relative is posted as Account officer or as an officer in any capacity between the grades of Commissioner, of ULB Concerned and Assistant Engineer (both inclusive) A list showing the names of the persons who are working with the contractor and are near relatives to any Gazette officer in the ULB Concerned including at Secretariat/Mantralay should also be appended to the tender. He should also intimate to the Commissioner/ E.E. of ULB concerned the names of subsequently employed persons who are near relatives of any gazette officer in ULB Concerned any breach of this condition by the contractor would tender him liable to be removed from the approved list of Contractors of ULB Concerned.

2.32

Escalation- There is no escalation clause for these tenders under HFA Scheme. 

2.33
Validity of offer: Tenders shall remain open up to four months from the prescribed date of opening of tenders. However, when tenders are invited in 3 cover system and or negotiations are held, the modified or fresh offers shall remain open up to four months from the prescribed date of opening the same. In the event of the tenderer withdrawing the offer before the aforesaid dates for any reason whatsoever, Earnest money deposited with the tender shall be forfeited to the ULB Concerned by the Commissioner.
2.34
Bank Commission Charges: Bank commission charges in all payments by demand drafts outside the State will not be borne by the ULB Concerned but by the Supplier/firms/contractor himself.

2.35
Force Majoure: Should failure in performance of any part of this contract arise from war, insurrection, restraint imposed by ULB Concerned / Govt., act of Legislature or other authority, stoppage of hindrance in the supply of raw materials, or fuel, explosion, accident, strike, riot, lockout, or other disorganization, of labor or transport, breakdown of machine, flood, fire act of God, or any inevitable or unforeseen event beyond human control directly or indirectly interfering with the supply of stores or from any cause which may be a reasonable ground or an extension of time, the competent authority will allow such additional time as he considers to be justified in the circumstances of the case. No compensation will be payable to the contractor for any loss incurred by him due to these reasons.

2.36
Each tenderer shall supply the name, residence and place or business of the person or persons giving the tender and shall be signed by the tenderer with his usual signature. When tender is given by partnerships the full names of all partners shall be furnished. An attested copy of the constitution of the firm and the registration number of the firm shall be furnished. In such a case the tender must be signed separately by each partner thereof or in the event of the absence of any partner it must signed on his behalf by a person holding a power of attorney authorizing him to be so. Tenders by a corporation shall be signed with the legal name of the corporation followed by the name of the stage of incorporation and by signature and by designation of the president, secretary or other persons authorized to bind it in the matter.

2.37
Technical Knowledge and staff:

2.37.1
The tender shall be submitted with the declaration that the contractor has successfully carried out large works of this nature and has adequate organization, machinery and experienced personnel to handle jobs of this type and magnitude.

2.37.2 A brief description of large works previously executed by tenderer: After the tender has been opened any tenderer may be required to submit detailed particulars of such works along with manner of their execution and any other information that will satisfy the officer receiving the tender that the contractor has adequate organization, Including experienced personnel to execute vigorously the work to be carried out as per these specifications.

2.37.3 

(a) 
The contractor shall employ the following Technical Staff during the execution of work-

(i) One graduate engineer when the work to be executed is more than Rs. 25 Lakh.

(ii) One diploma engineer when the cost of work to be executed is from Rs. 5 Lakh to 25 Lakh.

(b)   
 The Technical Staff should be available at site and take instructions from the Engineer-in-Charge or other supervisory staff

(c)       Incase the contractor fails to employ the technical staff as aforesaid, the Commissioner/ E.E. of ULB Concerned shall have the right to take suitable remedial measures.

(d)   
The contractor shall give the names and other details of the graduate engineer/diploma engineer to whom he intends to employ or who is under employment with him, at the time of agreement and also give his curriculum vitae.
 (e)     The contractor shall give a certificate to the effect that the graduate engineer/diploma engineer is exclusively in his employment.
 (f)
A graduate engineer or diploma engineer may look after more than one work in the same locality but the total value of such works under him shall not exceed Rs. 100 Lakh in the case of a graduate engineer and Rs. 50 Lakh in the case of a diploma engineer

 (g)
It shall not be necessary for the firm/company whose one of the partner is a graduate engineer / diploma engineer to employ another graduate engineer / diploma engineer subject to the conditions provided under 2.37.3 (a),(b) and (f)
 (h)  
The Retired Assistant engineer who is holding a diploma may be treated at par with a   Graduate for the operation of the above clause.
Note:- Such Degree or Diploma engineer must be always available on works site on day to day basis and actively supervise, instruct and guide the contractor’s works force and also receive instruction form the Departmental Engineers/Sub engineers.

In case the contractor fails to employ the above technical staff or fails to employ technical staff /personnel as submitted by the contractor in Pre qualification documents if prequalification is called and or the technical staff/personnel so employed are generally not available on work site and or does not receive or comply the instructions of the Department Engineers, the Commissioner/ E.E. of ULB Concerned shall recover/deduct from his bills, a sum of Rs. 2500/​per week of such default. If the default continues for more than 4 weeks then such default can be treated as "Fundamental Breach of Contract" and the contract can be terminated and action shall be taken under clause 1.14

2.38
The Contractor should also give the following information invariably on cover containing the tender.

A: Name and address of the Contractor:

B: Class in which he is registered or documents establishing them as a firm of repute:

C: Amount of earnest money deposited and  No. and date of money receipt etc.

2.39
The tender documents have to be completed and submitted with all the documents required in the tender notice, Following is the summary of the documents required to be submitted with the completed tender form.

 (I)  
the name, residence and place of business etc. of the tenderer vide Clause 2.36      above.

(II) 
Details of contracts already held by the tender vide clause 2.24 above.

(III) 
Receipt of Earnest money deposited vide clause 2.5.1 above or surety bond from bank.

(IV)  
Income tax clearance certificate vide clause 2.21 above.

 (V) 
A list of near relatives of the tenderer working in C.G. Public Works Department Vide clause 2.31. (See Annexure -J)

(VI) 
Attested copy of the constitution of firm (if required) and power of attorney, as required vide Clause 2.36.

 (VII) 
A declaration that there has been no conviction imprisonment for an offence involving moral turpitude.

(VIII)  Declaration and description as required vide Clause 2.37.1 and 2.37.2.
2.40 Registration with Labour Commissioner: No tender shall be accepted and no contract given to any contractor or firm who/which is not registered as an Institution with Labour Commissioner, C.G. under Contract Labour’s (Regulation and Abolition) M.P. Rules, 1983 and the tenderers shall have to accompany with a license to this effect.
CHAPTER – III

3.1
General: The special conditions are supplementary instructions to the tenders and would forms part of the contract.

3.2
Drawing: Drawings given, listed and indexed in part will form part of the contract. The above drawings show the work to be done as definitely and in such details as is possible, at the present stage of development of investigation and the design. The drawings will be supplemented or superseded by duly approved RCC structural design from NIT/Govt. Engineering College for construction of buildings, provided by contractor at his cost as per scope of work covered by lump-sum cost & such additional and detailed drawings as may be necessary or desired as the work proceeds. Such additional general and detailed drawings will show dimensions and details necessary for constructions purposes more completely than are shown on the attached drawings.  For all features of the work The contractor shall be required to perform the work, on these features and in accordance with additional general and detailed drawings mentioned above at the applicable unit prices tendered in the schedule for work or work of similar nature as determined by the Commissioner/ E.E. of ULB Concerned The contractor shall check all design, drawings & specification carefully and advise the Commissioner/ E.E. of ULB Concerned of any errors or omissions discovered. The contractor shall not take advantage of errors or omissions as full instruction will be furnished to the contractor should any errors or omissions be discovered.

The design, drawings and specifications are to be considered as complementary to each other and should anything appear in one that is not described in the other no advantage shall be taken of such omission. In case of disagreement between specifications shall govern the contract. Should any discrepancies, however, appear or should any misunderstanding arise as to the meaning and interpretations of the said specifications or drawings or as to the dimensions or the quality of the materials for the proper execution of the work or as to the measurements or quality and valuation of work executed under this contract or extra there upon, the same shall be explained by the Commissioner/ E.E. of ULB Concerned.
Figures in dimensioned drawings shall supersede measurements by scale and drawings to a large scale shall take precedence over those on a small scale. Special directions incorporated on the drawings shall be complied with strictly.

One copy of the design, drawings, specification and contract documents shall be kept at all times at the site of the works by the contractor.

3.3
Programme of Construction:, The Contractor shall submit the detailed proposed constructions programme and time schedule showing sequence of operations within two weeks of receipt of notice to proceed with the work in pursuance of the conditions of contract. Along with the above he will also submit programme of bringing required construction materials, tools and plants, machinery to be engaged by him to the site of work. This programme may be reviewed and revised every month.

3.4
Action when the progress of any crucial item of work is unsatisfactory: If the progress of a crucial item of work, which is important for timely completion of work, is unsatisfactory the Commissioner/ E.E. of ULB Concerned shall, not withstanding that the general progress of work is satisfactory. After giving the contractor 10 days notice in writing and the contractor will have no claim for compensation for any loss sustained by him owing to such action.

3.5
Inspection and Tests: Except as otherwise provided in here of all material and workmanship. If not otherwise designated by the specifications shall be subject to inspection. Examination and test by the Commissioner/ E.E. of ULB Concerned at any and all times during manufacture and/or construction and at any/all places where such manufacture or constructions are carried on. The Commissioner/ E.E. of ULB Concerned shall have the right to reject defective materials and workmanship or require its corrections. Rejected workmanship shall be satisfactorily replaced with the proper material without charge thereof and the contractor shall properly segregate and remove the rejected material from the premises. If the contractor fails to proceed at once with the replacement of the rejected material and/or the construction of defective workmanship the Commissioner/ E.E. of ULB concerned any replace such material and/or correct such workmanship and charge the cost thereof to the contractor.

The Contractor shall be liable for replacement of defective work up to the time in accordance with clause 1.9 of the conditions of contract of all work to be done under the contract.

The contractor shall furnish promptly without additional charge all facilities, labour and material necessary for the safe and convenient inspection and tests that may be required by the Commissioner/ E.E. of ULB Concerned All inspections and tests by the departments shall be performed in such a manner as not unnecessarily to delay the work. 

3.6
Removal of temporary work, Plant & Surplus materials: Prior to final acceptance of the completed work, but excepting as otherwise expressly directed or permitted in writing, the contractor shall, at his own expenses remove from the site and dispose of all the temporary structures including buildings, pile work, crib work, all plant and surplus materials, and all rubbish and debris for which he is responsible to the satisfaction of Commissioner/ E.E. of ULB Concerned
3.7
Possession prior to completion: The Commissioner/ E.E. of ULB Concerned shall have the right to take possession of or use any completed part of the work. Such possession or use shall not be deemed as an acceptance of any work not completed in accordance with the contract.

3.8
Damage to works: The works whether fully completed or incomplete, all the materials, machinery, plants, tools, temporary building and other things connected there with shall remain at the risk and in the sole charge of the contractor until the completed work has been delivered to the Commissioner/ E.E. of ULB Concerned and till completion certificate has been obtained from the Commissioner/ E.E. of ULB Concerned Until such delivery of the completed work, the contractor shall at his own cost take all precautions reasonably to keep all the aforesaid works, materials, machinery, plants, temporary buildings and other things connected there with free from any loss, damages and in the event of the same or any part there of being lost or damaged, he shall forthwith reinstate and made good such loss or damages at his own cost.

3.9
Climatic Conditions: The Commissioner/ E.E. of ULB Concerned may order the contractor to suspend any work that may be subject to the damage by climatic conditions and no claims of the contractor will be entertained by the department on this account.

3.10
Safety regulations: While carrying out this work, the contractor will ensure compliance of all safety regulations as provided in the Safety Code (Annexure - F)
3.11
The Contractor will make his own arrangement: for supply of Water, Light & Power for his works and labour camps etc. No lead for water or any other material will be paid. The department will not entertain any claim what so ever for any failure or break down etc. in supply or electricity to the contractor. 

3.12
Interference with other Contractors: The contractor must not interfere with other contractors who may be employed simultaneously or otherwise by the department. He will at no lime engage departmental labour or that of other contractors without the written permission of the Commissioner/ E.E. of ULB Concerned

3.13
Regulations and bye laws: The contractor shall conform to the regulations, bye-laws any other statutory rules made by any local authorities or by the Government and shall protect and indemnify Urban Local Bodies/Government against any claim or liability arising from or based on the violation of any such laws, ordinance, regulation, orders, decrees etc.

3.14
Order Book: An order book shall be kept in the departmental office at the site of the work. As far as possible all orders regarding the works are to be entered in this book.

All entries therein shall be signed by the departmental officers in direct charge of the work and the contractor or his representatives. In the important cases the Executive Engineer will countersign the entries which site except with the written permission of the Commissioner, of ULB Concerned and the Contractors or his representative shall be bound to take note of all instructions meant for the contractor as entered in the order book without having to be called for separately to not them. The Engineer-in-charge shall submit periodically copies of the remarks of the order book to the Commissioner, of ULB Concerned for record and to the contractor for compliance and report.

3.15
Conversion of units: Whenever in the contract agreement dimensions and units have been expressed in F.P.S. system, the same will be converted in to metric system units by supplying the standard conversion table of Indian Standard Institution so as to derive the corresponding figure arithmetically and the contractor will have to accept the figures so derived without any claim or compensation whatsoever.

3.16
Rights of other contractors and persons: If, during the progress of the work covered by this contract, in its necessary for other contractors or persons to do work in or about the site of work, the contractor shall afford such facilities, as the Commissioner/ E.E. of ULB Concerned may require.

3.17
Employment of technical persons: In accordance with the requirement of clause 2.37.3 the contractor will employ or produce evidence of having in his employment a qualified technical person not below the rank of a Sub-Engineer/Graduate Engineer from an Institution recognized by the Government of Chhatisgarh and furnish full details to the Commissioner/ E.E. of ULB Concerned in the following format:

(I) 
Name of the Sub-Engineer/Graduate Engineer engaged quoting Diploma or Degree with name of Institutions.

(II)
Period for which the Sub-Engineer/Graduate Engineer has been engaged with emoluments.
3.18    ADVANCES TO CONTRACTORS:

3.18.1   Secured advance:- Advances to contractor are as a rule prohibited, and every endeavor should be made to maintain a system, under which no payments are made for unmeasured work except for work actually done. Exceptions are, however permitted in the following cases-

Cases in which a contractor whose contract is for finished work, requires an advance on the security of materials brought to site, Commissioner, of ULB Concerned may in such cases sanction advances up to an amount not exceeding 75% of the value of material and 90% in the case of steel (as assessed by the Executive Engineer) provided that the rate(s) of allowed in no case is/are more than the rate payable for the finished item as stipulated in the contract of such materials, provided that they are of imperishable nature and that a formal agreement is drawn up with the contractor under which ULB Concerned secures a lien on the materials and is safeguarded against losses due to the contractor postponing the execution of the work or to the shortage or misuse of the materials, and against the expense entitled for their proper watch and safe custody.

Payment of such advances should be made only on the certificate of an officer not below the rank of Executive Engineer, that the quantities of materials upon which the advances are made have actually been brought to site, that the contractor has not previously received any advance on that security and that all the materials are required by the contractor for use on items of work for which rates for finished work have been agreed upon. Recoveries of advances so made should not be postponed until the whole of the work entrusted to the contractor is completed. They should be made from his bills for work done as the materials are used the necessary deductions being made whenever the item of work in which they are used; are billed for.

Before granting the above-secured advance the contractor shall sign the prescribed Indenture Bond in the prescribed form.

3.19
Scope of Lump sum cost: The lump sum contract shall comprise of the construction of building including internal water supply, sanitary & internal electrification works as per specification, detailed drawing-design and lay-out approved by ULB concerned  completion and maintenance of the works and provision of all labour, materials, constructional plants, transport and all works of a temporary or permanent nature required for such construction, completion and maintenance in so far as the necessary for providing the same is specified in the contract.
The successful tenderer will be required to get the soil tested under the supervision of Engineer in charge and provide RCC structural design duly approved by NIT/Govt. Engineering College at his cost for construction of buildings.

3.20
The Contractor’s lump sum should include provision for diversion of drain or nallah and bailing out of water or dewatering foundations and shoring etc.

3.21
Schedule of running payment: Schedule of running payment shall be based on the break up of the lump sum as per attached Annexure -M and subject to the stipulations of clause 1.15 of conditions of contract.

No provision shall be allowed in the detailed schedule for arranging materials like H.T. Steel, centering and form work etc.

CHAPTER IV

DESIGN AND SPECIFICATIONS

4.1
Design & Drawings:
Following general and detailed drawing, containing working drawing & designs etc. are enclosed.

A.
For construction of buildings.

(1) Layout plan i/c site plan 06 nos. dt. __________

(2) Detailed drawings (Plan, elevation & cross section) 06 nos. (set) dated ________

(3) Working drawings (Foundation, plinth, lintel, slab levels (floor wise) etc.) 06 nos. (set)    dt. ______

(4) Drawings for water supply, sanitary & internal electrification 06 nos.(set) dt.______

4.1.1 Description of information for proposed soil test & for RCC structural design to be done by contractor from NIT/Govt. Engineering College - given in annexure - L. 

Tenderer/(s) are advised to visit the proposed work sites before submission of bid and to satisfy him/them with regard to the soil and other conditions. Once the bid is submitted it will be assumed that they have fully satisfied himself/themselves with regard to the soil report and design. 

The successful tenderer will be required to get the soil tested under the supervision of Engineer in charge and provide RCC structural design duly approved by NIT/Govt. Engineering College at his cost for construction of buildings. 

4.1.2
Approval of design mix for RCC structure: On approval of the tender, contractor is required to arrange all constructions material for design mix of RCC from NIT/Govt. Engineering College.

4.1.3
Completion Drawings: On completion of the work the contractor shall submit two sets of completion drawing as per clause-2.23.6
4.2
Design Code of Practice, Specifications: The Codes of practice and specification which are adopted in the departmental design will be as follows:

4.2.1
Materials of construction of proposed building shall be governed by the relevant Indian Standards Codes of Practice.

4.2.2
The design procedure permissible stresses in material and other relevant stipulations shall be governed by the codes of practice published by BIS and other relevant IS codes. 

4.2.3
New Codes of Practice and amendments issued by the Indian Standards Institution till the date of tender will also be automatically applicable for the work, similarly amendments and revisions. Specifications made up to the date of tender shall also be applicable.

4.3    Foundation: Depth of foundation shall be taken upto good soil conditions/strata and as per design provided by successful tenderer duly approved by NIT/Govt. Engineering College.  

4.3.1
Confirmatory borings: Confirmatory borings/trial pits shall have to be taken at the location of each foundation within the lump sum cost. On award of the work, contractor shall take confirmatory bores up to 4 M below ground level. The bore data shall be recorded as laid down & provided for RCC Structural design.  

4.4
Testing of concrete: All concrete used in the RCC structure shall be mixed in power driven mechanical mixers and vibrated. The contractor's lump sum quotation shall include the cost of testing of concrete cubes. Installation of a Calibrated Testing Machine at site by the contractor will be acceptable. The testing will however, be done under the supervision of the Engineer-in- charge or his authorized representative. The contractor shall furnish a test certificate of the concrete test machine, to be used by him on the site of works sampling, strength test of concrete and acceptance criteria shall be in accordance with IS Codes.

4.5
Finish of concrete surface: Good surface of the exposed reinforced concrete members must be ensured by the contractor by using plane and true to shape form work. Corrections of defects must be done as desired by the   Engineer-in-charge. Tolerance in form work shall be in accordance with IS Codes.

4.6 Size of Aggregate: Size of aggregate to be used in plain concrete, RCC concrete structure shall be in accordance with specifications. However, for sections of structural components of 300 mm thickness and less only 20mm and down graded aggregate shall be used.

4.7
General Specification for construction of building is given in annexure -G
ANNEXURE- “A”

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND SANITATION IN LABOUR CAMPS

Note: These model rules are intended primarily for labour camps which are not of a permanent nature. They lay down the minimum desirable standard which should be adhered to Standards in Permanent or semi permanent labour camps should not obviously be lower than those for temporary camps.

1. Location: The camp should be located in elevated and well drained ground in the locality.

2. Labour: Hut to be constructed for one family of persons each. The layout to be shown in the prescribed sketch.

3. Hut line: The huts to be built of local materials. Each hut should provide at least 20 Sqm. of living space.

4. Sanitary facilities: There shall be provided latrines and urinals at least 15 M away from the nearest quarter separately, for men and women specially so marked on the following scale.

5. Latrines: Pit provided at the rate of 10 users or two families per set. Separate Urinals as required as the privy can also be used for this purpose.

6. Drinking water: Adequate arrangement shall be made for the supply of drinking water. If practicable, filtered and chlorinated supply shall be arranged. Where supply is from intermittent sources, an overhead covered storage tank shall be provided with a capacity of five litres per person per day. Where the supply is to be made from a well it shall confirm to the sanitary stands. Laid down in the report of the Rural Sanitation Committee. The well should be at least 30 metres away from any latrine or other sources of pollution. If possible a hand pump should be installed for drawing the water from well. The well should be effectively disinfected once every month and quality of water should be got tested at Public Health institution between each work of disinfection.
Washing and bathing should be strictly prohibited at places where water supply is from a river. The daily supply must be disinfected. In the storage reservoir and given at least 3 minutes contact with the disinfectant before it is drawn for use.

7. Bathing and Washing: Separate bathing and washing place shall be provided for men and women for every 25 persons in the camp. There shall be a gap and space of 2 Sq.M. for washing and bathing. Proper drainage for waste water should be provided.

8. Waste disposal: Dustbins shall be provided at suitably place in camp and the residents shall be directed to throw all rubbish into these dustbins. The dustbins shall be provided with covers. The contents shall be removed every day and disposed off by trenching.

9. Medical facilities.

a) Every camp where 1000 or more persons reside shall be provided with whole time, doctor and dispensary. If there are women in the camp a whole time nurse shall be employed.

b) Every camp where less than 1000 but more than 250 persons reside shall be provided with dispensary and a part time nurse/midwife shall also be employed.

c) If there are less than 250 persons in any camp a first aid kit shall be maintained in- charge of the whole time persons.
All the medical facilities mentioned above shall be for all residents in the camp, including a dependent of the workers, if any, free of cost.
Sanitary Staff: For each labour camp there should be qualified sanitary Inspector & Sweepers should be provided in the following scale:

1.
For Camps with strength over 200

One Sweeper for every 75 persons

But not exceeding 500 persons.
Above the first 200 for which three sweepers should be provided

2.
For camps with strength over 500

One sweeper for every 100 persons


Persons





above the first 500 for which six
Sweepers should be provided.
ANNEXURE – “B”

CONTRACTOR’S LABOUR REGULATIONS.

The Contractor shall pay not less than fair wage to Labourers engaged by him in the work.

Explanation: 

a) “Fair Wages” means wages whether for time or piece work as notified at the time of inviting tenders for the works and where such wages have not been so notified the wages prescribed by the Collector, Raigarh, C.G. in which the work is done.

b) The Contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid a fair wage to labourers indirectly engaged on the work including any labour engaged by his sub-contractors in connection with the said work as if labourers had been immediately employed by him.

c) In respect of all labour directly or indirectly employed on the works on the performance of his contract, the contractor shall comply with their cause to be complied with the labour act in force.

d) The Executive Engineer/Sub Divisional Officer shall have the right to reduce from the money due to the contractor any sum required or estimated to be required for making good the loss suffered by a worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of the workers, non-payment of wages or the deductions made from his or their wages, which are not justified by the terms of the contract or non-observance of regulations.

e) The contractor shall be primarily liable for all payments to be made under and for the observance of the regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors.

f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to be breach of this contract.

g) The contractor shall obtain a valid license under the contract (Regulations and Abolition) Act enforce and rules made there under by the competent authority from time to time before commencement of work and continue to have a valid license until the completion of the work.

Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of the resulted non-execution of the work assigned to the Contractor.

ANNEXURE – C- FORM OF CERTIFICATE OF INCOME TAX:
ANNEXURE – “C”

FORM OF CERTIFICATE OF INCOME TAX TO BE SUBMITTED BY

CONTRACTOR TENDERING FOR WORKS CASTING

RS. 2.00 LAKH OR MORE.

1.
Name and Title (of the company/firm HUF) or individual)


in which the applicant is assessed to Income Tax and


Address for the purpose of assessment.

2.
The Income tax Circle /Ward /District in which the 


Applicant is assessed to income tax.

3.
Following particulars concerning the last Income tax


Assessment made.


a)
Reference No. (or GIR No.) of the assessment


b)
Assessment year and accounting year.


c)
Amount of total income assessed.


d)
Amount of tax assessed IT, SI, EPT, BPT,


e)
Amount of tax paid IT, ST, EPT, and B.P.T.


f)
Balance being tax not yet paid and reasons for such arrears.

 g)
Whether any attachment or certificate proceedings pending in respect of the arrears.

 h)
Whether the company or firm or HUF on which the assessment was made has been or is being liquidized wound up, dissolved, partitioned or being declared insolvent, as the case may be.

  i)
The position about latter assessment namely whether returns submitted under Section 22(1)or (2) of the Income Tax Act, and whether tax paid under, “Section 18A of the Act and the amount of tax so paid or in arrears.

4. In case there has been no Income tax assessment at all in the past, whether returns submitted under section 21(1) or (2) and 18-A(3) and if so, the amount of Income Tax returned or tax paid and the Income Tax Circle/ Ward/District concerned.

5. The Name and address of branch (es) verified the Particulars set out above and found correct subject to the following remarks.

Dated: ………………..
.




         Signature of I.T.I.








       Circle / Ward / District
Annexure D

(Revised from Bank Guarantee Bond)

(GUARANTEE BOND)

(In lieu of performance Security Deposit)

(To be used by approved Scheduled bank)
1.  In consideration of the Commissioner, of ULB Concerned (here in after called the government having agreed to exempt ............................................................................. (Herein after called the contractor (s) from the demand under the terms and conditions of an agreement dated ................  ... ................................ made between ,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, for the work (Name of work) ......................................................................................... (here in after called  the said Agreement) of security deposit for the due fulfillment by the said contractor (s) of the terms and conditions contained in the said agreements on production of a bank Guarantee for    Rs. ....................................................................................................... Rupees ............................... Only we. (.) .............................................................................................. (hereinafter referred to as " the bank (at the request of the said contractor (s) do here by undertake to pay the ULB Concerned an amount not exceeding Rs. ...................................................... against any loss or damage caused to or would be caused to or suffered by the ULB Concerned by reasons of any breach by the said contractor (s) of the terms or conditions contained in the said agreement.

2. We (.) ............................................................................................. do here by undertake to pay the amount due and payable under this guarantee without any demur merely on demand from the ULB Concerned stating the amount claimed is due by way of loss or damage caused to or would be caused to or suffered by ULB Concerned by reason of breach by the said contractor (s) of any of the terms or conditions contained in the said agreements or by reasons of the contractor (s) failure to perform the said agreement, Any such demand made on the bank shall be conclusive as regards the amount due and payable by the bank under this Guarantee, However our liability under this Guarantee. shall be restricted to an amount not exceeding ........................................................

3. We undertake to pay to the ULB Concerned any money so demanded not with standing any dispute or disputes raised by the contractor (s) in any suit or proceedings pending before any court or tribunal relating thereto, our liability under this present being absolute and unequivocal.

  The payment so made by us under this bond shall be a valid discharge of our liability for payment there under and the contractor (s) shall have no claim against us for making such payments.

4. We (.) ........................................................................... further agree that the guarantee herein contained shall remain in full force and effect during the period that would be taken for the performance of said agreement and that it shall continue to be enforce able till all the dues o the ULB Concerned under or by virtue of the said agreement have been fully paid and its claims satisfied or discharged or till the Commissioner/ Executive Engineer of ULB Concerned certified that the terms and conditions  of the said agreement have been fully and property carried out by the said contractor (s) and terms and conditions of the said agreement have been fully and property carried out by the said contractor 

(s) And accordingly discharged this guarantee, unless a demand to claim under this Guarantee is made on us in writing on or before the (here indicate a date which falls 9 months beyond the due date of completion of the work) .......................................................................................... we shall be discharged from all liability under the guarantee.

5. We (.) ............................................................................................................. further agree with the ULB Concerned that the ULB Concerned shall have the fullest liberty  without our consent and with out affecting in any manner our obligation here under to vary any of the terms and conditions of the said agreement or to extend time of performance by the said contractor (s) from time to time or to postpone for any time or for time to time any of the powers exercisable by the ULB Concerned against the said contractor (s) and to for bear or enforce any of the terms and conditions relating to the said agreement and we shall not be relieved from our liability by reasons of any such variations. or extension being granted to the said contractor (s) or for barnacle, act or commission on the part of the ULB Concerned or any indulgence by the ULB Concerned to the said contractor (s) or by any such matter or thing what so ever which under the lay relating to sureties would but for this provision have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor (s).

7. We (.)............................................................................................... lastly under take not to revoke this guarantee during its currency except with the previous consent of the ULB Concerned  in writing :-




Dated the.......................................................................... day of ......................................................for ( ) ....................................................................................

(>) indicate the Name of the Bank..............................................................................................
Annexure E

To,

…………………………………..

…………………………………..

…………………………………..

Dear Sir,


We enclose our Fixed Deposit Receipt/Cash Certificate other similar instrument No. ……………… for Rs. ……………… in favour of Commissioner, of ULB Concerned Designation of the Officer concerned in lieu of deposits required from ……… for the due fulfillment by him/them of the terms of contract dated…………….. for during the period …………… commencing from …………….. Thereof if any.

Yours faithfully,

For and on behalf.


Please specify the nature of the instrument whom instrument similar to fixed deposit receipts are tendered and delete item not applicable.
Annexure F

SAFETY CODE

1. Scaffolding:

(i) Suitable scaffold should be provided for workman for all works that cannot safely be done from the grounds or from solid construction except such short period work as can be done safely from ladder is used on extra Mazdoor shall be engaged for holding the ladder for carrying materials as well suitable foot holes and hand holds shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to ¼ Horizontal and 1 vertical).

(ii) Scaffolding or staging more than 12 M above, the ground floor swung or suspended from an overhead support or erected with stationer/support shall have a guard rail property attached, bolted, braced or otherwise secured at least 1 meter high above the floor platforms of such scaffolding or staging and extending along the entire length of the outside the ends thereof with only such opening as may be necessary for the delivery of the materials. Such scaffolding or staging shall be fastened as to prevent it from swaying from the building of structure.

(iii) Working platform gangways and stairway should be so constructed that they should not away unduly or unequally and if the height of the platform of the Gangway or the stairway is more than 3.54 meters above ground level and or floor level they should be closely bearded, should have adequate width and should be suitably fenced as described (ii) above.

(iv) Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the falling of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 meter.

(v) Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be securely fixed. No portable ladder shall be over 9 meter in length while the width between side rails inning ladder shall be in no case be less than 0.3 meters from ladder upto and including 3 meter length. For longer ladders this width should be increased at least 2 cm. For each additional meter of length. Uniform step spacing shall not exceed 0.3 M adequate precaution shall be taken to prevent danger form electrical equipment. No material on any of the work site shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The contractor shall also provide all necessary fencing and lights to protect the public from accident and shall be bound to bear the expenses of defense of every suit action or other precautions of law that may be brought by any person for injury sustained owing to neglect of the above and to pay any damages and costs which may be awarded in any such suit action or proceeding to any such person or which may with consent of the contractor be paid to compromise by any such person.

2. Excavation and Trenching: All trenches 1.2 meter or more in depth shall at all times be supplied with at least one ladder for each 30 Meter in length of friction thereof. Ladder shall be extended from bottom of the trench to at least 1 meter above the surface of the ground. The side of trenches which are 1.5 meter or more in depth shall be stepped back to give suitable slopes or securely held by timber bracing so as to avoid the danger of sides to collapse The excavated materials shall not be placed within 1.5 meter of the edge of the trench or half of the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under no circumstances undermining or under cutting shall be done.

3. Demolition: Before any demolition work is commenced and also during the process of the works.

(a) All roads and open area adjacent to the work site shall either be closed or suitably protected.

(b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the operator shall remain electrically charged.

(c) All precautionary steps shall be taken to prevent danger to persons employed from risk of fire or explosion of flooring. No floor roof or other part of the building shall be so overloaded with debris of materials as to render it unsafe.

4. Painting: All necessary personal safety equipment as considered adequate by the Engineer-in-charge should be kept available for the use of person employed on the site and maintained in a condition suitable for immediate use and the contractor should take adequate steps to ensure proper use of equipment by those concerned.

a) Workers employed on mixing asphaltic materials cement lime mortars shall be provided with   protective footwear and. protective goggles.

b) Stone brackets shall be provided with protective goggles and protective clothing, and seated at sufficiently safe intervals.

c) Those engaged in welding works shall be provided with welder’s protect.

d) When workers are employed in sewers and manholes which are in use, the Contractors shall ensure that the manhole covers are open and are ventilated at least for an hour before the work shall be coronet off with suitable railing and provided with warning signals or boards to prevent accident to the public.

e) The Contractor shall not employ men below the age of 19 and women on the work of painting with products containing lead in any form whenever men above the age of 18 are employed on the work of lead painting the following precautions should be taken.

i) No paint containing lead or lead shall be used except in the from of paste or ready made paint.

ii) Suitable face masks should be supplied for use by the workers when paint applied in the from of spray or a surface having lead paint dry rubble and scrapped.

iii) Overhauled shall be supplied by the contractor to the workman and adequate facilities shall be provided to enable the working painters to wash during the cessations of work.

5. All Scaffolds, ladders and their safety device mentioned or described herein shall be maintained in safe condition and no scaffold ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities shall be provided at or near places of work.
6. These safety provisions should be brought to the notice of all concerned by display on a Notice Board at prominent places at the work spot. The persons responsible for compliance of the safety code shall be named therein by the contractor.
7. To ensure effective endorsement of the rules and regulations relating to safety precautions the arrangement made by the contractor shall be open to inspection by the Labour Officer, Engineer-in-charge, or the Department or their representatives.
8. Notwithstanding the above clause (1) to (7) there is nothing in these to except the contractors to exclude the operations of any other act or rule in force in the Republic of India

(Annexure-G)
GENERAL SPECIFICATION

(For H.F.A Scheme)

1.
Structural Design :
1. The successful tenderer will be required to get the soil tested under the supervision of Engineer in charge and provide RCC structural design duly approved by NIT/Govt. Engineering College at his cost for construction of buildings. Considering with earth quake resistant design


The technology adopted shall be Conventional / Monolithic / Pre-Cast construction as approved from BMTPC, New Delhi
2.
Foundation & Structure : 
1. Base concrete 1:4:8,15cm thick below footing on hard  

                                                                    strata.

2. Filling of foundation will be done by sand( fully saturated) 

3.
General specification is as given below:-


A - For building works

	S.No.
	Particulars
	Details

	1
	A. Minimum Plinth area (as per attached drawing) per unit

B. Area of each block at each floor inclusive of staircase block

C. Total area of each block in stilt+3 floors (consisting of 12 apartment)
	 35.25 sqmt

 155.40 sqmt

621.6 sqmt



	2.
	Required plinth height above average ground level
	  Plinth Should be 0.90 mt. above Ground Level but  in no case less than 0.45 m. from proposed Final  road level



	3.
	Structure
	A. Net safe bearing capacity of soil is approx. 8-12 T/m2- and type of soil is B.C. Soil in general.

B. R.C.C. Mix design, framed structure/ as per Design approved by N.I.T. / Govt. Engineering College & as per specification of BIS / NBC / CPWD.

C. All R.C.C. chhajjas shall be with plain face and bottom surface with drip mould (Pani Patti), Hallar at top with CC. 



	4.
	Minimum height between two floors
	Floor top to floor top, H – 3000 mm. 

	5.
	Masonry work (If required)
	Brick work chimney bricks/fly ash brick with crushing strength not less than 25 Kg/cm2 and water absorption not more than 15%. wherever required.
a. for 20 c.m. thick wall in c.m. 1 : 6

b. For 10 c.m. thick wall with cm. 1:4 with hoping 25mm x 1.60 mm or equivalent reinforcement at every third course embedded in cement mortar.

	6
	 Plinth filling
	a. In the estimate following provisions are made “that 100% excavated solid to be shifted upto 1.00 KM area and filling shall be done with new soil i.e. moorum/sand/crushed stone dust” including watering ramming and consolidation dressing etc. complete. 

b. If excavated soil or part of Excavated soil seems to be good for filling same shall be refilled as per direction of Engineer-In-charge and the remaining part of foundation and plinth shall be filled with new soil i.e. Sand Balance unused excavated soil if any, to be shifted/disposed off upto 1.00 Km area. 

	7
	Flooring Dado and skirting
	a. Flooring/Dado: Providing and laying ceramic glazed tiles in floor/walls conforming to IS : 15622 of approved size, make, colour, shade laid on 20 mm thick Cement Mortar 1:4 (1 cement : 4 coarse sand) including pointing the joints with white cement mixed with matching pigment etc., complete.

Size 300x300mm

b. Stair Case : 25mm thick Local RAJIM/ Red Flag stone slab in riser of steps, skirting, dado and pillars laid on 12mm (Average) thick cement mortar 1:4 (1 cement : 4 coarse sand) and joint with grey cement slurry mixed with pigments to match the shade of the slab i/c grinding, rubbing and polishing.
c. Ceramic tiles dado upto height of 90 cm from floor level shall be done on original layer of plaster in toilet/bath.
d. Skirting upto 10 cm height with ceramic tiles.

	8. 
	Doors
	Frame ISA 40x40x5 mm thick. 
Shutters : Angle Iron 30x30x5 mm with 18 gauge MS sheet i/c M. S. butt hinges & necessary fittings As directed by Engineer In-charge.
M.S. Oxidised Door fittings for one Door :

i.   Sliding Bold : 1 no. only in D2, 250 x 16mm.

ii.   Tower Bold : 1 no. 200 x 10 mm

i. Handle : 2 nos. 125 mm 

ii. Latch : 1 no. 250 x 20 x 6 mm 



	9.
	Window, ventilator and duct grill gate
	a. Providing and fixing steel windows and ventilators of standard rolled steel section conforming to IS 1038 : 1968 with fixing of projecting hinges handles, pegs, stars, rolling devices, locking arrangement etc. and providing & fixing 4 mm thick glass (pinheaded) panes with steel glazing clips, special metal putty of approved make complete. Other details as per drawing.
b. Providing and fixing 8mm square bar welded @ 10 cm. c/c (Grill) or as approved by Engineer In charge for windows & ventilator.
c. Each duct to be covered with grill gate upto 1st floor level as per drawing & as directed by Engineer in charge, weight not less than 13 kg/m2 

	10.
	Colour washing / water proofing cement paint
	Colour washing inner walls surface, ceiling with lime and water proofing cement paint as outer surface with two or more coats.

	11.
	Painting
	Synthetic enamel paint two or more coats to iron work including priming coat with primer.

	12.
	Internal Sanitary and Collecting Chamber
	A. White glazed Orrisa pan W.C. seat 51 c.m. size with P or strap. In addition Nahani/Gauli Trap shall be provided as directed by Engineer in-Charge.


The floor level of toilet shall be 40 cm higher than floor level of flat in ground floor.



Only W.C. level shall be minimum 10 cm. higher than floor level at 1st and 2nd floor.

B. Sewage disposal from WC with 100 mm PVC pipe & waste water from kitchen & Bathroom with 100 mm PVC pipe & fittings as required. It shall be responsibility of contractor to make essential arrangements for disposal of rain water from terrace (roof slab) by providing proper slope in shuttering of roof slab and by providing appropriate PVC pipes and fittings complete. 

C. One 80mm dia. PVC pipe to be fixed in balcony of each flat with plug bend upto ground level.

D. Duct portion upto plinth level shall be constructed as collecting chamber and covered with flag stone and 100mm dia. 1.00 m to 1.5m long PVC pipe shall be fixed at floor level for disposal. 

	13.
	Internal Water Supply
	15mm CP brass bib cock 400 gm in kitchen balcony, bath & toilet with 15mm dia “B”. Class G.I. Pipe connecting with 25mm dia “B”. Class G.I. pipe from second floor level to ground level and other linking and essential work which will be required to water supply work. 

a. Installation of 500 ltr. HDPE (ISI mark) water tank approved by Engineer in charge on terrace floor for each dwelling unit. 

b. 15mm G.I. piping from each HDPE tank to be “B” class. 

c. 3 water points in each apartment, each water point of 15mm. dia.

d. 15mm CP brass bib cocks 400 gm each for each water point.

e. One gun metal full way valve with each HDPE tank.

f. One fresh water tap connection in kitchen of each dwelling unit to be provided, pipe line of G.I. pipe class “B” for this purpose to be laid as required.
g. Unions and other fittings are to be provided as per requirement and as directed by Engineer In charge for the ease of maintenance. 

	14.
	Plastering
	A. 6 mm. thick cement plaster with c.m. 1: 3 for ceiling. 

B. 12/15 mm. thick cement plaster with c.m. 1:5 for outer & inner walls. 

C. 12 mm thick cement plaster in c.m. 1 : 4 with water proofing compound on roof slab and in sunken slabs of toilet with haller.

	15.
	Internal Electrification
	A. 5 nos. 5 amp. Light point, two nos. fan point and 3 nos. 5 Amp. Plug socket point.

B. 1.5 squire mm. stranded aluminum wiring with concealed PVC conduit pipe

C. 16 Amp. (S.N.P.) M.C.B. including required size of Board.

D. One light point at every flat out side main door to be provided.

E. All materially should be conforming to I.S.I. standard before using the same if shall be got approved by department. 

F. 2 nos. plate earthing for every block to be provided.
G. Meter room should be constructed separately.

	16
	Panel Board
	Constructor shall provide all electrical works upto meter board.

	17.
	Railing for balcony
	Railing to be comprised with 32mm MS tube 25 x 5mm MS flat & 10 mm MS square bars as directed by Engineer-in-Charge.  Minimum weight should not be less than 12.00 kg/sqm.

	18.
	Railing for staircase
	7.5 cm thick R.C.C. wall on as above

	19.
	Kitchen platform.
	Minimum 50 cm wide with minimum 30mm thick finished flag stone provided at minimum 75 cm. height from finished floor with stainless steel sink of approved quality and other necessary fittings complete for proper disposal of waste water as directed by Engineer In charge.

	20.
	Terrace, Tower Grill Gate and Parapet wall
	A. Provide stair case tower with RCC slab covered with 10cm thick brick / concrete wall as per drawing.

B. Provide 90 cm height parapet wall in 10 cm thick brick / concrete wall as per drawing.

	21
	Rain Water Harvesting arrangements (recharging well not included)
	Rain water harvesting arrangements upto natural ground level for each block as applicable.

	22
	Building elevation
	Building elevation shall be strictly in accordance with the elevation details shown in attached drawing. 

	23
	Expansion Joints
	To be constructed as per I.S. code.


Notes :

A: For Building Work
1. Not all, but maximum details have been shown in the drawings, total 06 nos. (set)
2. Any condition given by tenderer shall not be acceptable and all conditions mentioned in tender document shall be strictly followed.
3. All R.C.C. works shall be in accordance with latest provision of B.I.S. including recommended, design mix.
4. The contractor shall ensure the quality and workmanship of work so that there is no leakage, seepage and dampness and wall wetting in the building.

5. The existing development should not be damaged by the contractor and he should hand over them as intact.
6. General specifications for work following order of priority regarding specification for work shall be followed by the contractor.
(i) Relevant B.I.S. Specification.
(ii) Specifications as may be given in writing by Engineer-in-Charge from time to time.
(iii) NBC / CPWD/Chhattisgarh PWD specification / MOST
7. Nothing in this clause, however, shall curtail the right of the "Executive in Charge" to alter the specification for any part or whole of the work, if he considers it necessary in the interest of work.  On all matters where there is difference of opinion between the contractor and the Executive Engineer Project Cell, BMC. (C.G.) the matter will be referred to the Commissioner/ Mayer in Council, Municipal Corporation, ..................... (C.G.) whose decision will be final, conclusive and binding on the contractor. 
8. Materials to be got approved before providing, execution and installation from the             Engineer-in-Charge.
9. The contractor will use his own cement of standard make as required for such   work. Ordinary Portland (OPC) Cement confirming to IS 456 for which test certificate will be required of grade m 43/53

10. The internal water supply & sanitary and internal electrification works should work successfully as a whole system as well as individual Dwelling Unit.
11. Contractor shall have to follow elevation of building strictly and no extra payment will be made for developing elevation.

12. The electrical works shall be executed only through the contractors who posses proper valid electric license from the Chief Electrical Inspector, Govt. of  C.G. 

13. Depth of foundation in general shall not be less than 1.5 meter for hard soil and 1.8 meter in case of black cotton soil subjected to approved design.
14. Design based on open foundation shall not be permissible.

B: For Infrastructure Works

1. ULB should decide the details of specifications, design etc. for infrastructure works such as road, drain, water supply, sewage line, street light etc. as per standard norms and requirement as per site conditions.

2. ULB should ensure water supply connectivity from existing supply network and sewage disposal as per norms.
3. ULB should ensure the connectivity of approach road for proposed site.

ANNEXURE H

Testing & Specification of material

For Building Works: 

(i) 
Rates include the element of testing of samples of various materials brought by the contractor for use in the work as per list of mandatory tests attached herewith. Frequency of such tests to be carried out shall not be less than the prescribed frequency. Contractor shall also have to establish a field laboratory at site to be approved by the Engineer-in-charge. The tests shall have to be conducted by the contractor’s material in field laboratory at site under the supervision of Engineer-in-charge or his authorized representative or in Govt. Engineering College/ Govt. Technical Institute at contractor’s cost. A record of such tests shall be maintained in a duplicate register at site of work Duplicate copies of such tests shall be submitted to office alongwith running account bills. The original register shall also be submitted along with the final bill. Failure to conduct any of the test or not up to the prescribed frequencies would invite following consequences.

The Engineer-in-charge may reject the work, but if in his opinion the work can be accepted despite the aforesaid shortcomings, then he may do so subject to a recovery of Rs. 1000/- for each default and simultaneously inform the Commissioner, of ULB concerned However, it would be optional for the contractor to set up his own laboratory if the amount of contract (inclusive of tender premium) does not exceed Rs. 5.00 Lakh.

ii)
As regards steel reinforcement;

a) Mild steel and medium tensile steel bars shall confirm to IS: 432 (Part-1)

b) Hot rolled deformed bars shall confirm to IS: 1139.

c) Cold Twisted bars shall confirm to IS: 1786.

d) Hard drawn steel wire fabric shall confirm to IS: 1566 and

e) Rolled steel made from structural steel shall confirm to IS: 226.

All reinforcement shall be free from loose mill scales, loose rust and coats of paints, oil, mud or other costing which may destroy or reduce bond.


Only such steel as is obtained from main producers of steel e.g. SAIL, TISCO, TISCO or such steel rolling mills as are having license from the B.I.S. to manufacture steel for reinforcement, shall be allowed to be used in the work.

The contractor shall have to produce Test Certificate in the Performa prescribed/approved by B.I.S. from the manufacturer for every batch of steel brought to site of work.

Before commencement of use of steel, from any batch, brought to site of work by the contractor, the Engineer-in-charge shall arrange to get samples tested for nominal mass, tensile strength, bend test and rebend test from any Laboratory of his choice at the cost of contractor. The selection of test specimens and frequency shall be as per relevant. I.S.  Specification of steel to be used.

iv) Where, contract provides for cement to be arranged by the contractor himself, only I.S.I. marked cement of relevant I.S. standard specifications shall be allowed to be used in the work subject to the following tests. The arrangement for necessary equipment and testing shall have to be made by the contractor, himself at a site to be decided by the Engineer-in-charge. All expenses shall be borne by the contractor. Any lot of cement brought to site by the contractor would be permitted to be used in the work. Under the supervision of the Engineer-in-charge or his authorities. Representative as hereinafter. The record of the tests results shall be maintained in the register referred in subsequent para.

	Type of Test
	Frequency
	Minimum

	a) Test for initial & final /setting time as per IS: 3536 – 1966

b)Test for determination of compressive strength of cement as per IS: 3536-1966


	 1st Test for 10 tonne or part thereof 

1st test for 50 tonne or part thereof.
	10 tonne

50 tonnes



A Duplicate register as per format hereunder shall be maintained at site of work. Extract certified copies of the entries for each month shall be submitted to the Engineer-in-charge by the contractor. The original register shall also be submitted to the Engineer-in-charge on completion of the work by the contractor.

	S.

No


	Place of receipt of cement
	No. of bags
	Name and address of firm from whom purchased
	Signature of contractor or his authorised  representative
	Signature of authorised

representative of Engineer- in-charge.
	Results of test for initial and final setting time
	Result of tests for compressive strength of cement.
	Remark

	1
	2
	3
	4
	5
	6
	7
	8
	9

	
	
	
	
	
	
	
	
	


When the strength of concrete required is up to M-20, then O.P.C. conforming to I.S.: 269-1989 or P.P.C. conforming to IS : 1498-1976 May be used.


When the strength of concrete required is more than M-20 but up M-30, the O.P.C. Conforming to IS: 8112-1989 shall be used.


For pre stressed concrete works and when the strength of concrete required is more than M-30, the OPC conforming to IS: 12269-1989 shall be used.


Nominal mix would be adopted for Cement concrete M-7.5 M-10 M-15 and M-20 Design mix shall have to be adopted for concrete of higher strengths. 

4. If any item of work is found to be substandard by the Engineer-in-charge is to the opinion that the same is structurally adequate and can be accepted at a reduced rate, then in such cases, the Engineer-in-charge shall have to submit proposals for appropriate reduction of rates supported by an analysis, in justification thereof, though a D.O. Letter to the Commissioner, of ULB concerned to obtain his approval expeditiously (ordinarily with in 15 days) The approved analysis alongwith orders of the Commissioner, of ULB concerned shall have to be appended to the bills of the contractor.

5. The Contractor shall have to be provided a ruled duplicate register at site named “Site Order Book” it shall be in the custody of departmental supervisory staff. The Engineer-in-charge or his authorized representative may record their instruction in this book, which shall be noted by the contractor or his authorized representative for compliance.

(I) List of mandatory Tests.

	Material
	Test
	Relevant IS code of testing

	Field Laboratory Test

	Minimum Quantity of material work for carrying out test.
	Frequency of testing


	1
	2
	3
	4
	5
	6

	Cement concrete or reinforced cement concrete not leaner than M-15

Reinforced cement concrete 

Steel (if arranged by the contractor)

Cement (If arranged by the contractor)

Sand

Stone Aggregate
	Slump Test

a)Cube strength 

a)Tensile strength

b) Bend test

a) Test for initial & Final setting.

b) Test for determination of compressive strength of cement.

a) Silt content.

b) Particle size distribution

c) Bulking of sand

a) Percentage of soft or deterious material.
	IS: 1199

For Building IS; 456 for Bridges/Culverts  IRC: 21-1987

IS: 1608

IS: 1599

IS: 403

IS: 4031

Part I

IS:2386  Part II

IS: 2386 Part III

IS: 2386 Part II


	Field

Field

Laboratory

Laboratory

Field

Field

Field

Field

Field

Central visual inspection, laboratory test where required by the Engr.-in-charge or so specified.
	15 Cum more

15 Cum in slab 5 cum on columns.

20 tonnes

-do-

10 tonnes

50 tonnes

0.00 Cum
	15 Cum or part there frequently by Engineer Incharge

15 Cum

Every 20 tonne thereof conform IS: 1786-1985

--do--

IS: 4031-1988

-do-

Every 20 cum or part or more frequently as by the Engineer-in-charge.

Every 20 Cum or part or more frequently as by the 

Engineer-in-charge.

-do-

As required Engineer-in-charge.




(II) Plants and Machinery for Work

1. Concrete mixer of two cement bag mix capacity - one in working condition and other standby 2 nos. 

2. Pin vibrators (preferably electrically operated 2 nos.)

3. Platform vibrator- 02 nos.

4. Small vibratory earth master for floor filling compaction etc. 01 nos. if necessary

5. Pumps with leads etc. for watering and curing 02 nos.

6. Other necessary plants and machinery etc. with reference to nature and quantum of works, is required for satisfactory progress & completion of work within stipulated time.

(III) List of Equipments for Field Testing Laboratory
A. For Building Works:
1. Balance:


(i) 7 Kg. to 10 Kg capacity, semi, self indicating type Accuracy to 10 gm.


(ii) 500 gm capacity, semi, self indicating type-accuracy 1 gm.


(iii) Pan Balance 5kg capacity-accuracy 10gm.

2.
Ovens electrically operated, thermostatically controlled up to 100 Deg.C. and Sensitivity 1 Deg. C.

3.
Sieves: as per IS460-1962


(i) IS Sieves-450 mm internal dia of sizes 100mm, 80mm, 63mm. 50mm, 40mm, 25mm, 20mm, 2.5mm, 10mm, 6.33mm, 4.75mm complete with lead pan.


(ii) Sieve Size 200mm internal dia (brass frame) on consisting of 2.36mm, 1.18mm, 500microns, 425 microns, 300 micron, 212 micron, 150 microns, 90 microns, 75 microns with lid and pan.

4.
Sieve Shaker capable of 200mm and 300mm, dia sieve, manually operated with timing switch assembly.

5.
Equipment for slump test, slump-cone, steel plate, tamping rod, steel scale, scoop.

6.
Dial gauges 25mm travel-0.01mm/divisional cast count 2nos.

7.
100 tonnes compression testing machine, electrical-cum manually operated.

8.
Graduated measuring cylinders 200ml capacity-03 nos.

9.   Enamel trays (for efflorescence test for bricks)


(i) 300mm x 2.50 mm x 40mm - 02 nos.


(ii) Circular places of 250mm dia - 04 nos.

(IV) List of Instruments for Field Testing Laboratory

Field Testing Instruments

1. Steel tapes-3m.

2. Venire Calipers.

3. Micrometer Screw 25mm gauge.

4. A good quality of plumb bob,.

5. Sprit level minimum 30cm. long and with 03 bubbles for horizontal and vertical.

6. wire gauge (circular type) disc.

7. Foot.

8. Long nylon thread.

9. Rebound hammer for testing concrete.

10. Dynamic penetrometer.

11. Magnifying Glass.

12. Screw Driver 30cm. Long

13. Ball Pen hammers 100gms.

14. Plastic Bags for taking samples.

15. Moisture meter for timber.

16. Earth Résistance test for electrical Division.

17. Meggar.

The minimum frequency of sampling of concrete of each grade shall be in accordance with the following :-

	        Quality of concrete in the work Cum.
	Number of Samples

	        1-5
	1

	        6-5
	2

	        16-30
	3

	        31-50
	4

	        51 and above
	4 + 1 additional sample for each additional 50 cum or part thereof.


Note :-


At least one sample shall be taken from each shift. Where concrete is produced at continuous production unit, such as ready mixed concrete plant, frequency of sampling may be agreed upon mutually by supplier and purchasers.
Annexure – I

List showing the name of near relative working in ULB concerned as required vide Clause 2.39 of Chapter – II

	1. S.No.
	2. Name of Account officer and Gazette Officers working in ULB.
	3. Relational with self
	4. Name of Person working with the Contractor who are near relative to Gazette officer mentioned in column(2)
	5. Relationship


	
	
	
	
	


Date:                                                                                   Signature of Contractor

Annexure - J

List of contracts already held by the Contractor in ULB concerned and other Departments at the time of Submission of this tender as required vide Clause 2.30 of the N.I.T.(Chapter - iv)

	1. S.No.
	2. Name of Work
	3. Amount of contract Excluding higher / lower percentage if any
	4. Value of work done near excluding percentage
	5. Value of balance work excluding percentage
	6. Amount of Solvency at the time of registration

	
	
	
	
	
	


Date:                                                                 Signature of Contractor

Annexure – K

SPECIAL CONDITIONS

1. Land for construction Camp: Land for construction camp shall be arranged by the contractor.

2. Security deposit Clause 1.1 and 2.8 of NIT: Fifty percent of the security deposit will be refunded on completion, testing and handing over of the building, to the department. Remaining fifty percent will be refunded six months after completion or after one monsoons, whichever is later.
3. If the tenderer, whose tender has been accepted, and after signing the agreement, (i) does not complete 1/8th of the whole work within 25% (twenty five percent) of the time allowed for completion, or (ii) abnormally slowdown the work or (iii) abandons the work, or (iv) merely goes on applying for extension of time; the Commissioner, of ULB concerned shall serve a "show cause" notice with details to the contractor in this regard and if the contractor does not reply, or if his reply is considered not satisfactory (at the sole discretion of the Commissioner, of ULB concerned),  his earnest money and the performance security money or the Bank Guarantee in this regard shall be forfeited in favour of the ULB concerned. If the contractor has committed a similar default on earlier occasion (s) in previous three consecutive years the contractor shall be debarred from participating in any future tender of ULB concerned in the State of Chhattisgarh for a period of 2 (two) years from the date of such order, by the authority which had registered him/her.
 Such orders & action shall be final binding and conclusive


4. Performance Guarantee:
(i)
The contractor shall also be responsible for performance of work carried out by him for a period of 24 months (Twenty four) months beyond the completion of work for which performance security has to be furnished by him @ 3%(three percent) of amount of contract. For this purpose contractor has to submit to the department a Bank Guarantee of 3% (three percent) amount of the value of work done on every running and final bill payable to him. If contractor fails to submit bank guarantee of 3% amount of the gross bill, then 3% amount of bill shall be deducted from his running and final bill payment. However, the contractor can get refund of such performance security amount deducted if he submits appropriate bank guarantee valid for the period as stated above or 24 months (Twenty four) month after actual completion.

If require, the Commissioner, of ULB concerned shall ask the contractor to extend the validity period of the Bank Guarantee(s) for such period which he considers it proper and the contractor shall extend the validity period of such Bank Guarantee accordingly. If the contractor fails to extend the period accordingly, the Commissioner, of ULB concerned shall encash the B.G. before the expiry of the validity period. 

(ii) 
The contractor shall have to carry out all necessary "Rectification" of defects noticed, caused due to any reasons   at his own cost within such reasonable period mentioned in such communication notice from the Commissioner, / Executive Engineer of ULB concerned to him.

(iii) Failure of the contractor to rectify the defects properly in the given period, it shall be open for the Commissioner, / Executive Engineer of ULB concerned to get the defect(s) rectified either departmentally or through other agency (without calling any tender /quotation) and recover the actual cost plus 15 % (fifteen percent) of such cost from the contactor from any sum, in any form, and available with the department or can be recovered as "Arrears of Land Revenue" 

(iv) After one year of completion of construction, 50% (fifty percent) of available performance Bank guarantee shall be returned to the contractor subject to the satisfaction of the Commissioner, of ULB concerned.

(v) Remaining performance Bank Guarantee as would be remaining (after recovery all cost plus 15% (Fifteen percent) for rectification of defects, if done by the department or through other agency) shall be returned after 2 years (24 months) of completion.

The performance   guarantee will be in addition to the normal security to be deducted as per clause 1 of agreement for the execution of contract.   

5. The tenderer/contractor shall give in advance authority letter(s) in favour of the Commissioner, of ULB concerned, authorising him to get all Bank’s Fixed Deposit receipts, Bank Guarantees (either normal security deposit and or for performance security) to get these Bank Receipts and Guarantee deeds verified and got confirmed from the concerned Bank. It will be only after getting such confirmation that the Commissioner, of ULB concerned shall pay any amount accordingly or refund the equal amount for which BG submitted has been duly verified and confirmed.  

6. The contractor shall not remove minor mineral from borrow areas, quarries without prior payment of Royalty charges.    

7. The machinery normally required for different types of work is specified in Annexure- H  Use of specified machinery and plant shall be compulsory for the work the machinery in good working condition shall have to be possessed on arranged by the contractor No extra payment shall be admissible therein is payable for used of machinery.
8. Steel centering and shuttering materials for building works shall have to be used on the work. The quality of centering and shuttering shall be approved by the Engineer - in- charge. The contractor shall have to ensure agreement of minimum number of steel centering and shuttering required for staging and shuttering as required for works and as directed by Engineer- in- charge.

9. Watering and Curing.

Pumps in good working condition with heads for curing purposes of the works shall have to be installed and per directions of the Engineer - in- charge if work to ensure continuous curing required for the works.

	Annexure - "L"

	
	
	
	
	

	
	
	Description of information for proposed  soil test & for RCC structural design to be done by contractor & appraised from NIT/Govt. Engineering College:

	
	
	
	
	

	1
	 
	Name of Project
	:-
	Construction of building i/c internal water supply, sanitary and

 internal electrification works under HFA Scheme

	2
	
	Name of Site
	:-
	---------------------------------------------------------------

	3
	
	Description of site along with site plan drawing number
	:-
	---------------------------------------------------------------

	4
	
	Foundation Strata
	:-
	B.C. soil/ Sandy/ Soft rock 

	5
	
	Safe bearing capacity 
	:-
	---------------------------------------------------------------

	5
	
	Type of Foundation
	:-
	RCC column

	6
	
	Depth of Foundation level proposed
	:-
	---------------------------------------------------------------

	7
	
	Details of foundation 
	:-
	---------------------------------------------------------------



	8
	
	Height of plinth level as per existing ground level 
	:-
	---------------------------------------------------------------



	9
	
	Any other details for foundation & plinth  etc.
	:-
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	


ANNEXURE-“M”
BREAK UP SCHEDULE FOR VALUATION OF WORK FOR EACH BLOCK
	S.No.
	Particulars
	Stage wise Percentage
	Cumulative Percentage

	1. 
	Unto plinth
	12
	12

	2. 
	Ground floor slab casting
	9
	21

	3. 
	First floor slab casting
	9
	30

	4. 
	Second floor slab casting
	9
	39

	5. 
	Third floor slab casting
	9
	48

	6. 
	fixing of Choukhat of Doors & windows on ground floor .
	3
	51

	
	fixing of Choukhat of Doors & windows on first floor
	3
	54

	7. 
	fixing of Choukhat of Doors & windows on second floor
	3
	57

	8. 
	fixing of Choukhat of Doors & windows on third floor
	3
	60

	9. 
	Internal water supply sanitary & internal electrification work on ground floor
	5
	65

	10. 
	Internal water supply sanitary & internal electrification work on first floor
	5
	70

	11. 
	Internal water supply sanitary & internal electrification work on second floor
	5
	75

	12. 
	Internal water supply sanitary & internal electrification work on third floor
	5
	80

	13. 
	White washing, Color washing joinery painting all complete excluding providing & fixing of Glass panes of ground floor
	5
	85

	14. 
	White washing, Color washing joinery painting all complete excluding providing & fixing of Glass panes of first floor
	5
	90

	15. 
	White washing, Color washing joinery painting all complete excluding providing & fixing of Glass panes of Second floor
	5
	95

	16. 
	White washing, Color washing joinery painting all complete excluding providing & fixing of Glass panes of Third floor
	5
	100


Note: - 90% of the valuation of work shall be paid as per clause 1.16 of form ‘F’
Annexure - "N"

Municipal Corporation RAIGARH(C.g.)
PRE-QUALIFICATION document

for

LUMPSUM CONTRACT, ‘‘FORM-f”

Name of work - Construction of Multi Storey building including Internal Water supply & Sanitary and Internal Electrification

For 648 Nos.  Houses by Conventional / Monolithic / Pre-Cast Technology with Infrastructure (road, drain, water supply, sewerage, external electrification etc.)  under HFA Scheme.
Category        -      PQ for works of (A) Above Rs. 5.00 to 25.00 Crore






  (B) Above 25.00 Crore.

Name of Site  
- Krishna Vihar(Boirdadar) Part – 01 & 02 ;         Shyamli Infraventure Pvt Ltd (Boirdadar) Part – A & B ;  Shri Prabhakar Builders & Developers (Bhagwanpur) & M/S Bhatiya Vatika (Mitthumuda) 
Probable Amount 
- Rs. 3216.45 Lakh 

Of Contract    

 Commissioner,


             Municipal Corporation


Raigarh (C.G.)
PQ for works of (A) Above Rs. 5.00 to 25.00 Crore, (B) Above 25.00 Crore.
MUNICIPAL CORPORATION, RAIGARH
 Pre qualification document
for

Name of Work-   Construction of Multi Storey building including Internal Water supply & Sanitary and Internal Electrification
For 648 Nos.  Houses by Conventional / Monolithic / Pre-Cast Technology with Infrastructure (road, drain, water supply, sewerage, external electrification etc.)  under HFA Scheme.
Probable Amount of Contract – Rs. 3216.45 Lac

Time allowed for Completion:..    18 Months from the reckoned date including rainy season (16th June to 15th October)
Commissioner,


             Municipal Corporation


Raigarh (C.G.)
PQ for works of (A) Above Rs. 5.00 to 25.00 Crore, (B) Above 25.00 Crore.
Qualification criteria
for works of (A) Above Rs. 5.00 to 25.00 Crore
1
To qualify for award of the Contract, each Prime contractor in the same name and style (tenderer),  in its name must have in the last five years 

(a) Achieved in “any one financial year” a financial turnover (in all classes of civil engineering construction works) of construction work of at least 60% (Sixty percent) of the probable amount of contract for which bid has been invited. 

(b) (i) Satisfactorily completed at least one similar work equal in value 50% (Fifty percent) of the Probable amount of contract as on date of submission of financial offer.

OR

(ii) Satisfactorily completed at least two similar works equal in value 70% (Seventy percent) of the Probable amount of contract as on date of submission of financial offer. 

OR

(iii) Satisfactorily executing at least one similar work having received payment of value not less than 50% (Fifty percent) of the value of probable amount of contract as on date of submission of financial offer.

for works of (B) Above Rs. 25.00 Crore

1
To qualify for award of the Contract, each Prime contractor in the same name and style (tenderer),  in its name must have in the last five years 

(a) Achieved in “any one financial year” a financial turnover (in all classes of civil engineering construction works) of construction work of at least 50% (Fifty percent) of the probable amount of contract for which bid has been invited.

(b) (i) Satisfactorily completed at least one similar work equal in value 40% (Forty percent) of the Probable amount of contract as on date of submission of financial offer.

OR

(ii) Satisfactorily completed at least two similar works equal in value 60% (Sixty percent) of the Probable amount of contract as on date of submission of financial offer. 

OR

(iii) Satisfactorily executing at least one similar work having received payment of value not less than 40% (Forty percent) of the value of probable amount of contract as on date of submission of financial offer.

Note :- 1) The turn over  shall be indexed  at the compounded rate of 10% (Ten percent)for each  earlier years.

(ii) The value of completed work shall be updated to the value of current financial year @ compounded rate of 10% (Ten percent) per year from completion year of work. The completion year shall be taken as base year.

(iii) Similar work means Construction of Building by conventional / Monolithic / Pre-Cast technology. 

2
(a) Each tenderer must enclose.
(i)
Copy of certificate issued by competent authority of the department in respect of Income Tax return, Balance Sheet, Profit & Loss Account including audit report of chartered accountant for the last 5 years.
          (ii)
Other certificates as required by department
          (iii)
An affidavit that all the information furnished with the pre qualification document is correct in all respects; and 

(b)
Each tenderer must submit detail information regarding –
(i) Availability for construction Plants and machineries, Key equipments required for establishing laboratories to perform mandatory tests at the prescribed frequency owned / lease / on hire, as stated in the enclosed list 
(ii) Availability of consultancy firm / technical personals for construction supervision and quality control of the work as stated in the enclosed list
3
Tenderer who meets the minimum qualification criteria will be qualified only if their available bid capacity for construction work is equal to or more than the probable amount of contract. The available bid capacity will be calculated as under:


       Assessed Available Bid capacity = (A*N*M - B)


where,

A =
Maximum value of all civil engineering work executed in “ any one financial year” during the last five year (updated to the price level at the current financial year at the compounded rate of 10% (Ten percent)a year taking into account the completed as well as work in progress.


N =
Number of years prescribed for completion of the works for which tender is invited (period up to 6 months to be taken as half-year and more than 6 months as one year). Any period beyond 12 months, the period actually mentioned in the N.I.T. shall be considered.

         M = 2.5

         B  =
Value, of existing commitments and on-going works be completed during the period of completion of the work for which tender is invited (period up to 6 months to be taken as half-year and more than 6 months as one year). Any period beyond 12 months, the period actually mentioned in the N.I.T. shall be considered.

Note:
The statements showing the value of existing commitments and on-going works, as well as the stipulated period of completion remaining, for each of the works so listed should be countersigned by the Engineer-in-charge, not below the rank of an Executive Engineer or equivalent. 
PQ for works of (A) Above Rs. 5.00 to 25.00 Crore, (B) Above 25.00 Crore.
4
Even though the tenderer meet the above qualifying criteria, they are subject to be disqualified if they have:

(i) 

Made misleading, incorrect or false representations in the forms, statements, affidavits and attachments submitted in proof of the qualification requirements.

And/or
 (ii)
Record of poor performance such as abandoning the works, not properly completing the contract, unsatisfactory quality of work, inordinate delays in completion, claim and litigation history, or financial failures etc in any department of Govt. of Chhattisgarh or the state Govt. organization /services/corporations/local body etc.(by whatever names these are called) within State territory of Chhattisgarh. 

PQ for works of (A) Above Rs. 5.00 to 25.00 Crore, (B) Above 25.00 Crore.
Annexure-1

5                                                    Qualification Information

	1.1
	Constitution or legal status of Bidder[attach copy]
	

	
	Place of registration of Firm/ Company (in case of other than individuals)
	  

	
	Principal place of business:
	

	
	Name of Power of attorney holder of signatory of Bid (bidder)[attach copy]


	 

	1.2
	Total annual volume of civil engineering construction work executed and payments received each year in the immediate five years preceding the year in which tenders are invited. (Attach certificate issued by Engineer in Chief’s committee) indexed @ 10% (ten percent) compounded per year.
	Financial Year


	(Rs. in crores)

	
	
	
	“Civil engineering construction work” Turn over in the year
	Add for indexing
	Total

	
	
	
	
	1.61
	

	
	
	
	
	1.46
	

	
	
	
	
	1.33
	

	
	
	
	
	1.21
	

	
	
	
	
	1.10
	

	
	
	
	
	
	


Note: -

1.1
Proprietary firm, partnership firm, company with the certificate of registration by registrar /article and Memorandum of Association with Certificate of Incorporation. 

1.2
Mention and highlights the year, which the tenderer considers for evaluation for the Committee

PQ for works of (A) Above Rs. 5.00 to 25.00 Crore, (B) Above 25.00 Crore.
Annexure-2

                              Information regarding minimum one similar work , performed by Prime Contractor.

(i) One Work completed as similar work during last five years


(ii) Or being executing one such similar work 

	S.no.
	Project Name
	Name of Employer
	Value of contract
	Contract No.
	Date of Issue of Work Order
	Stipulated Date of Completion
	Actual Date of Completion
	Value of work done
	Remarks

Remarks explaining reasons for Delay, if any; and the amount of deductions due to delay also mention if any claim or dispute is pending in any forum.

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10

	 
	 
	 
	 
	 
	 
	 
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	
	
	 


Note: (i) Attach certificates from the Engineer in charge not below the rank of Executive Engineer or equivalent

            (ii) Tenderer may attach certified copies of work order and completion certificate issued by Engineer in charge not below the rank of Executive Engineer 

PQ for works of (A) Above Rs. 5.00 to 25.00 Crore, (B) Above 25.00 Crore.
Annexure-3

	Work performed by Prime Contractor on all classes of Civil Engineering Construction Works over the last five years 

	S.no.
	Project Name
	Name of Employer
	Description of work
	Value of contract
	Contract No.
	Date of Issue of Work Order
	Stipulated Date of Completion
	Actual Date of Completion
	Year wise value of work done as per certificate of employer

Rs. In Lakh
	Remarks explaining reasons for Delay, if any; and the amount of deductions due to delay also mention if any claim or dispute is pending in any forum.

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	13
	14
	15
	16

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 


Note: 

(i) Attach certificates issued by the competent authority of the Department (Engineer in chief's committee)
(ii) T.D.S. or other certificates shall not be considered for calculation of bid capacity.
PQ for works of (A) Above Rs. 5.00 to 25.00 Crore, (B) Above 25.00 Crore.
Annexure-4

Existing commitments and ongoing all classes of civil engineering construction works , by the Prime Contractor
	S. No.
	Project Name
	Description of work
	Contract No &Year
	Name & address of the employer
	Value of contract (Rs. Lakh).
	Date of Issue of Work Order
	Stipulated Date of Completion
	Stipulated period of completion in months
	                                                                      Anticipated date of completion **
	Value of work done up to date of issue of N.I.T.(Rs. Lakh)**
	Probable value of works remaining to be completed (Rs. Lakh) **
	Anticipated months required for completion of balance works
	Value of claims or dispute if any, pending

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	13
	14

	 
	 
	 
	 
	 
	 
	 
	 
	 
	
	
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	
	
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	
	
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	
	
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	
	
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	
	
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	
	
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	
	
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	
	
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	
	
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	
	
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	
	
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	
	
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	
	
	
	
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	
	
	
	
	 


Note: (i) ** Enclose certificates from Engineer(s) in charge (Not below the rank of Executive Engineer or equivalent) for value of work remaining to be completed, value of work done, anticipated date of completion.

          (ii) Tenderer may attach certified copies of work order issued by Engineer in charge not below the rank of Executive Engineer                           

PQ for works of (A) Above Rs. 5.00 to 25.00 Crore, (B) Above 25.00 Crore.
Annexure-5


Availability of Major items of Contractor's Equipment proposed for carrying out the Works. List all information requested below. 

	Item of Equipment
	Total number available
	Description, make, and age (Years), and capacity
	Condition (new, good, poor) and number available
	Nos.

(i)Owned, (ii) leased,

(iii)  hire or 

(iv) to be purchased
	If these are in use in some work, mention the details.
	No. of equipments proposed to be utilised 

in this  work (Out of total Nos.)

	1
	2
	3
	4
	5
	6
	7

	
	
	
	
	
	
	


Note :- Enclosed the certificate for owned, leased and hiring of above plant and machineries.

PQ for works of (A) Above Rs. 5.00 to 25.00 Crore, (B) Above 25.00 Crore.
Annexure-6


Qualifications of consultants/each technical personnel proposed for the Contract. 

	Position
	Name
	Qualification
	Date from which they are working in the bidders organisation
	Years of experience


	Remark

	
	
	
	
	Road Works
	Building Works
	Bridge works
	Others
	

	1
	2
	3
	4
	5(a)
	5(b)
	5(c)
	5(d)
	6

	
	
	
	
	
	
	
	
	


Note :-1-
If any personal is proposed to be engaged, furnish details here under:- (if 
necessary use separate sheet for each –for C.V.)(Enclose certificates)


2-
If any technical persons are to be changed during the construction periods, 
than it can be changed with prior intimation to the Engineer in charge.

PQ for works of (A) Above Rs. 5.00 to 25.00 Crore, (B) Above 25.00 Crore.
Annexure-7

Financial reports for the immediate previous five years: balance sheets, profit and loss statements, audited auditors' reports, etc., list below and attach copies.

	Year
	Income Tax Clearance Certificate (optional)
	Balance Sheet
	Profit & loss statements
	Reserve brought forward in any
	Net credit Balance if any [for debit show (-)]
	Auditors’ 

Report
	Other information if the bidder wishes to submit

	1
	2
	3
	4
	5
	6
	7
	8

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	


PQ for works of (A) Above Rs. 5.00 to 25.00 Crore, (B) Above 25.00 Crore.
Annexure-8

    Information on current claims, arbitration, litigation in which the Bidder is involved.

	Sl. No.
	Name of Other party(s)
	Agt. No. date  year and Deptt.
	Brief of cause of claims, arbitration /dispute (give reference of contract details )
	Where Litigation pending (in the department/Court/arbitration) (mention Deptt./Court /Arbitration)
	Amount involved/ claimed

	
	
	
	
	
	


 Can use separate sheets for each agreements if necessary.

PQ for works of (A) Above Rs. 5.00 to 25.00 Crore, (B) Above 25.00 Crore.
Annexure-9
List of key plant & Equipment to be deployed on Contract Work (Building) to be filled by the Superintending Engineer as per their requirements

	Sl.
	Type of Equipment
	Maximum age as on 1.4.2016 (years)
	Contract Package Size

	
	
	
	Above Rs. 5 Cores

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	Total
	
	


PQ for works of (A) Above Rs. 5.00 to 25.00 Crore, (B) Above 25.00 Crore.
Annexure-10

List of key plant & Equipment to be deployed on Contract Work (Roads)

	Sl.
	Type of Equipment
	Maximum age as on 1.4.2016 (years)
	Contract Package Size

	
	
	
	Above Rs. 5 Cores 

	1
	2
	3
	

	1
	Motor Grader
	5
	

	2
	Dozer
	5
	

	3
	Front end Loader
	5
	

	4
	Smooth Wheel Roller
	5
	

	5
	Vibratory Roller
	5
	

	6
	Hot Mix Plant with Electronic Controls (Minimum 40/60 TPH Capacity)
	5
	

	7
	Sensor  Paver Finisher
	5
	

	8
	Water Tanker
	5
	

	9
	Bitumen Sprayer 
	5-7
	

	10
	Tandem Roller
	5
	

	11
	Concrete Mixer with Integral Weigh Batching Facility
	5
	

	12
	Concrete Batching and  Mixing Plant (Minimum Capacity - 15m3/hour)
	5
	

	13
	Emulsion pressure Distributor  
	5
	

	14
	Hydrostatic Paver finisher
	5
	

	15
	Needle vibrator 
	5
	

	16
	Plate vibrator 
	5
	


Note:- The list of the equipment and plants as mentioned above are tentative. S.E. of the circle can modified the above list of the plant and equipment as per their requirements. 

PQ for works of (A) Above Rs. 5.00 to 25.00 Crore, (B) Above 25.00 Crore.
Annexure-11
List of Technical person to be deployed on Contract work
	Sl.
	Personnel
	Qualification
	Contract Package Size

	
	
	
	Above Rs. 5 Cores 

	1
	2
	3
	4

	1
	Project Manager
	B.E. Civil + 15 years Exp. 
(5 years as manager)
	....

	2
	Site Engineer
	B.E. Civil + 10 years Exp. 
	1 No.

	3
	Plant Engineer
	B.E. Mech.+ 10 Years Exp. or Dip. Mech+ 15 years Exp.
	1 No.

	4
	Quantity Surveyor
	B.E. Civil + 7 Years Exp. or Dip. Civil + 10 Years Exp.
	1 No.

	5
	Soil & Material Engineer
	B.E. Civil + 10 years Exp.
	1 No.

	6
	Survey Engineer
	B.E. Civil + 5 years Exp. or Dip. Civil +   8 years Exp.
	1 No.


Note :- The list of the Technical persons as mentioned above are tentative. S.E. of the circle can modified the above list of the Technical persons as per their requirements. 
PQ for works of (A) Above Rs. 5.00 to 25.00 Crore, (B) Above 25.00 Crore.
Annexure-12

Contact persons

	S. No.
	Name of Executive Engineer of the Division
	Divisional
	STD Code
	Phone No.

Office/

residence
	Name of District



	1
	2
	3
	4
	5
	6

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


PQ for works of (A) Above Rs. 5.00 to 25.00 Crore, (B) Above 25.00 Crore.
Annexure-13

Affidavit
I………………………………S/o…………………………………………………………... Aged………years………resident…………………….of…………………….…………………… . .…………(address……………………….…………………………………………………………..)

(For and on behalf of…………………………………………………..…..), do here by and herewith solemnly affirm / state on oath that : -
1. 
All documents and Information's furnished are correct in all respects to the best of my knowledge and belief .
2. 
I have not suppressed or omitted any information as is required. 

3.  I am/we are/ none of our partner of director is neither black listed nor debarred by Govt. of India/Other State Govt. Departments/Chhattisgarh State Govt. Departments / Semi Govt. Departments. (C.G. & Other Govt.)

4. I do here by and herewith solemnly affirm/state on oath that all information furnished in annexure 5 is correct. Plants & machineries shown in said annexure are hire/leased/owned by me/our firm/our company. Plants & machineries which are shown in the said annexure of P.Q. document will be deployed on the work before 15 days of start of the activity (requiring the use of plant/machinery) as mentioned in work programme given by me/our firm/our company.

5. I do here by and herewith solemnly affirm/state on oath that all information furnished in annexure 6 is correct. Technical persons shown in said annexure are employed with me/our firm/our company. Technical persons which are not shown in the said annexure, but required as per annexure 11 will be  arranged by me before signing the agreement, when work is allotted to me/our firm/our company.

6. I hereby authorize the …………….. Officials to get all the documents verified from appropriate source(s).

Deponent
(……………………………..)
Authorized signatory / 
                                     for and on behalf of
                                          ……………………

     (affix seal)

                                                             Verification
I………………………………S/o………………………………. do here by affirm that the contents stated in Para 1 to 6 above are true to the best of my knowledge and believe and are based on my / our record.

Verified that this…………….. date of …………………200…at (Place)……………….

Seal of attestation by a Public Deponent

Notary with date (……………………………..)
Authorized signature / 
for and on behalf of………………………..
                                         (affix seal)
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